

Addendum No. 1



Bridge File 70280 – Bridge Replacement and Other Work Request for Quotations (RFQ) No. Q211123EN

Amendment

1. Further to Appendix F – Special Provisions, Section 8.0, please see the QAES Fisheries Assessment and Recommendations and Geotechnical Investigation Report attached.
2. Appendix F – Special Provisions, Section 51.0 is deleted and replaced with:

Traffic Accommodation

Notwithstanding the provisions of this RFQ, the Contractor shall perform this portion of work in accordance with Section 7.1, Traffic Accommodation and Temporary Signing of the Standard Specifications for Highway Construction, and the County's Traffic Accommodation in Work Zones manual located on the Parkland County website and these Special Provisions. The Contractor shall keep the County informed of the construction schedule. The contact person for the County shall be Mr. Jeremy Hemsing, P.Eng., Project Officer, Engineering Services; Telephone: (780) 968-8888 Ext. 8119 Fax: (780) 968-8413.

The Contractor shall also provide notification to Brazeau County. The contact person for Brazeau County shall be Mr. Zimran Khokhar Telephone: (780) 542-7777 Fax: (780) 542-7770.

The Contractor shall:

- inspect the detour route prior to closing the road. Representatives from Parkland County and Brazeau County shall be invited to the inspection.
- be permitted to close the road during construction;
- submit a traffic accommodation plan three weeks prior to the pre-construction meeting;
- coordinate the road closure with the County (and Brazeau County, if applicable);
- supply, erect, and maintain advance notice signage in accordance with Special Provision 1.9 "Advance Notice Signing"
- supply, erect and maintain all signing required for a local road detour route
- inspect the detour route after the project is complete. Representatives from Parkland County and Brazeau County shall be invited to the inspection.

Detour roads for Brazeau County have been identified and shown in Drawing 70280_Det. The Contractor may propose an alternative route; however, the Contractor will need to seek the approval of Brazeau County before implementing the alternative route.

The Contractor shall be responsible for maintaining the detour roadway and all costs associated. The Contractor is responsible for completing daily inspections of the detour roads and for any required road maintenance.

**** Acknowledgement of this Addendum is required in the Submission ****