
  

RFQ No. Q210217EN – Construction of the Township Road 510 Bypass Page 1 of 51 

 
 

 

 
 

 
 

 
 
 
 

Request for Quotations 
 

For 
 

Construction of the Township Road 510 Bypass 
 
 
 
 

 
 

Request for Quotation No.: Q210217EN 
 

Issued: February 18, 2021 
 

Submission Deadline: March 11, 2021 at 14:00:00 hrs local time 
 

 
 
 
Posted to: Alberta Purchasing Connection at www.purchasingconnection.ca  
  Parkland County website at www.parklandcounty.com/Bids  
 
  



  

RFQ No. Q210217EN – Construction of the Township Road 510 Bypass Page 2 of 51 

TABLE OF CONTENTS 

 

PART 1 – INTRODUCTION ...................................................................................................................... 3 
1.1 Invitation ....................................................................................................................................... 3 
1.2 RFQ Timetable .............................................................................................................................. 3 
1.3  No Guarantee of Volume of Work or Exclusivity of Contract........................................... 3 
1.4 Submission Instructions ............................................................................................................ 3 
1.5 Respondents to Review RFQ ..................................................................................................... 4 
1.6 All New Information to Respondents by Way of Addenda ............................................... 4 
1.7 Amendment of Responses ......................................................................................................... 4 
1.8 Withdrawing Submissions ........................................................................................................ 4 
1.9 Debriefing ...................................................................................................................................... 4 
1.10 Litigation ....................................................................................................................................... 5 

PART 2 – EVALUATION OF QUOTATIONS .......................................................................................... 6 
2.1 Stages of Evaluation .................................................................................................................... 6 
2.2 Mandatory Requirements ......................................................................................................... 6 
2.3 Rated Criteria ............................................................................................................................... 7 
2.4 Tie Score ........................................................................................................................................ 7 

PART 3 – TERMS OF REFERENCE AND GOVERNING LAW .............................................................. 8 

PART 4 – RFQ PARTICULARS .............................................................................................................. 10 

APPENDIX A - FORM OF AGREEMENT ............................................................................................... 14 

APPENDIX B – QUOTATION FORM ..................................................................................................... 16 

APPENDIX C – CONTRACTOR QUESTIONNAIRE FORM ................................................................. 19 

APPENDIX D – PRICING FORM ............................................................................................................ 25 

APPENDIX E – CONTRACT ADMINISTRATION FORMS ................................................................. 27 

APPENDIX F – SPECIAL PROVISIONS ................................................................................................. 31 

APPENDIX F – SPECIFICATION AMENDMENTS ............................................................................... 46 

APPENDIX G – PLANS, DRAWINGS AND PERMITS ......................................................................... 49 

APPENDIX H – MAPS, PLANS AND DRAWINGS ............................................................................... 50 

APPENDIX I .............................................................................................................................................. 51 
 
  



  

RFQ No. Q210217EN – Construction of the Township Road 510 Bypass Page 3 of 51 

PART 1 – INTRODUCTION 
 
1.1 Invitation 
This Request for Quotations (the “RFQ”) issued by Parkland County (the “County”) is an 
invitation to submit non-binding offers for the provision of construction services for the 
construction of the Township Road 510 Bypass as further described in Part 4, for the Rates 
established in Appendix B. The respondent selected pursuant to this RFQ process will be 
informed in writing. Respondents not selected will also be informed in writing. 
 
Parkland County is a rural municipality located immediately west of Edmonton. Covering an 
area of 242,595 hectares (599,500 acres), it is one of the largest in size and one of the highest 
populated of all rural municipalities in Alberta. Parkland County has grown to a community of 
over 30,000 people and has seen generations of families continue to enjoy country living. 
 
For the purposes of this procurement process, the “County Contact” shall be: 
 
County Contact:   Cami Sutherland, Procurement Specialist 
Email:   cami.sutherland@parklandcounty.com 
 
1.2 RFQ Timetable 
Issue Date of RFQ February 18, 2021 
Deadline for Questions March 1, 2021 at 16:30 hrs local time 
Deadline for Issuing Addenda March 3, 2021 
Submission Deadline March 11, 2021 at 14:00:00 hrs local time 
Rectification Period Three Business Days from notification of 

Rectification 
 
The RFQ timetable is tentative only and may be changed by Parkland County at any time prior 
to the Submission Deadline.  
 
1.3  No Guarantee of Volume of Work or Exclusivity of Contract  
Parkland County makes no guarantee of the value or volume of work to be assigned to the 
successful respondent. The Agreement with the selected respondent will not be an exclusive 
contract for the provision of the described Deliverables. Parkland County may contract with 
others for the same or similar Deliverables to those described in the RFQ or may obtain the 
same or similar Deliverables internally. 
 
1.4 Submission Instructions 
Respondents are requested to submit their submission in the form prescribed herein by the 
Submission Deadline to the Parkland County Contact identified below in the manner set out 
below. 
 
Respondents should submit one electronic copy (in PDF or Word format) by email to the 
County Contact.  
 

Cami Sutherland, Procurement Specialist 
Email: Cami.Sutherland@parklandcounty.com  

 
Submissions are to be prominently marked with the RFQ title and number (see RFQ cover), 
with the full legal name and return address of the respondent, and with the Submission 
Deadline. 
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A respondent may, at its option, email the County Contact prior to the Submission Deadline 
with delivery details and anticipated arrival time of its response. In the event a response does 
not arrive as scheduled, the County may provide those respondents who have given such 
prior notice one additional Business Day to affect the delivery of their responses. The 
Submission Date shall be deemed to be adjusted accordingly for the purpose of accepting 
those responses. For the purposes of this Section, “Business Day” means any working day 
between 8:30 a.m. and 4:30 p.m., Monday to Friday inclusive, but excluding statutory and 
other holidays that the County has elected to be closed for business. Responses received 
after the Submission Deadline, without prior email notification as detailed above, will be 
rejected. 
 
1.5 Respondents to Review RFQ 
Respondents shall promptly examine all of the documents comprising this RFQ and (a) shall 
report any errors, omissions or ambiguities and (b) may direct questions or seek additional 
information in writing by e-mail to the Parkland County Contact on or before the Deadline for 
Questions. Parkland County is under no obligation to provide additional information but may 
do so at its sole discretion. It is the responsibility of the respondent to seek clarification from 
the Parkland County Contact on any matter it considers to be unclear. Parkland County shall 
not be responsible for any misunderstanding on the part of the respondent concerning this 
RFQ or its process. 
 
Respondents and their representatives may not contact individuals employed or engaged by 
any member of Parkland County, other than the Parkland County Contact, concerning matters 
regarding this RFQ. Only information received by the Parkland County Contact will be 
considered in the RFQ process. All such communications must be in writing. Any respondent 
that does not follow these instructions may be disqualified.   
 
1.6 All New Information to Respondents by Way of Addenda 
This RFQ may be amended only by an addendum in accordance with this section. If Parkland 
County, for any reason, determines that it is necessary to provide additional information 
relating to this RFQ, such information will be communicated to all respondents by addenda. 
Each addendum shall form an integral part of this RFQ. Such addenda may contain important 
information, including significant changes to this RFQ. Respondents are responsible for 
obtaining all addenda issued by Parkland County.  
 
1.7 Amendment of Responses 
Respondents may amend their responses prior to the Submission Deadline by submitting the 
amendment in an email marked with the RFQ title and number and the full legal name and 
return email address of the respondent to the location set out above. Any amendment should 
clearly indicate which part of the response the amendment is intended to amend or replace. 
 
1.8 Withdrawing Submissions  
At any time throughout the RFQ process, a respondent may withdraw a submission. To affect 
a withdrawal, a notice of withdrawal must be sent to the County Contact and must be signed 
by an authorized representative. The County is under no obligation to return withdrawn 
submissions. 
 
1.9 Debriefing 
Respondents may request a debriefing after receipt of a notification of award. All requests 
must be made in writing to Parkland County Contact and must be made within 30 days of 
notification of award.  
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1.10 Litigation 
Pursuant to Parkland County Policy C-AD35 – Impending Legal Action, suppliers who have 
initiated legal proceedings against Parkland County are ineligible to submit a proposal in 
response to this RFQ.  For further information, please contact the Parkland County Contact. 

 
 

[End of Part 1]  



  

RFQ No. Q210217EN – Construction of the Township Road 510 Bypass Page 6 of 51 

PART 2 – EVALUATION OF QUOTATIONS 
 
2.1 Stages of Evaluation 
The evaluation of quotations will be conducted in the following stages: 
 

• Stage I will consist of a review to determine which submissions satisfy all of the 
mandatory requirements. Quotations failing to satisfy the mandatory requirements as 
of the Submission Deadline will be provided an opportunity to rectify any deficiencies. 
Quotations failing to satisfy the mandatory requirements within the Rectification Period 
will be excluded from further consideration. The Rectification Period will begin to run 
from the date and time that Parkland County issues its rectification notice to the 
respondent. 
 

• Stage II will consist of a scoring on the basis of the Rated Criteria as set out in Part 4.  
 

• Stage III may consist of an interview with the highest scoring respondent(s) from Stage 
II.  
 

Subject to the Terms of Reference and Governing Law, the top-ranked respondent as 
established under the evaluation will be selected to enter into a contract for the provision of 
the Deliverables. The selected respondent will be expected to enter into a contract within the 
timeframe specified in the selection notice. Failure to do so may, among other things, result 
in the disqualification of the respondent and the selection of another respondent, or the 
cancellation of the RFQ.  
 
2.2 Mandatory Requirements 
 
2.2.1 Mandatory Forms 
Each quotation must include:   

• Appendix B – Quotation Form completed and signed by an authorized 
representative of the respondent 

• Appendix C - Contractor Questionnaire completed by the respondent; and 
• Appendix D – Pricing Form completed by the Respondent 

 
2.2.2 Other Mandatory Requirements 
(a) Safety Prequalification 
Respondents shall possess a valid Certificate of Recognition (“COR”) which is relevant to 
their industry and which is recognized by Alberta Human Resources and Employment, 
Workplace Health and Safety at the Submission Deadline. 
 
Respondents are advised that a small employer’s certificate of recognition (for employers 
with less than ten employees) is not considered acceptable. 
 
For respondents who have not obtained a Certificate of Recognition, a valid Temporary 
Letter of Certification (“TLC”) issued by the Alberta Construction Safety Association 
(“ACSA”) will be considered. Parkland County will confirm that the respondent possesses a 
COR or a valid TLC through the Alberta Construction Safety Association. 
 
It is the respondent’s responsibility to ensure his registration in the program is properly 
documented with the Alberta Construction Safety Association and the County will assume no 
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liability for errors or omissions by the Alberta Construction Safety Association in this regard. 
Prospective respondents who do not possess a COR and wish to obtain information about 
obtaining a COR or TLC, are advised to contact: 
 

Alberta Construction Safety Association 
#101, 225 Parsons Road, SW 
Edmonton, AB, T6X 0W6 
Tel: (780) 453-3311 or 1-800661-2272 
Fax: (780) 455-1120 or 1-877-441-0440 
www.acsa-safety.org 

 
(b) Consent of Surety 
The quotation must be accompanied by a Consent of Surety. The signed and sealed 
Consent of Surety must be issued by a licensed company, firm or agency authorized to 
transact business of a Surety in the Province of Alberta for the amount set out in Section 
4.2.7, Security of Part 4 – RFQ Particulars. 
 
2.3 Rated Criteria 
In addition to submitting the Quotation Form, noted above and if applicable, respondents 
should respond to the non-price factors described in Part 4 with reference to the applicable 
rated criteria categories as set out in Section 4.3 of Part 4 – RFQ Particulars.  
 
2.4 Tie Score 
In the event of a tie score, the selected respondent will be the respondent with the most 
competitive pricing. 
 

[End of Part 2] 
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PART 3 – TERMS OF REFERENCE AND GOVERNING LAW 
 
In responding to this RFQ, and to be eligible for consideration, each respondent must submit 
a completed and signed Quotation Form that, among other things, acknowledges its 
acceptance of the RFQ Terms of Reference and Governing Law as contained hereunder:  
 

(a) this RFQ process is not intended to create a formal legally binding bidding process 
and shall not give rise to the legal rights or duties applied to a formal Contract A 
binding bidding process or any other legal obligations arising out of any tendering 
process contract or collateral contract, and instead shall be governed by the 
common law applicable to direct commercial negotiations;  

 
(b) neither party shall have the right to make any claims (in contract, tort, or otherwise) 

against the other with respect to the award of a contract, the failure to award a 
contract or the failure to honour a quotation;  

 
(c) the respondent will bear its own costs associated with, or incurred in, the 

preparation and presentation of its quotation, including, if applicable, costs incurred 
for interviews or demonstrations;   

  
(d) no legal obligation regarding the procurement of any good or service shall be 

created between the respondent and Parkland County until Parkland County 
accepts the respondent’s offer in writing; 

 
(e) when evaluating quotations, Parkland County may request further information from 

the respondents or third parties in order to verify, clarify or supplement the 
information provided in the respondent’s submission, and Parkland County may 
revisit and re-evaluate the respondent’s submission or ranking on the basis of any 
such information; 

 
(f) Parkland County may consider the respondent’s past performance on previous 

contracts or any other relevant information taken into account by Parkland County 
when determining the acceptability of a respondent;  

 
(g) Parkland County may disqualify a respondent for any conduct, situation or 

circumstance that constitutes a Conflict of Interest, as solely determined by 
Parkland County.  “Conflict of Interest” shall have the meaning ascribed to it in the 
Quotation Form (Appendix B); 

 
(h) the respondent consents to Parkland County’s collection of the information as 

contemplated under this RFQ for the uses contemplated under this RFQ; 
 

(i) Parkland County will not return the submission or any accompanying 
documentation submitted by a respondent; 

 
(j) Parkland County may elect not to consider a respondent whose quotation contains 

misrepresentations or any other inaccurate, misleading or incomplete information; 
 

(k) Parkland County may prohibit a respondent from participating in a procurement 
process based on poor past performance or based on inappropriate conduct and 
such inappropriate conduct shall include but not be limited to (i) the submission of 
quotations containing misrepresentations or any other inaccurate, misleading or 
incomplete information, (ii) the refusal of the respondent to honour its pricing or 
other commitments made in its quotation, or (iii) any other conduct, situation or 
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circumstance, as solely determined by Parkland County, that constitutes a Conflict 
of Interest; and 

  
(l) Parkland County may cancel this RFQ process at any time. 
 
The parties also acknowledge that these terms (a) are included for greater certainty and 
are intended to be interpreted broadly and separately (with no particular provision intended 
to limit the scope of any other provision); (b) are non-exhaustive (and shall not be 
construed as intending to limit the pre-existing rights of the parties to engage in pre-
contractual discussions in accordance with the common law governing direct commercial 
negotiations); and (c) are to be governed by, and interpreted and construed in accordance 
with, the laws of the province of Alberta and the federal laws of Canada applicable therein. 
 

[End of Part 3] 
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PART 4 – RFQ PARTICULARS 
 

4.1 Deliverables 
The County is seeking submissions from qualified vendors for the construction of the 
Township Road 510 Bypass 
 
The provision of the Deliverables will be governed by the terms and conditions set out in 
Appendix A.  
 
4.1.1 Scope of Work 
The scope of work for this project shall include but is not limited to the following: 
 

• Roadway Construction (Common and Borrow Excavation) 
• Borrow Excavation Supplied by Contractor 
• Culvert Supply and Installation 
• Fence Removal  
• New Fence 
• Topsoil and Seeding 
• Gravel Surfacing 
• Other work as indicated in the unit price schedule and special provisions 

 
Unless otherwise specified, the Contractor shall supply all materials necessary to complete 
the Work. A complete job is called for. Therefore, any labour, material, equipment, tool or 
incidental item not specifically mentioned, but necessary for completeness will be 
considered incidental to the Work and no separate or additional payment will be made. 

 
 
4.2 Material Disclosures 
 
4.2.1 Location of Work 

Township Road 510 Bypass 
From: Range Road 51 To: East of Range Road 50 

Station 1+000 to Station 3+640 
 

The project location can also be found as shown on the Location Plan on Drawing C0.0 – 
Title Page of the Separate Drawings. 
 
4.2.2 Specifications and Standards 
The Contractor shall comply with the following documents, specifications and standards: 
 
(a)  The specifications for highway and bridge construction work, which shall form part 

of the Contract Agreement, are published in the following Alberta Transportation 
(AT) manuals: 

• General Specification and Specification Amendments for Highway and Bridge 
Construction, Edition 16, 2019 

• Standard Specifications for Highway Construction, Edition 16, 2019 
• Standard Specifications for Bridge Construction – Edition 17, 2020. 

(b) Appendix F - Special Provisions 
(c) Appendix G – Specification Amendments 
(d) Appendix H – Maps, Plans and Drawings 
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4.2.3 Contract Information Documents 

• Township Road 510 Improvements/Realignment Geotechnical Evaluation; MPE 
Engineering Ltd.; August 20, 2020 – Appendix I 

• Biophysical Assessment – NW 31-50-4 W5M; SW, SE & NE 36-50-5 W5M; CPP 
Environmental; October 8, 2020 – Appendix I  

 
4.2.4  Project Schedule 
The Contractor must meet the schedule for completion of Work as follows: 
 

• Complete all Work by September 30, 2021 
 
4.2.5 Prime Contractor 
The Contractor is assigned the role of Prime Contractor pursuant to s. 3 of the Occupational 
Health and Safety Act, R.S.A. 2000, c. O‐2 for the Work Site and is responsible for ensuring 
compliance with all Applicable Laws relating to safety by all employers and employees on the 
Work Site.  

 
4.2.6 Contract Type 
Roadway Contract in accordance with General Specifications and Specification 
Amendments for Highway and Bridge Construction AT Edition 16, 2019. 
 

4.2.7 Security 
The Contractor shall provide securities in accordance with Section 1.2.3, Security. 
 
4.2.8 Insurance Coverage 
The Contractor shall carry Insurance policies in accordance with the minimum requirements 
and limits set out in Section, 1.2.4 Insurance. Proof of insurance should be provided to the 
County with the respondent’s submission. 
 
4.2.9 Worker’s Compensation Board (WCB) 
The Contractor shall comply with all the requirements of the Worker’s Compensation Act of 
Alberta. A WCB Clearance Letter should be provided to the County with the respondent’s 
submission as evidence of such compliance. 
 
4.3 Rated Criteria 
 
Stage II will consist of an evaluation of the quotation to determine the high score based on 
the following criteria: 
 

Rated Criteria Category Point Scale Weighting Total Points 
Available 

Stage II 
Corporate Profile, Demonstrated 
Experience and References 

0 to 5 x 3 15 

Proposed Construction Methodology 
and Scheduling 

0 to 5 x 2 10 

Safety and Environmental 0 to 5 x 2 10 
Pricing n/a n/a 65 

Total Points  100 
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Scoring shall be awarded on a scale of 0 to 5 as outlined below.  Partial scores or scores not 
defined below will not be used. Points will be assigned for each applicable criteria based on 
the information provided in the submission response.  Points could be modified, depending 
upon reference checks, and other independent information subsequently received and 
confirmed. 
 

5 Fully exceeds expectations, Respondent clearly understands the 
requirement, excellent probability of success 

4 Somewhat exceeds expectations; high probability of success 

3 Fully meets expectations; Respondent has good understanding of 
requirement, negligible weakness or deficiencies good probability of 
success 

2 Partially meets expectations; minor weakness or deficiencies, fair 
probability of success 

1 Does not meet expectations or demonstrate understanding of the 
requirements, major weakness or deficiencies, low probability of success 

0 Lack of response or complete misunderstanding of the requirements, no 
probability of success 

 
Respondents should ensure their submission includes the following information to 
facilitate the evaluation process so that their submission receives full consideration:   
 
4.3.1 Corporate Profile, Demonstrated Experience and References 
(a) Corporate suitability and suitability of any parties in a joint venture and any 

subcontractors. 
(b) Number of years the respondent has been providing similar goods and services 

relevant to the Deliverables. 
(c) List relevant projects with references, complete on time and on budget, that 

demonstrate the respondent’s experience in the last five years and should include the 
personnel to be assigned to this project. 

(d) Names and resumes of key personnel who will be assigned to the project including 
staff availability and experience on relevant projects. 

(e) Submit resumes and corporate experience for all sub-contractors. 
 
4.3.2 Proposed Construction Methodology and Scheduling 
Respondents are to provide written responses to requirements outlined in the Deliverables 
section above. Evaluation of methodology will be based on the description of the respondents 
understanding of the project, key issues/challenges and overall approach to deal with the 
construction activities as well as a proposed approach to mitigate risks identified. This should 
include but is not limited to: 
 
(a) minimize disruption to traffic, 
(b) providing safe movement for workers, motorists and pedestrians, and 
(c) work site management plan including laydown areas, construction zones, and project 

phasing. 
(d) work plan and project schedule, including level of resources for each activity with 

contingency that meets the project schedule as indicated in Section B-3 of the 
Specifications and Standards. 
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4.3.3 Safety and Environmental 
Respondents are to provide the following: 
 
(a) Prime Contractor Certification and demonstrated understanding of the Prime 

Contractor role;  
(b) WCB Employer Report Card;  
(c) Corporate Health and Safety Manual; 
(d) ECO Plan Sample; and 
(e) Any other relevant safety information  
 
4.3.4 Evaluation of Pricing 
Respondents shall complete the Pricing Table in Appendix D.  
 
Pricing will be scored based on a relative pricing formula using the rates set out in the Pricing 
sheet.   
 
Each Respondent will receive a percentage of the total possible points allocated to price for 
the particular category it has bid on by dividing that Respondent’s price for that category into 
the lowest bid price in that category.  For example, if a Respondent bids $120.00 for a 
particular category and that is the lowest bid price in that category, that Respondent receives 
100% of the possible points for that category (120/120 x 100 = 100%).  A Respondent who 
bids $150.00 receives 80% of the possible points for that category (120/150 x 100 = 80%) and 
a Respondent who bids $240.00 receives 50% of the possible points for that category 
(120/240 x 100 = 50%). 
 

Lowest rate
Second-lowest rate  x Total available points = Score for proposal with second-lowest 

rate 
 

Lowest rate
Third-lowest rate  x Total available points = Score for proposal with third-lowest rate 

 
And so on, for each submission. 
 

[End of Part 4]  
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APPENDIX A - FORM OF AGREEMENT 

 
1. Contract Agreement 

THIS SECTION SHALL BE FILLED OUT BY THE SUCCESSFUL CONTRACTOR 
 

THIS Agreement made and concluded in duplicate as of this ______ day of 

__________ 20___, by and between Parkland County in the said Province of Alberta 

(hereinafter called "the County") of the first part and      

            

          of   

           in  

      (hereinafter called "the Contractor") of the second part. 

 
WITNESSETH, that for and in consideration of the covenants and agreements on the 

part of the County, hereinafter contained and the prices hereinafter mentioned, the 
Contractor for himself, his executors, administrators and assigns, covenants and agrees with 
the County to do, furnish and perform the works, materials, matters, and things required to 
be done, furnished and performed, in the manner hereinafter described, in connection with 
the following work or works, namely: 
 
CONTRACT NO. C210217EN – Construction of the Township Road 510 Bypass  
 
in strict accordance with the plans and specifications of said work hereto attached, and to 
deliver the same over, complete and fully finished in every particular to the County on or 
before September 30, 2021. 
 

It is mutually agreed that the attached RFQ and bond of the Contractor, together with 
the plans, specifications and any special provisions herein designated and referred to are 
hereby made and shall be considered part of this Agreement the same as if herein fully set 
forth. 
 

IN CONSIDERATION WHEREOF, and upon the Contractor fully completing and 
executing in every particular the work herein contracted for within the time hereinbefore set 
out, and upon the said Contractor satisfying the County that all just claims for labour and 
materials and for damages in connection with the work have been paid, the County 
covenants, promises and agrees to pay unto and to the said Contractor for the actual 
amount of work done and materials in place at the unit prices and amounts stipulated in the 
Contractor's attached RFQ. 
 
1.1.1 The Contractor has furnished the following security for the due fulfillment of the 

contract in accordance with the provisions concerning Security in Part 4, item 4.2.7 of 
the RFQ: 

 
 The Contractor has furnished, and the County accepts a Performance Security as 

follows:           
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and a Labour and Material Payment Security as follows: 
           

           

            

OR 

The Contractor has furnished a security deposit in the form of a 

___________________ in the amount of $_______________________, that has 

been deposited with the County. 

 
1.1.2 The attached RFQ and securities of the Contractor, together with the plans, general 

conditions, specifications and any special provisions herein designated and referred 
to are hereby made and shall be considered part of this Agreement the same as if 
herein fully set forth. 

 
1.1.3 For all purposes of or incidental to the contract, the Contractor's physical and postal 

address shall be deemed to be:        

           

           

            
 
 
SIGNED, SEALED, AND DELIVERED BY THE CONTRACTOR IN THE PRESENCE OF: 
 
 
             
Witness     Contractor 
 
 
             
Date      Date 
 
 
REVIEWED BY THE DIRECTOR OF ENGINEERING SERVICES 
 
 
                             
Director, Engineering Services      Date 
 
   
SIGNED BY THE GENERAL MANAGER OF OPERATIONS SERVICES AND THE SEAL 
OF PARKLAND COUNTY AFFIXED: 
 
 
             
General Manager, Operations Services     Date 
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APPENDIX B – QUOTATION FORM 
1. Respondent Information 

 
Please fill out the following form, and name one person to be the contact for this RFQ 
response and for any clarifications or amendments that might be necessary. 
Full Legal Name of 
Respondent: 

 

Any Other Relevant Name 
under Which the 
Respondent Carries on 
Business: 

 

Street Address:  
City, Province/State:  
Postal Code:  
Phone Number:  
Fax Number:  
Company Website (If Any):   
RFQ Contact Person and 
Title:  

 

RFQ Contact Phone:  
RFQ Contact Facsimile:  
RFQ Contact E-mail:  

 
2. Acknowledgement of Terms of Reference and Governing Law 
 
The respondent acknowledges that this RFQ process will be governed by the specific Terms 
of Reference and Governing Law set out in this RFQ, and that, among other things, the Terms 
of Reference and Governing Law confirm that this procurement process does not constitute a 
formal legally binding bidding process, and that there will be no legal relationship or obligations 
created until Parkland County accepts the respondent’s offer in writing. 
 
3. Ability to Provide Deliverables 
 
The respondent has carefully examined this RFQ and has a clear and comprehensive 
knowledge of the Deliverables required. The respondent represents and warrants its ability to 
provide the Deliverables in accordance with the requirements of the RFQ for the pricing set 
out below and has provided a list of any subcontractors to be used to complete the proposed 
contract. 
 
4. Non-binding Price Estimates 
 
Respondents should provide pricing for the Deliverables described hereunder: 
 
Respondents provide pricing for the total price of __________________________________ 
($___________________________) excluding GST, as defined on the Appendix D - Pricing 
Form. 
 
The respondent confirms that the pricing information provided is accurate. The respondent 
acknowledges that any inaccurate, misleading or incomplete information, including withdrawn 
or altered pricing, could adversely impact the acceptance of its quotation or its eligibility for 
future work.   
The respondent acknowledges that the pricing is provided in Canadian dollars and includes 
all applicable duties and taxes except for Goods and Services Tax (GST), which should be 
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itemized separately, all labour and material costs, all travel and carriage costs, all insurance 
costs, all costs of delivery to Parkland County, all costs of installation and set-up, including 
any pre-delivery inspection charges and all other overhead, including any fees or other 
charges required by law.  
 
5. Addenda 
 
The respondent is deemed to have read and accepted all addenda issued by Parkland County 
prior to the Deadline for Issuing Addenda. The onus remains on respondents to make any 
necessary amendments to their quotations based on the addenda. The respondent is 
requested to confirm that it has received all addenda by listing the addenda numbers or, if no 
addenda were issued, by writing the word “None” on the following line: 
____________________________. Respondents who fail to complete this section will be 
deemed to have received all posted addenda.  
 
6. Conflict of Interest 
 
Prior to completing this portion of the Quotation Form, respondents should refer to the 
following definition of Conflict of Interest: 
 

“Conflict of Interest” includes, but is not limited to, any situation or circumstance 
where  
 
(a) in relation to the bidding process, the respondent has an unfair advantage or 

engages in conduct, directly or indirectly, that may give it an unfair advantage, 
including but not limited to (i) having, or having access to, information in the 
preparation of its quotation that is confidential and not available to other 
respondents, (ii) communicating with any person with a view to influencing 
preferred treatment in the RFQ process, or (iii) engaging in conduct that 
compromises, or could be seen to compromise, the integrity of the open and 
competitive RFQ process and render that process non-competitive and unfair; 
or  

(b) in relation to the performance of its contractual obligations contemplated in the 
contract that is the subject of this procurement, the respondent’s other 
commitments, relationships or financial interests (i) could, or could be seen to, 
exercise an improper influence over the objective, unbiased and impartial 
exercise of its independent judgement, or (ii) could, or could be seen to, 
compromise, impair or be incompatible with the effective performance of its 
contractual obligations.  

  
If the box below is left blank, the respondent will be deemed to declare that (a) there was no 
Conflict of Interest in preparing its quotation; and (b) there is no foreseeable Conflict of Interest 
in performing the contractual obligations contemplated in the RFQ.   
 
Otherwise, if the statement below applies, check the box.  
 
 The respondent declares that there is an actual or potential Conflict of Interest relating 

to the preparation of its quotation, and/or the respondent foresees an actual or 
potential Conflict of Interest in performing the contractual obligations contemplated in 
the RFQ.   

 
If the respondent declares an actual or potential Conflict of Interest by marking the box above, 
the respondent must set out below details of the actual or potential Conflict of Interest, and 
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must explain why the respondent believes that the Conflict of Interest should not result in 
disqualification form the RFQ process: 
 
 
 

 
The following individuals, as employees, advisers, or in any other capacity (a) participated in 
the preparation of our quotation; AND (b) were employees of Parkland County and have 
ceased that employment within 12 months prior to the submission deadline: 
 
Name of Individual: 
Job Classification: 
Department: 
Last Date of Employment with Parkland County: 
Name of Last Supervisor with Parkland County: 
Brief Description of Individual’s Job Functions: 
 
Brief Description of Nature of Individual’s Participation in the Preparation of the 
Submission: 
 

(Repeat above for each identified individual) 
 
The respondent agrees that, upon request, the respondent shall provide Parkland County with 
additional information from each individual identified above in the form prescribed by Parkland 
County. 
 
7. Confidential Information of Respondent 
 
A respondent should identify any information in its quotation or any accompanying 
documentation supplied in confidence for which confidentiality is to be maintained by Parkland 
County. The confidentiality of such information will be maintained by Parkland County, except 
as otherwise required by law or by order of a court or tribunal. Respondents are advised that 
their quotations will, as necessary, be disclosed on a confidential basis, to Parkland County’s 
advisers retained for the purpose of evaluating or participating in the evaluation of their 
quotations. If a respondent has any questions about the collection and use of personal 
information pursuant to this RFQ, questions are to be submitted to Parkland County Contact. 
 
 
 

   
Signature of Witness  Signature of Respondent Representative 
 
 

  

   
Name of Witness  Respondent Representative Name and Title 
   
  Date: _____________________________ 
  I have authority to bind the respondent 
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APPENDIX C – CONTRACTOR QUESTIONNAIRE FORM 
 
1. Corporate Profile, Demonstrated Experience and References 
 
1.1 Registered Name 
Provide the registered name of the respondent 
  

 
1.2 Date and Location Company Established 
 
Provide the date and location company established 
 
Date:   
Location:   

 
1.3 Parent Company 
 
Provide the following information for the respondent’s parent company 
 
Name:  
Address:  
Phone Number:  
Fax Number:  
Website Address:  
Subsidiaries:  

 
1.4 Parent Company Relationship 
 
Provide details of the authoritative and fiscal relationship between the respondent company, 
the parent company and affiliated companies: 
 
  

 
Is the parent company willing to provide a letter of guarantee of financial responsibility for 
any work awarded to the respondent? 
 

Yes ☐ No ☐ 
 
1.5 Ownership 
 
Check whether respondent’s company is publicly or privately owned 
 

Publicly owned ☐  Privately owned ☐ 
 
1.6 Type of Company 
 
Check the appropriate type of company 
 

Proprietorship  ☐  Limited Company  ☐ 
Partnership   ☐  Corporation   ☐ 
Other   ☐ 
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If other, provide details: 
 
  

 
1.7 Goods and Services Tax (GST) Registration Number 
 
Provide company’s GST registration number 

 
GST Registration Number   

 
1.8 Company Officers 
 
Provide the following information for all company officers 
 

Title Name 
Years with 
Company 

   
   
   
   
   

 
1.9 Core Businesses 
 
If applicable, list the other core businesses that the respondent is involved in, in descending 
priority. Attach additional sheets as required 
 

Other Core Business No. of Years in the Business 
  
  
  

 
1.10 Years of Experience 
 
State the number of years’ experience providing similar services to the project. 
 

Years of Experience   
 
1.11 Relevant Experience and References 
 
List relevant projects that demonstrate the respondent’s experience in the last five years. 
Relevant Experience provided should include the personnel listed in 1.13 below. Attach 
additional sheets as required. 
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Project Reference One 
Client / Company Name:  

Representative for the 
Client: 

 Phone No.   

Email Address:  

Project Location:  

Nature / Scope of Work:  

Contract Dollar Value:  

Date and Length of Project:  

Provide the names of 
Project Staff: 

  

 
Project Reference Two 
Client / Company Name:  

Representative for the 
Client: 

 Phone No.   

Email Address:  

Project Location:  

Nature / Scope of Work:  

Contract Dollar Value:  

Date and Length of Project:  

Provide the names of 
Project Staff: 

  

 
Project Reference Three 
Client / Company Name:  

Representative for the 
Client: 

 Phone No.   

Email Address:  

Project Location:  

Nature / Scope of Work:  

Contract Dollar Value:  

Date and Length of Project:  

Provide the names of 
Project Staff: 

  

 
1.12 Management Structure 
 
Provide an organizational chart of key staff that would be assigned to the projects. The 
organizational chart must include at minimum the Project Managers, Site Superintendents, 
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and key Foremen. This organizational chart is to indicate the on and off-site personnel and 
their roles and areas or levels of responsibility. 
 
1.13 Key Personnel 
 
Identify all key personnel and their alternates and their proposed position for this project. 
 

Personnel Position Description 
  
  
  
  
  
  
  
  
  
  
  
  

 
1.14 Staff Training / Certification 
 
Attach resumes for all key personnel, and their alternates, that are listed in the organizational 
chart requested above. All key personnel such as Project Manager, Site Superintendents, and 
key Foremen, assigned to these projects shall have a minimum of five (5) years’ experience 
in related type of construction. The key personnel should have held a similar role at the same 
level of responsibility on at least one (1) project of a similar scope and magnitude. 
 
1.15 Subcontractors 
 
If the Respondent is utilising a list of subcontractors, provide a breakdown of roles and 
responsibilities to be assigned to subcontractors. Include past experience with identified 
subcontractors. 
 
Subcontractor Name:  

Roles and Responsibilities to be 
Assigned: 

 

Past Project Experience with 
Subcontractor: 

 

Subcontractor Name:  
Roles and Responsibilities to be 
Assigned: 

 

Past Project Experience with 
Subcontractor: 

 

 
(Repeat above for each identified subcontractor) 
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2. Proposed Construction Methodology and Scheduling 
 
Respondents must attach the proposed methodology (maximum two (2) pages) outlining the 
respondents understanding of the project, key issues/challenges and overall approach to deal 
with the construction activities as well as a proposed approach to mitigate risks identified. This 
should include but is not limited to: 
(a) minimize disruption to traffic, 
(b) providing safe movement for workers, motorists and pedestrians, and 
(c) work site management plan including laydown areas, construction zones, and project 

phasing. 
 
Additionally, respondents are to attach a proposed project schedule including a Gantt chart 
(or similar) that identifies the level of resources for each activity, with contingency, that meets 
the project schedule as indicated in the Part 4 – RFQ Particulars. 
 
3. Safety and Environmental 
 
Respondents are to provide the following documentation:  
 
3.1 Prime Contractor Certification 
 
Unless otherwise stated in the Supplementary General Conditions, the Contractor is assigned 
the role of Prime Contractor pursuant to s. 3 of the Occupational Health and Safety Act, R.S.A. 
2000, c. O‐2 for the Work Site and is responsible for ensuring compliance with all Applicable 
Laws relating to safety by all employers and employees on the Work Site. Such Certification 
shall be possessed by one (1) Key Project Team member.  Respondents are to attach a copy 
of the Prime Contractor Certificate. 
 
3.2 Health and Safety Manual 
 
Provide details of respondent’s health and safety program inclusive of program to train 
seasonal staff. Attach additional sheets as required. A copy of the respondent’s safety manual 
should be attached. 
 
 

 
3.3 Regulatory Warnings, Stop‐Work Orders or Citations 
 
Provide incident and resolution details of any health, safety or environment‐related regulatory 
warnings, stop‐work orders or citations issued to the respondent within the last three (3) years. 
Attach additional sheets as required. 
 
 

 
3.4 WCB Employer Report Card and Clearance Letter 
 
Respondents are to attach a copy of both their WCB Employer Report Card and a current 
WCB Clearance Letter. For companies based outside of Alberta or Canada, provide details of 
equivalent Workers’ Compensation Authority that addresses worker safety and formula/rating 
used for home office location. 
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3.5  Proof of Insurability 
 
Respondents shall carry Insurance policies in accordance with the minimum requirements 
and limits set out in AT 1.2.10, Insurance. Proof of insurance is to be included in the 
respondent’s submission. 
 
3.6 Submission Requirements Checklist for Appendix C 
 
In addition to the mandatory documents required in Section 2.2 Mandatory Requirements of 
this RFQ, the following documents are to be attached to the respondent’s submission: 
 

Reference Title Attached 

Appendix C Contractor Questionnaire (Completed) ☐ 

Section 1.12 Organization Chart ☐ 

Section 1.14 Resumes for Key Personnel ☐ 

Section 2 Proposed Construction Methodology and Scheduling  ☐ 

Section 3.1 Prime Contractor Certificate ☐ 

Section 3.2 Health and Safety Manual ☐ 

Section 3.4 WCB Employer Report Card ☐ 

 WCB Clearance Letter ☐ 

Section 3.5 Proof of Insurability ☐ 
  



  

RFQ No. Q210217EN – Construction of the Township Road 510 Bypass Page 25 of 51 

APPENDIX D – PRICING FORM 
 
1. Instructions on How to Complete Pricing Form 
 
Rates shall be provided in Canadian funds, inclusive of all applicable duties and taxes except 
for Goods and Services Tax (GST), which should be itemized separately. Rates quoted by 
the respondent shall be all-inclusive and shall include all labour, equipment, and material 
costs, all travel and carriage costs, all insurance costs, all costs of delivery to the County, all 
costs of installation and set-up, including any pre-delivery inspection charges, and all other 
overhead, including any fees or other charges required by law.  
 
2. Unit Price Table 
 

Request for Quotation No. Q210217EN 
 

Bid 
Item Description Unit Estimated 

Quantities Unit Price Total Bid 

1 Mobilization 
(1.2.13) 

lump 
sum 1 $                       $                                  

2 Site Occupancy 
(1.2.21) days ______ $1,500.00 $                                  

3 Infrastructure Funding Signs 
(S.P.) Sign 2 $                       $                                  

4 Clearing and Timber Salvage 
(2.1.4) ha 2.1 $                       $                                  

5 Channel Excavation 
(2.3.6) m3 300 $                       $                                  

6 Granular Backfill – Culverts 
(5.2.5) (2.4.4) t 650 $                       $                                  

7 
Stabilization Geotextile, Supply and Install 
Class 1A 
(5.31.4) 

m2 5 000 $                       $                                  

8 
Granular Fill (Pit-Run) 
Designation 6, Class 125 
(3.8.5) (5.2.5) 

t 5 000 $                       $                                  

9 Common Excavation 
(2.3.6) m3 47 800 $                       $                                  

10 Borrow Excavation - Contractor Supplied  
(2.3.6) m3 6 300 $                       $                                  

11 
Culverts - Remove and Dispose (C.S.P.) (up 
to 700 mm dia.) 
(2.4.4) 

m 2 $                       $                                  

12 
Culverts – Supply and Install 
(500 mm dia. C.S.P.) 
(5.23.4) (2.4.4) 

m 128 $                       $                                  
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Bid 
Item Description Unit Estimated 

Quantities Unit Price Total Bid 

13 
Culverts – Supply and Install 
(600 mm dia. C.S.P.) 
(5.23.4) (2.4.4) 

m 146 $                       $                                  

14 Topsoil Placement 
(2.6.4) m2 60 000 $                       $                                  

15 Drill Seeding  
(2.20.4) ha 6 $                       $                                  

16 Erosion Control Barrier (Silt Fence)  
(6.5.6) m 250 $                       $                                  

17 Remove and Dispose of Existing Fence  
(2.12.5) km 0.6 $                       $                                  

18 New Fence - Supply and Install – 4-strand 
(2.12.5) km 2.80 $                       $                                  

19 New Fence - Supply and Install – 5-strand 
(2.12.5) km 1.63 $                       $                                  

20 
New Fence - Supply and Install – 5-strand 
w/Smooth Wire 
(2.12.5) 

km 1.21 $                       $                                  

21 
Gravel Surfacing 
Designation 4, Class 40 
(5.2.5) (3.3.4) (Special Provisions) 

t 2 200 $                       $                                  

22 
Gravel Surfacing 
Designation 4, Class 20 
(5.2.5) (3.3.4) 

t 1 520 $                       $                                  

23 Supply of Signs, Aluminum 
(5.18.3) m2 4.3 $                       $                                  

24 Install Sign - Less than 1 m2 
(7.7.5) sign 13 $                       $                                  

25 Supply and Install Post - 100mm x 150mm 
(7.7.5) post 10 $                       $                                  

26 
Flexible Guide Post/Delineator –  
Round - Supply and Install 
(5.28.3) (2.19.4) 

post 47 $                       $                                  

SUB-TOTAL $                                  

G.S.T. (5%) $                                 

TOTAL $                                 
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APPENDIX E – CONTRACT ADMINISTRATION FORMS 
1. Extra Work Order/Change Order Form 
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2. Request for Payment Form 
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3. Statutory Declaration Form 
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APPENDIX F – SPECIAL PROVISIONS 
 

1. Standard Specifications, Specification Amendments and Typical Drawings 
 
 Definitions and Interpretation 

 
The definitions provided in Specification 1.1, "Definitions and Interpretation", of the General 
Specifications are modified as follows: 
 

− The word “Owner” or “Department” shall mean Parkland County. 
 
− The word “Minister” shall mean the person holding the position or acting in the capacity 

of the Chief Administrative Officer for Parkland County or his duly appointed 
representative. 

 
 Goods and Services Tax 

 
Contrary to Specification 1.2.47, "Goods and Services Tax", of the General Specifications, the 
property and/or services ordered/purchased hereby are being purchased by Parkland County, 
which is not part of the Alberta Crown, nor is it listed as a tax free Alberta Government Agency. 
Therefore, it is subject to the Goods and Services Tax. 
 
Bid prices are to exclude the Goods and Services Tax on all materials and services supplied 
by the Contractor and incorporated into the work. 
 
The Owner will include the applicable Goods and Services Tax payment on the monthly and 
final progress payments. 
 

 Alberta Transportation Name Change 
 
Due to government reorganization, the Alberta Transportation’s name has changed. As a 
result, some specifications, drawings, plans and other documents in this Contract may 
continue to reference Alberta Infrastructure, Alberta Infrastructure and Transportation or 
Alberta Transportation and Utilities. Please be advised that any references to Alberta 
Infrastructure, Alberta Infrastructure and Transportation or Alberta Transportation and Utilities 
shall mean Alberta Transportation. 
 

 Additional Specifications and Typical Drawings 
 
The following additional Specifications and typical drawings, which form part of the Contract, 
are available for viewing and/or download from the Department’s web site at the links shown 
below:  
 

− Typical minimum requirements for traffic accommodation and construction zone 
temporary signing are included in the manual entitled “Traffic Accommodation in Work 
Zones Manual, 2nd Edition, 2018”. https://www.alberta.ca/traffic-accommodation-
in-work-zones.aspx 

 
It may be necessary for the Contractor to modify these drawings and/or develop new 
drawings to address non-typical situations when developing the Traffic 
Accommodation Strategy in accordance with Standard Specifications for Highway 
Construction Section 7.1, Traffic Accommodation and Temporary Signing. 
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− Drawings showing the typical minimum requirements for permanent highway signage. 
https://www.alberta.ca/traffic-control-manuals-and-guidelines.aspx 

 
− Drawings showing the typical minimum requirements for barriers. 

https://www.alberta.ca/standard-drawings-listing-active-individual-files.aspx 
 
− Typical minimum requirements for erosion and sediment control devices. 

https://www.alberta.ca/geotechnical-and-erosion-control.aspx 
 
− All other typical plans and drawings are available at the following link: 

https://www.alberta.ca/cb-6-highway-standard-plates-active.aspx 
 
Hard copy versions of select manuals are available for purchase from: 
 
 Alberta Transportation  
 Telephone: 780.415.1068 

Strategic Procurement Branch  
Suite 303, 3rd Floor, Twin Atria Building 
4999 – 98 Ave. 
Edmonton, AB, T6B 2X3 

 
Bidders are advised that, from time to time, the Department may issue revisions to existing 
drawings, and/or may insert drawings into the above-mentioned manuals without re-printing 
hard-copy editions of the manual. These new and/or revised drawings will be available on 
the Department’s web site. 
 
Bidders are further advised that any drawing revisions and/or new drawings that are posted 
on the Department’s web site as of five (5) calendar days prior to the date set for receiving 
tenders, will apply to this project. 
 
Any standard drawings that are not available on the Department’s web site will be included in 
the Contract documents. 
 

 Specification Amendments 
 
The Specification Amendments listed in the following table are contained in the "General 
Specifications and Specification Amendments for Highway and Bridge Construction - Edition 
16, 2019".  Items that are marked with an "X" apply to the tender documents and the 
Contract, and items that are not so marked do not apply. The Contractor is advised that the 
applicable Specification Amendments amend the tender documents and Contract and some 
contain revisions to the payment clauses for the Specifications amended. 
 

X AMENDMENTS TO SPECIFICATIONS 
 DESIGNATION GENERAL DESCRIPTION 

SECTION 1 – GENERAL SPECIFICATIONS 
 AMC_C125.2 Priority Line Painting for Site Occupancy 
 AMC_C125.3 Non-Priority Line Painting for Site Occupancy 
 AMC_S53.1 Construction Staking and Survey Majority by Contractor 

X AMC_S53.2 Construction Staking and Survey Majority by Consultant 
 AMC_S53.3 Construction Staking and Survey for Bridge Construction 
 AMC_C230 Diesel Fuel Cost Adjustment 
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X AMENDMENTS TO SPECIFICATIONS 
 DESIGNATION GENERAL DESCRIPTION 

SECTION 3 – SURFACING 
 AMC_S116 Tolerances for Surface Finish 

 AMC_S201 Acceptance Testing for Contracts with Small Quantities (less than 
1000 tonnes) of Asphalt Concrete Pavement (ACP) 

SECTION 5 - MATERIALS 
 AMC_S9.4 Supply of Aggregate – Contractor’s Supply with Option 

X AMC_S9.5 Supply of Aggregate – Contractor’s Supply with No Option 
 AMC_S9.6 Supply of Aggregate – Designated Source 
 AMC_C218 Interim Payment for Supply of Materials 

BRIDGE CONSTRUCTION SPECIFICATIONS 
 AMC_B020 Site Offices for Bridge Structure Construction Not Required 
 AMC_B219 Course of Construction Insurance is Optional 

 
2. Contract Information Documents 
 
Contract Information Documents including, but not limited to, geotechnical reports, 
miscellaneous documents, and reference drawings that may have been provided to the 
Contractor, or made available to the Contractor for viewing during the tender period are not 
to be considered part of the tender documents or the Contract. 
 
The Contractor is not entitled to rely upon the factual information or factual data in any 
Contract Information Document, nor any opinions or interpretations contained therein. 
Contract Information Documents are not to be considered accurate, complete or 
appropriate, and they are made available solely for the purpose of providing the Bidder with 
access to the information available to the Department. 
 
3. Consultant 
 
The Consultant, as defined in Section 1.1.7, Consultant, of the “General Specifications and 
Specification Amendments for Highway and Bridge Construction - Edition 16, 2019”; and as 
referenced in the specifications, will be: 
 
 MPE Engineering Ltd.  
 Telephone: 780.486.2000 
 10630 – 172 Street 
 Edmonton, AB T5S 1H8 
 
4. Landowner Notification 
 
The Contractor shall notify all adjacent or nearby landowners of the upcoming construction 
and the potential disruptions.  Notification shall be by letter and shall be postmarked no less 
than two (2) weeks prior to the commencement of construction operations.  In addition to the 
description of the work and potential disruptions to traffic, the Contractor shall include 
contact information in case or questions or emergencies.  The County will supply the names 
and contact information for the landowners to be notified. 
 
There shall be no separate or additional payment for this task.  It is considered incidental to 
the Work. 
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5. Supply of Aggregate 
 
The cost of supplying aggregate is considered incidental to the Work and is included in the 
unit prices bid for the Work for which the aggregate is being produced. Payment for the 
supply of aggregate will not be made separately. 
 
6. Construction Staking 
 
The Consultant will provide: 
 
Grading: 
 

− One set of work stakes and baseline 
− Two sets of final road top stakes 
− Culvert installation locations and elevations 
− Baseline stakes with road grade elevations 

 
Any further or additional staking shall be the responsibility of the Contractor. The Contractor 
shall be required to provide a survey aid occasionally to assist the Consultant in any 
measurements or survey requirements during construction. 
 
7. Accommodation of Traffic 
 
The Contractor's attention is drawn to Section 7.1, Traffic Accommodation and Temporary 
Signing, of the Standard Specifications for Highway Construction. 
 
The Owner reserves the right to modify the Contractor's operations if in the opinion of the 
Consultant, traffic is being unduly hindered. 
 
Traffic shall be maintained on all existing roadways throughout the duration of this Contract.  
Prior to any prolonged shut down of construction, the Contractor shall ensure that any 
disturbed roadway surface is restored to a condition suitable for traffic operations as directed 
by the Consultant. 
 
Access shall be maintained to all adjacent properties and roadways throughout the duration 
of this Contract. 
 
8. Road Use Agreement 
 
The Contractor shall enter into an Industrial Haul Agreement with Parkland County. The 
agreement will cover the use of local roads as haul roads and detour roads and will address 
maintenance and restoration of roads used under this contract. The County contact is: 
 
 Shawn Satz   
 Telephone: 780.968.8448 
 Public Works Department 
 Parkland County 

 
9. Towing Traffic 
 
Contrary to Section 2.3.6.2, Towing Traffic, no separate or additional payment will be made 
for towing traffic through the work.  Any costs for towing traffic shall be considered incidental 
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to the Work and no separate or additional payment will be made. The Contractor shall supply 
operators and equipment for towing at the request of the Consultant. 
 
10. Work in the Vicinity of Utilities 

 
 General 

 
The Contractor's attention is drawn to Section 1.2.15, Safeguarding Utility and Railway 
Installations, of the General Specifications.  The Contractor shall locate all utilities prior 
to commencing any work. 
 
Additional specific requirements for work in the vicinity of utilities and coordination with the 
owners and/or operators are listed under the particular utility. 
 
The known utility companies, owners and operators and their representatives are as follows: 
 

NEW STAR ENERGY LTD. 
Megan Shaback 
Surface Land Coordinator 
600, 600 – 3nd Avenue SW 
Calgary, AB T2P 0G5 
Field Representative: Kim Pocha,  
Phone: 780.916.9610 
Email: kpocha@longrunexploration.com 
 
EVERGREEN GAS CO-OP LTD. 
Kevin Lang 
Manager 
Phone: 78.-542.4808 
Email: evgrcoo2@telus.net 
 
 

11. Environmental Control  
 

 Campsites  
 
Prior to the establishment of a campsite and roads providing access thereto or for other 
camp uses, the Contractor shall obtain the approval of the Consultant and contact the 
following local Official(s):  
 

Rob de Kleer  
Telephone: 780.968.8888 
Manager, Capital Construction 
Parkland County 
53109A Highway 779  
Parkland County, AB   T7Z 1R1 
Email: Rob.deKleer@parklandcounty.com  

 
Debris resulting from the clearing undertaken in such areas shall be disposed of in an 
approved manner and areas left in a tidy condition in accordance with the Forest and Prairie 
Protection Act and regulations. All campsites shall be kept in a neat and sanitary condition 
at all times. Garbage and other debris from the Contractor's campsite operations shall be 
disposed of at an approved location. Prior to the abandonment of a campsite, the Contractor 
shall obtain a "Reclamation Clearance" from the above local Official(s). 
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 Control of Equipment  

 
The Contractor shall carefully control all equipment and work operations so that his 
operations do not extend beyond the designated working limits unless otherwise specifically 
authorized by the Consultant. 
  

 Burning  
 
Burning will not be permitted under this Contract.  
 

 Historical Resources  
 
Pursuant to Section 31 of the Historical Resources Act, the Contractor shall notify the 
Consultant immediately in the event that any palaeontological or historical resources are 
discovered during the course of construction. Pursuant to information from the appropriate 
governing body, it may be necessary for the Owner to issue further instructions regarding 
the documentation of these resources. 
 

12. Infrastructure Funding Signs 
The Contractor shall supply, install and maintain Infrastructure Funding signs as per the 
Government of Canada guidelines available below.   

Infrastructure Canada: Infrastructure Project Signage Guidelines 
https://www.infrastructure.gc.ca/pub/signage-panneaux/intro-eng.html 

 
The signs shall be Community Project signs – Option C.  They shall be fabricated as 
directed below: 
 

Size:    1,220 mm (high) x 1,951 mm (wide)  
Material:   10mm Coroplast or PVC integral foam 
Background Graphic:  Rural 
Project Icon:   General Infrastructure 
Text: 

TOWNSHIP ROAD 510 BYPASS 
ROAD CONSTRUCTION 

 
The signs shall be placed a minimum of thirty (30) days prior to construction and maintained 
for a minimum of thirty (30) days after issuance of the Construction Completion Certificate. 
 
13.1 Placement, Erection and Maintenance of Signs 
 
The Infrastructure Funding signs shall be placed on Township Road 510, east of the 
construction zone and on Range 51 north of the construction zone. 
 
The Infrastructure Funding signs shall be erected as per Section 7.1.4.3 – Erection of Signs.    
These are non-portable signs and shall be erected at right angles to the roadway, with the 
bottom of the sign at a height of 1.5 m above the roadway surface, and not less than 2.0 m 
nor more than 6.0 m from the nearest traffic lane.   
 
The Contractor shall maintain the installed signs as required.  The Contractor shall ensure 
the signs are level and the post are plumb for the duration of their installation. The 
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Contractor straighten and recompact or reinstall, as required, all posts which are more than 
2.0 degrees from vertical. 
 
13.2 Measurement and Payment 
 
Measurement of the supply and installation of Infrastructure Funding Signs will be measured 
on a per sign basis. 
 
Payment will be made at the applicable unit price bid per sign for "Infrastructure Funding 
Signs". Payment will be full compensation for supplying, installing and maintaining the signs 
including posts and any required hardware.  
 

13. Contractor's Supply of Borrow  
 
The Contractor shall supply all borrow material which may be required for this project. The 
Work shall be carried out in accordance with Section 2.3, Grading, of the Standard 
Specifications for Highway Construction.  
 
The Contractor shall contact:  
 

Dean Muhlbier  Telephone: 780.514.3413 
Lands Officer Fax: 780.542.6454 
Regional Approvals 
Environment and Parks 
Main Floor Penn West Petroleum Building 
6521 – 50th Avenue West 
Drayton Valley, AB T7A 1R6 
E-mail: dean.muhlbier@gov.ab.ca 
 

before doing any work on any borrow site to ascertain the operation and reclamation 
requirements for obtaining borrow from that location.  
 
The Contractor shall also contact:  
 

Barry Newton  Telephone: 780.431.2330  
Land Use Planner  Fax: 780.422.3106  
Land Use Planning Section  
Culture and Community Spirit  
Old St. Stephen's College  
8820 - 112 Street  
Edmonton, AB T6G 2P8  
E-mail: barry.newton@gov.ab.ca  

 
before doing any work on any borrow site to ascertain the potential for Archaeological, 
Palaeontological and Historical Resources prior to obtaining borrow from that location.  
 
The Contractor shall supply copies of the approvals and clearance to the Consultant before 
commencing this work.  
 
The Contractor is advised that it may take more than 6 weeks to obtain the above approvals 
and clearances. 
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15. Topsoil 
 
15.1 Topsoil Stockpiling and Placement 
 
The Contractor shall stockpile and place topsoil only in the parcel of land from which it is 
stripped.  There will be not intermixing of topsoil between properties. 
 
15.2 Topsoil Stockpiling Limitations 
 
The Contractor is advised that in certain locations there may not enough room between the 
work limits and the right-of-way boundary to temporarily stockpile topsoil. It shall be the 
Contractor’s responsibility to manage salvaging and stockpiling of the topsoil in conjunction 
with the other grading work. If he chooses, the Contractor shall be responsible to obtain 
easements from adjacent landowners in order to accommodate the work. The Contractor shall 
be responsible for any landowner claims that may result from operations beyond the right-of-
way and he shall obtain Release document for each temporary easement at completion of the 
work. 
 
There will be no separate or additional payment made for additional work required to manage 
salvaged topsoil due to right-of-way constraints. Also, there will be no additional or separate 
payment made for the procurement of easements and releases, or for payment of crop 
damages and/or landowner claims arising as a result of those easements. 
 
16. Control of Clubroot  
 
16.1 General  
 
Clubroot, caused by Plasmodiophora brassicae, is a serious disease of cruciferous crops (i.e. 
mustards, canola, etc.) which can result in reduced to severe yield losses. Clubroot was 
declared a pest under Alberta's Agricultural Pests Act in April 2007. Enforcement of the Act is 
the responsibility of the Agricultural Service Board located in each municipality.  
 
The Contractor shall carry out his operations in accordance with the following Provisions and 
the Best Management Practices outlined in the Alberta Clubroot Management Plan which is 
available on-line at the following location: 
 
http://www1.agric.gov.ab.ca/$Department/deptdocs.nsf/all/agdex11519  
 
The Contractor shall pressure wash all equipment prior to entering the project limits. 
 
16.2 ECO Plan Requirements  
 
As part of the ECO Plan, the Contractor shall detail his proposed Clubroot control measures 
for soil disturbance work at locations involving Clubroot infected soils. Details shall include 
proposed equipment cleaning procedures as well as any control measures recommended by 
the Program Manager, Agronomics. Soil disturbance work shall not commence until the 
Contractor's ECO Plan has been reviewed and accepted by the Consultant. All costs 
associated with the implementation of Clubroot control measures, including those required by 
the applicable Agricultural Service Board, will be considered incidental to the Work and no 
separate or additional payment will be made. 
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17. Overhaul 
 
There will be no separate bid item for overhaul on this project. No separate payment will be 
made for relocating topsoil or common excavation material to different locations but will be 
considered incidental to the work. 
 
18. Proof Rolling 
 
18.1 General 
 
This Section is intended to be used as a reference Section. Provide proof rolling equipment 
and perform the Proof Rolling as required.  Proof Rolling work is considered incidental to the 
Contract. 
 
18.2 Proof Rolling Equipment 
 
Perform proof rolling using a tandem axle, dual wheel dump truck with a minimum gross 
weight of the loaded truck of 24,800kg. A weight scale slip shall be available upon request to 
confirm the truck weight. Tire pressure shall be no less than 90% of the manufacturer’s 
recommended maximum inflation. 
 
The Consultant may authorize use of other acceptable proof rolling equipment. 
 
18.3 Execution 
 
Proof roll at level in grade indicated.  If alternative proof rolling equipment is authorized, the 
Consultant will determine level of proof rolling. 
 
Where proof rolling reveals areas of defective subgrade, the Consultant will determine limits 
of unsuitable subgrade excavation and specify replacement material. 
 
18.3.1 Subgrade Proof Rolling  
 
Perform subgrade proof rolling as required or directed by the Consultant.  The loaded vehicle 
to be driven slowly (walking pace) in a systematic pattern so that each successive pass is 
next to or partially overlaps the previous pass.  Where the area to be tested is large enough, 
successive passes will be conducted at right angles across the previous passes.  While the 
test is being performed, the Consultant will observe the surface for deflections, cracking or 
rutting.  
 
Once the subgrade proof roll is complete and deficient areas have been sub cut and repaired, 
the Contractor is now responsible for the condition of the road.  Any further road failures in 
the future due to weather or any other conditions will be the responsibility of the Contractor to 
repair at his cost. 
 
18.3.2 Tolerances 
 
Where an area of subgrade material deflects, then rebounds more than 10 mm, the area will 
be deemed as failing the proof roll test.  The failed areas identified by the Consultant will be 
repaired to a passing condition and re-tested by proof roll method again at no cost to the 
Owner.  
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19. Subgrade Stabilization 
 
In addition to the work required under Section 2.3.4.7 – “Constructing Roadways”, upon 
completion of the topsoil stripping and where necessary, completing the excavation to 0.6 m 
below the design surface, the Contractor shall blade and compact the underlying surface.  
Upon completion of the blading and compacting, the Contractor shall proof roll the exposed 
surface prior to the placement of any embankment fill. 
 
In areas where the underlying soils are determined to be excessively wet or soft, stabilization 
of the subgrade may be required.  This work shall only be undertaken at the direction of the 
Consultant.   
 
19.1 Execution 
 
The Contractor shall excavate 0.5 to 1.0 m of the wet or soft soil and utilize or dispose of in a 
manner approved by the Consultant.  Final depth will be determined in the field by the 
Consultant’s representative with a written notice. 
 
The Contractor shall supply and place Stabilization Geotextile - Class 1A as specified in 
Section 5.31 – “Geotextile”.  The Contractor shall place Granular Fill – Pit Run over the 
geotextile as specified in Section 5.31 – “Geotextile”. 
 
19.2 Measurement and Payment 
 
Proof rolling is incidental to the Work.  There shall be no separate payment. 
 
Excavation and utilization or disposal of the underlying soils will be measured and paid as 
“Common Excavation” 
 
Supply and installation of geotextile will be as specified in Section 5.31.6. 
 
Supply and placement of granular fill will be as specified in Section 3.8.5. 
 
20. Intersection Improvements 
 
The intersection of Township Road 510 and Range Road 51 will be improved.  The Contractor 
shall carry out the construction required to the dimensions as directed by the Consultant, as 
shown on the drawings. 
 
The construction operations shall include culvert extension, widening, slope improvement, 
topsoiling of the slopes, gravel surfacing and other work as designated by the Consultant, and 
shall be carried out in accordance with the applicable sections of the Specifications. 
 
Payment for the improvement of the intersection will be made at the applicable unit prices bid 
for the work items incorporated into the construction, in accordance with the applicable 
sections of the specifications contained herein. 
 
21. Existing Approaches Range Road 51 
 
The Contractor shall remove the two existing approaches on Range Road 51, as shown on 
the drawings. 
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The operations shall include excavation, topsoiling of the slopes, and other work as 
designated by the Consultant, and shall be carried out in accordance with the applicable 
sections of the Specifications. 
 
Payment for the removal of the approaches will be made at the applicable unit prices bid for 
the work items incorporated into the work, in accordance with the applicable sections of the 
specifications contained herein. 
 
22. Culverts 
 
The Contractor shall supply and install all new galvanized corrugated steel pipe (C.S.P.) of 
the sizes and lengths shown on the drawings or as directed by the Consultant. The culverts 
are to be installed as per the plans and specifications, or as directed by the Consultant. 
 
The following list of culverts is an estimate and is included for the convenience of the 
Contractor. The locations and quantities may change during construction. The Contractor 
shall have no claim against the County due to any change. 
 
 

Station 
  

Loc 
  

Culverts - 
Remove 

and Dispose  
(m) 

Supply and Install CSP 
Culvert Channel 

Excavation 
(m3) 

Granular 
Backfill 

(m3) 500mm 
(m) 

600mm 
(m) 

1+000 RT  16   16 23 
1+000 RT  16   16 23 
1+010 CL    17 17 24 
1+380 CL    17 17 24 
1+460 LT  16   16 23 
1+460 RT  16   16 23 
2+080 LT  16   16 23 
2+080 RT  16   16 23 
2+580 CL    17 17 24 
2+890 CL    19 19 27 
2+920 CL    19 19 27 
3+200 LT  16   16 23 
3+200 RT  16   16 23 
3+260 CL    19 19 27 
3+450 CL    16 16 23 
3+620 CL    18 18 26 
Twp Rd 510/RR51 2  4 10 14 

Totals 4 128 146 280 400 
 
23. Fencing 
 
The Contractor shall install new 4-strand and 5-strand barbed wire fence in the locations 
shown on the drawings or as directed by the Consultant.  All work shall be performed in 
accordance with Section 2.12, Fencing. 
 
Measurement and payment shall be as per Section 2.12.5. 
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23.1 5-Strand w/Smooth Wire 
 
On NE 36-50-5 W5M (station 2+380 to station 2+900), the Contractor shall install new 5-
strand fencing with the following requirements: 
 

• Top and bottom strand shall be smooth wire 
• Top strand shall be set at 42” (1,065 mm) above the ground 
• Bottom strand shall be set at 18” (455 mm) above the ground 
• The landowner will supply the smooth wire 
• The contractor shall supply all other material including posts, barb wire, staples and 

any other material necessary to complete the work. 
 
23.2 Pre-Construction Requirements 
 
The Contractor shall install fencing in the following locations prior to commencement of 
construction operations: 
 

Station Location 
From To 

1+015 1+815 Both 
2+380 2+900 LT 
2+915 3+620 RT 
5+030 5+150 LT 
5+180 5+280 RT 

 
The Contractor has the option of installing Permanent Fence or Temporary Fence.  Temporary 
Fence will be considered incidental to the Work and there shall be no separate payment for 
any temporary fencing.  
 
23.3 Permanent Fence Requirements  
 
The Contractor shall remove and dispose, and/or supply and install new fence as shown in 
the following table: 
 

Station Location Remove and 
Dispose Existing 

Fence 
(m) 

New Fence 
From To 

4 Strand 
(m) 

5 Strand 
(m) 

5 Strand 
w/Smooth 

Wire 
(m) 

1+015   CL 50 10     
1+015 1+815 LT   800     
1+015 1+815 RT   800     
1+815   CL 40 10     
1+815 2+380 LT   565     
1+815 2+420 RT   605     
2+400   CL 60 10     
2+380 2+900 LT      520 
2+420 2+885 RT      465 



  

RFQ No. Q210217EN – Construction of the Township Road 510 Bypass Page 43 of 51 

Station Location Remove and 
Dispose Existing 

Fence 
(m) 

New Fence 
From To 

4 Strand 
(m) 

5 Strand 
(m) 

5 Strand 
w/Smooth 

Wire 
(m) 

2+915 3+620 RT    705  
2+930 3+620 LT    690  
3+620     40   10  
5+030 5+280 LT 250    220  
5+030 5+280 RT 250   220  

Totals 
(m) 690 2,800 1,625 1,205 

(km) 0.69 2.8 1.63 1.21 
 
24. Seeding  
 
Unless otherwise directed by the Consultant, seeding shall be in accordance with the 
following: 
 

From/To Side Grass Seed Mix 
(Native or Agronomic) 

Fertilizer 
Composition 

Fertilizer 
Application 

Rate 

1+000 to 3+620 Both Parkland County 
Highway/Roadside Mix N/A N/A 

 
 

Seed Mix  
Parkland County Highway/Roadside Mix Percentage by 

Dry Weight Common Name 

Mixture 

Meadow Brome 40% 

Timothy  20% 

Creeping Red Fescue 20% 

Perennial Rye Mix 20% 

Application Rate Seed Drill = 30 kg/ha 
Hydro Seeder = 125 kg/ha  

 
25. Gravel Surfacing 
 
The gravel surfacing shall be completed in two stages as per Parkland County’s Engineering 
Design Standards.   
 
The first stage shall be the placement of a 50 mm lift of Designation 4 Class 40 Gravel 
Surfacing on the finished subgrade.  This gravel shall be scarified and compacted into the top 
150 mm of the finished subgrade.  The finished surface shall be proof rolled to confirm 
compaction. 
 
The second stage shall be the placement of a 35 mm lift of Designation 4 Class 20 Gravel 
Surfacing 
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25.1 Measurement and Payment 
 
Measurement of “Gravel Surfacing” will be in tonnes.  Calculation of quantities shall be as 
specified in Section 3.3.4. 
 
Payment for “Gravel Surfacing – Designation 4 Class 40” will be will be made at the unit price 
bid per tonnes and will be full compensation for supply of aggregate, shaping the road surface, 
processing, hauling and placing the gravel material, scarifying and compacting the gravel 
material into the finished subgrade, reshaping, compacting and proof rolling of the finished 
surface. 
 
Payment for “Gravel Surfacing – Designation 4 Class 20” will be made as per Section 3.3.4. 
 
26. Supply and Installation of Permanent Highway Signs 
 
The Contractor shall supply and install new signs as directed by the Consultant.  The sign 
requirements are shown in the following table. 
 

Station Loc Sign 
No. Sign Description Dimensions 

(mm) Area Install 
Sign 

Wooden 
Posts 

        L W m2   (100mm x 
150mm) 

Township Road 510 
0+990 CL WA-8A Bi-Directional Checkerboard 600 600 0.36 1 1 
1+010 LT RA-01 Stop 600 600 0.36 1 1 
3+400 RT WA-2L Curve Left 600 600 0.36 1 1 

  WA-7S Advisory Speed Tab (50 km/h) 450 450 0.20 1   
3+600 LT WA-2R Curve Right 600 600 0.36 1 1 
3+610 RT RA-01 Stop 600 600 0.36 1 1 
3+650 CL WA-8A Bi-Directional Checkerboard 600 600 0.36 1 1 

Range Road 50 
5+000 RT WA-4R Reverse Turn Right 600 600 0.36 1 1 

  WA-7S Advisory Speed Tab (30 km/h) 450 450 0.20 1   
5+140 RT RA-01 Stop 600 600 0.36 1 1 
5+180 LT RA-01 Stop 600 600 0.36 1 1 
5+330 LT WA-4R Reverse Turn Right 600 600 0.36 1 1 

  WA-7S Advisory Speed Tab (30 km/h) 450 450 0.20 1   

Totals 4.20 13 10 
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27. Flexible Guide Posts 
The Consultant will identify guideposts that are to be installed.  The Contractor shall supply 
and install new guidepost materials as directed by the Consultant. 
 

Station  Location  Posts  Remarks  

1+000 LT & RT 4 Range Road 51, 2 per quadrant 
1+710 - 2+083 RT 20 Curve 
2+198 - 2+382 LT 4 Curve 

2+905 LT & RT 8 Range Road 50, 2 per quadrant 
3+458 - 3+602 RT 7 Curve 

3+620 LT & RT 4 Twp Road 510, 2 per quadrant 
Twp Rd 510/RR51 4 2 per quadrant 

Total 51   
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APPENDIX F – SPECIFICATION AMENDMENTS 
 
1. Amendments to Specification 1.2, General, Re: Contractor Mobilizing to Site  
 
i) Section 1.2.8.1, PRE-CONSTRUCTION MEETING, the last paragraph is replaced 

with the following:  
The Contractor must provide a list of all planned sub-contractors for the 
Project and identify which ones they believe should attend the meeting. The 
Consultant may review the list and may require the Contractor to ensure 
certain key sub-contractors attend. In addition to the sub-contractors, the 
Contractor must ensure that its project supervisor and its designated safety 
and traffic representatives are in attendance. In addition, the Contractor 
cannot mobilize to Site until after the Contract is executed and the 
Department has indicated it has received and is satisfied with all requested 
documents. The Contractor is responsible for ensuring requested documents 
are provided and understands that the Department will not authorize 
mobilization to the Site if all requested documents have not been received by 
the Department. The Contractor acknowledges and agrees that it cannot 
make a claim for any costs, delays, additional time or completion date 
adjustments, or damages associated with its delay or failure to submit all 
requested documents and not being authorized to mobilize to Site. 
 

2. Amendments to Specification 1.2, General, Re: Force Majeure 
 

i) The definition of Section 1.1.13, FORCE MAJEURE EVENT, is replaced in its entirety 
with the following: 

““Force Majeure Event” means any war, invasion, insurrection, armed 
conflict, act of foreign enemy, revolution, terrorist act, interference by military 
authorities, nuclear explosion, contamination by ionizing radiation, epidemic, 
pandemic including Covid-19, or quarantine restriction that prevents, delays 
or interrupts the performance of any obligation under this Contract, other than 
any obligation to pay any money, and provided such event does not occur by 
reason of: 

 
i) The negligence of the party relying on the Force Majeure Event (or those 

for whom it is in law responsible); or 
 

ii) Any act or omission of the party relying on the Force Majeure Event (or 
those for whom it is in law responsible) that is in breach of the Contract.” 

ii) Section 1.2.39.2, Force Majeure Delay, is deleted. 
 

iii) The following is inserted in Section 1.2, GENERAL SPECIFICATIONS: 
“1.2.58 FORCE MAJEURE EVENT 
 
If a Force Majeure Event occurs then notwithstanding any other provision of 
the Contract: 

 
i) To the extent that and for so long as either party is prevented by the Force 

Majeure Event from performing any obligation under the Contract, that 
party is relieved from liability due to its inability to perform or delay in 
performing that obligation; and 

 
ii)  If the Force Majeure Event wholly or substantially prevents the 

Contractor from proceeding with the Work then the specified or adjusted 
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interim completion date or Construction Completion date as applicable 
shall be adjusted for the period of the Force Majeure Event. 

 
Upon either party becoming aware of the occurrence of a Force Majeure 
Event that prevents that party from performing any obligation under the 
Contract, that party shall in a timely manner give the other party notice of the 
Force Majeure Event, including reasonable details of the anticipated effects 
on performance of the Contract, and thereafter the Contractor shall, on an 
ongoing basis, notify the Department of its plans for remedying or mitigating 
the effects of the Force Majeure Event.   
If the Contractor anticipates that the Force Majeure Event will delay 
completion of the applicable Work by the specified interim completion date 
or Construction Completion date as applicable, but is of the opinion the 
delay can be avoided or mitigated through extraordinary measures, the 
Contractor may propose to the Department that such extraordinary 
measures be taken by the Contractor at the Department’s expense.” 
 

3. Amendment to Specification 1.2, General, Re: Due Care, Claim Settlement and 
Hold Harmless 

 
Delete the first two paragraphs of Section 1.2.5 DUE CARE, CLAIM SETTLEMENT AND 
HOLD HARMLESS and replace with: 
 
The Contractor shall be liable for and indemnify and save harmless the County, its elected 
representatives and employees and agents from all claims, costs, losses, expenses, actions, 
and suits caused by or arising out of direct or indirect performance of this Contract or by 
reason of any matter or thing being done, permitted or omitted to be done, by the Contractor, 
its subcontractors, agents or employees and whether occasioned by negligence.  The County 
shall not be liable or responsible in any way for any personal injury or property damage of any 
nature whatsoever that may be suffered or sustained by the Contractor, or by any employee, 
agent or servant of the Contractor in the performance of this Contract. 
 
The County shall indemnify and hold harmless the Contractor, his employees and agents from 
all claims costs, losses, expenses, actions, and suits which may arise directly or indirectly out 
of any act or omission of the County, its employees or agents in performance of the Work. 
 
4. Amendment to Specification 1.2, General, Re: Claims and Dispute Resolution 
 
Delete the contents of Section 1.2.57.1.2 Resolution of Claims and 1.2.57.2, Dispute 
Resolution Process and replace with: 
 
1.2.57.1.2 Resolution of Claims 
 
Where the Owner (or their Representative) or the Contractor considers that a Claim has arisen 
under the Contract, the Owner (or their Representative) or the Contractor shall issue a Notice 
of Claim to the other party. 
 
A Notice of Claim shall be in writing and shall state the details of the claim. A Notice of Claim 
issued by the Contractor to the Owner pursuant to this Contract shall be served to the 
Consultant. 
 
A Notice of Claim shall be served as soon as possible after the occurrence of the circumstance 
giving rise to the Claim and not later than seven (7) days after the occurrence of the 
circumstance, or the claimant becoming aware of the circumstance. Failure to serve a Notice 
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of Claim within the prescribed time period will preclude the claimant from proceeding with the 
Claim. 
 
The Parties shall make bona fide efforts to resolve a claim and the Work shall proceed without 
delay during the claims resolution process. This shall include both parties actively participating 
in the resolution of the claim, neither of whom may delegate the resolution of the claim to 
another party. Attempts to resolve claims shall sequentially follow the administrative review 
structure as follows: 
 
1. Consultant - Project Manager / Area Manager / Regional Manager 
2. Parkland County - Project Officer / Manager, Capital Construction / Director 

Engineering Services 
 
If there is failure to reach agreement through this administrative review, either party may 
proceed to litigation either with or without the agreement of the other party. 
 
5. Amendment to Highway Construction Specification 7.1, RE: Traffic 

Accommodation and Temporary Signing 
 
Delete the third paragraph of Section 7.1.15.2, Bonus and Penalty Assessment.  A lump sum 
bonus payment will not be considered for this Contract. 
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APPENDIX G – PLANS, DRAWINGS AND PERMITS 
 

1. Separate Drawings 
 
The following drawings, which are included separately, form part of the tender documents and 
Contract. 
 

DRAWING NO. DESCRIPTION 
 Title Page 
C0.1 Legend 
C0.2 Abbreviations 
C1.1 Overall Plan 
C2.1 Plan and Profile Sta 1+000 to Sta 2+200 
C2.2 Plan and Profile Sta 2+200 to Sta 3+400 
C2.3 Plan and Profile Sta 3+400 to Sta 3+700 
C2.4 Plan and Profile Sta 4+000 to Sta 4+350 
C2.5 Sections – Twp Rd 510 
C2.6 Mass Haul Diagram 
C3.1 Miscellaneous Details 1 
C3.2 Miscellaneous Details 2 

 
Contractors are advised that drawings issued for tender are photocopy reproductions and, 
due to file conversion and/or reproduction variations, scaling off of these drawings must not 
be relied upon as accurate. 
 
2. Standard Drawings 
 
In addition to the drawings referenced in the Standard Specifications, the following standard 
drawings apply to the work in the tender documents and the Contract: 
 

DRAWING NO. DESCRIPTION 
CB6-2.3C22 "T"-Intersection Treatment (Type Ia) (Two-Lane Highway) 
CB6-2.3C23 Intersection Treatment (Type Ib)  (Two-Lane Highway) 
CB6-2.3M5 Approach Treatment for Minor Intersecting Roadways 
CB6-2.3M1 Corrugated Metal Pipe Culvert Installation (Open-Cut Method) 
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APPENDIX H – MAPS, PLANS AND DRAWINGS 
 
 
Attached as a separate electronic document.   
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APPENDIX I 
 
 

• Township Road 510 Improvements/Realignment Geotechnical Evaluation; MPE 
Engineering Ltd.; August 20, 2020 – Appendix I 

• Biophysical Assessment – NW 31-50-4 W5M; SW, SE & NE 36-50-5 W5M; CPP 
Environmental; October 8, 2020 – Appendix I  

 
Attached as separate electronic documents.  
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