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PART 1 – INTRODUCTION 

1.1 Invitation 

This Request for Quotations (the “RFQ”) issued by Parkland County (the “County”) is an 
invitation to submit non-binding offers for the provision of installation of a double barrel 
corrugated steel pipe (CSP) culvert crossing located in NW 4-51-27-W4M on Range Road 
274 as further described in Part 4, for the Rates established in Appendix C. The respondent 
selected pursuant to this RFQ process will be informed in writing. Respondents not selected 
will also be informed in writing. 
 
Parkland County is a rural municipality located immediately west of Edmonton. Covering an 
area of 242,595 hectares (599,500 acres), it is one of the largest in size and one of the highest 
populated of all rural municipalities in Alberta. Parkland County has grown to a community of 
over 30,000 people and has seen generations of families continue to enjoy country living. 
 
For the purposes of this procurement process, the “County Contact” shall be: 
 
County Contact:   Ted Wright - Capital Projects Procurement Specialist,  
Email:    ted.wright@parklandcounty.com   

1.2 RFQ Timetable 

Issue Date of RFQ June 14, 2019 

Deadline for Questions June 28, 2019 at 16:30 hrs local time 

Deadline for Issuing Addenda July 4, 2019 

Submission Deadline July 9, 2019 at 14:00:00 hrs local time 

Rectification Period Three (3) Business Days from Notification of Rectification 

 
The RFQ timetable is tentative only and may be changed by Parkland County at any time prior 
to the Submission Deadline.  Responses received after the Submission Deadline will be 
rejected. 

1.3  No Guarantee of Volume of Work or Exclusivity of Contract  

Parkland County makes no guarantee of the value or volume of work to be assigned to the 
successful respondent. The Agreement with the selected respondent will not be an exclusive 
contract for the provision of the described Deliverables. Parkland County may contract with 
others for the same or similar Deliverables to those described in the RFQ or may obtain the 
same or similar Deliverables internally. 

1.4 Submission Instructions 

Respondents are requested to submit their submission in the form prescribed herein by the 
Submission Deadline to the Parkland County Contact identified below in the manner set out 
below. 
 
All submissions whether delivered in person, sent by mail, or sent by courier should be 
directed to: 
 

Parkland County Centre 
53109A Hwy 779 
Parkland County, Alberta T7Z 1R1 
RFQ No. Q190426EN – Bridge File 82056 CSP Culvert Installation 
 
Attention:  Capital Projects Procurement Specialist 

mailto:ted.wright@parklandcounty.com
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Respondents should submit one original and three (3) hard copies and one (1) electronic copy 
(in PDF or Word format) on a CD or USB drive in a sealed package. Submissions sent by e-
mail or facsimile will not be accepted. 
 
Submissions are to be prominently marked with the RFQ title and number (see RFQ cover), 
with the full legal name and return address of the respondent, and with the Submission 
Deadline. In the event of a conflict or inconsistency between the hard copy and the electronic 
copy of the response, the hard copy of the response shall prevail. 

1.5 Respondents to Review RFQ 

Respondents shall promptly examine all of the documents comprising this RFQ and (a) shall 
report any errors, omissions or ambiguities and (b) may direct questions or seek additional 
information in writing by e-mail to the Parkland County Contact on or before the Deadline for 
Questions. Parkland County is under no obligation to provide additional information but may 
do so at its sole discretion. It is the responsibility of the respondent to seek clarification from 
the Parkland County Contact on any matter it considers to be unclear. Parkland County shall 
not be responsible for any misunderstanding on the part of the respondent concerning this 
RFQ or its process. 
 
Respondents and their representatives may not contact individuals employed or engaged by 
any member of Parkland County, other than the Parkland County Contact, concerning matters 
regarding this RFQ. Only information received by the Parkland County Contact will be 
considered in the RFQ process. All such communications must be in writing. Any respondent 
that does not follow these instructions may be disqualified.   

1.6 All New Information to Respondents by Way of Addenda 

This RFQ may be amended only by an addendum in accordance with this section. If Parkland 
County, for any reason, determines that it is necessary to provide additional information 
relating to this RFQ, such information will be communicated to all respondents by addenda. 
Each addendum shall form an integral part of this RFQ. Such addenda may contain important 
information, including significant changes to this RFQ. Respondents are responsible for 
obtaining all addenda issued by Parkland County.  

1.7 Amendment of Responses 

Respondents may amend their responses prior to the Submission Deadline by submitting the 
amendment in a sealed package prominently marked with the RFQ title and number and the 
full legal name and return address of the respondent to the location set out above. Any 
amendment should clearly indicate which part of the response the amendment is intended to 
amend or replace. 

1.8 Withdrawing Submissions  

At any time throughout the RFQ process, a respondent may withdraw a submission. To effect 
a withdrawal, a notice of withdrawal must be sent to the County Contact and must be signed 
by an authorized representative. The County is under no obligation to return withdrawn 
submissions. 

1.9 Debriefing 

Respondents may request a debriefing after receipt of a notification of award. All requests 
must be made in writing to Parkland County Contact and must be made within sixty (60) days 
of notification of award.  The intent of the debriefing information session is to aid the 
respondent in presenting a better submission in subsequent procurement opportunities. Any 



RFQ No. Q190426EN – Bridge File 82056 CSP Culvert Installation Page 3 of 52 

debriefing provided is not for the purpose of providing an opportunity to challenge the 
procurement process.  

1.10 Litigation 

Pursuant to Parkland County Policy C-AD-035 – Legal Action Commenced against the 
County, suppliers who have initiated legal proceedings against Parkland County are ineligible 
to submit a proposal in response to this RFQ.  For further information, please contact the 
Parkland County Contact. 

 
[End of Part 1] 
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PART 2 – EVALUATION OF QUOTATIONS 

2.1 Stages of Evaluation 

The evaluation of quotations will be conducted in the following stages: 
 

 Stage I will consist of a review to determine which submissions satisfy all of the 
mandatory requirements. Quotations failing to satisfy the mandatory requirements as 
of the Submission Deadline will be provided an opportunity to rectify any deficiencies. 
Quotations failing to satisfy the mandatory requirements within the Rectification Period 
will be excluded from further consideration. The Rectification Period will begin to run 
from the date and time that Parkland County issues its rectification notice to the 
respondent. 

 

 Stage II will consist of a scoring on the basis of the Rated Criteria as set out in Section 
4.3 of Part 4 – RFQ Particulars. 
 

 The highest scoring respondent(s) from Stage II may be invited to participate in an 
interview at Parkland County offices. Respondents should ensure that their proposed 
project manager is in attendance at this interview. 
 

Subject to the Terms of Reference and Governing Law, the top-ranked respondent as 
established under the evaluation will be selected to enter into a contract for the provision of 
the Deliverables. The County reserves the right to negotiate with the top-ranked respondent.  
The selected respondent will be expected to enter into a contract within the timeframe 
specified in the selection notice. Failure to do so may, among other things, result in the 
disqualification of the respondent and the selection of another respondent, or the cancellation 
of the RFQ.  

2.2 Mandatory Requirements 

2.2.1 Mandatory Forms 

Each quotation must include:  
  

 Appendix B – Quotation Form completed and signed by an authorized representative 
of the respondent. 

 Appendix C – Pricing Form completed according to the instructions contained in the 
form. 

 Appendix D – Contractors Questionnaire Form completed according to the 
instructions contained in the form.  

2.2.2 Other Mandatory Requirements 

(a) Safety Prequalification 
Respondents must have obtained a Certificate of Recognition (COR) appropriate to their 
industry, issued by the Alberta Construction Safety Association or other certifying partner.  
Respondents must submit with their submission a copy of their COR which shall be valid at 
the time of the stated Submission Deadline for this RFQ.  The County will confirm certification 
by checking the Government of Alberta certification list https://work.alberta.ca/occupational-
health-safety/cor-find-employers-wi.  
 
For respondents who have not obtained a COR, a valid Temporary Letter of Certification 
(“TLC”) issued by the Alberta Construction Safety Association (“ACSA”) will be considered. 
 

https://work.alberta.ca/occupational-health-safety/cor-find-employers-wi
https://work.alberta.ca/occupational-health-safety/cor-find-employers-wi
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It is the respondent’s responsibility to ensure their registration in the program is properly 
documented with the Alberta Construction Safety Association and the County will assume no 
liability for errors or omissions by the Alberta Construction Safety Association in this regard. 
 
Prospective respondents who do not possess a COR and wish to obtain information about 
obtaining a COR or TLC, are advised to contact the Alberta Construction Safety Association 
at www.acsa-safety.org 
 

(b) Consent of Surety 
The quotation must be accompanied by a Consent of Surety. The signed and sealed Consent 
of Surety must be issued by a licensed company, firm or agency authorized to transact 
business of a Surety in the Province of Alberta for the amount set out in item 4.2.3, Security 
of Part 4 – RFQ Particulars. 

2.3 Rated Criteria 

In addition to submitting the Quotation Form, noted above and if applicable, respondents 
should respond to the non-price factors described in Part 4 with reference to the applicable 
rated criteria categories as set out in Section 4.3 of Part 4 – RFQ Particulars.  

2.4 Tie Score 

In the event of a tie score, the selected respondent will be the respondent with the most 
competitive price. 
 

[End of Part 2] 
  

http://www.acsa-safety.org/
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PART 3 – TERMS OF REFERENCE AND GOVERNING LAW 

 
In responding to this RFQ, and to be eligible for consideration, each respondent must submit 
a completed and signed Quotation Form that, among other things, acknowledges its 
acceptance of the RFQ Terms of Reference and Governing Law as contained hereunder:  
 

(a) this RFQ process is not intended to create a formal legally binding bidding process 
and shall not give rise to the legal rights or duties applied to a formal Contract A 
binding bidding process or any other legal obligations arising out of any tendering 
process contract or collateral contract, and instead shall be governed by the 
common law applicable to direct commercial negotiations;  

 
(b) neither party shall have the right to make any claims (in contract, tort, or otherwise) 

against the other with respect to the award of a contract, the failure to award a 
contract or the failure to honour a quotation;  

 
(c) the respondent will bear its own costs associated with, or incurred in, the 

preparation and presentation of its quotation, including, if applicable, costs incurred 
for interviews or demonstrations;   

  
(d) no legal obligation regarding the procurement of any good or service shall be 

created between the respondent and Parkland County until Parkland County 
accepts the respondent’s offer in writing; 

 
(e) when evaluating quotations, Parkland County may request further information from 

the respondents or third parties in order to verify, clarify or supplement the 
information provided in the respondent’s submission, and Parkland County may 
revisit and re-evaluate the respondent’s submission or ranking on the basis of any 
such information; 

 
(f) Parkland County may consider the respondent’s past performance on previous 

contracts or any other relevant information taken into account by Parkland County 
when determining the acceptability of a respondent;  

 
(g) Parkland County may disqualify a respondent for any conduct, situation or 

circumstance that constitutes a Conflict of Interest, as solely determined by 
Parkland County.  “Conflict of Interest” shall have the meaning ascribed to it in the 
Quotation Form (Appendix B); 

 
(h) the respondent consents to Parkland County’s collection of the information as 

contemplated under this RFQ for the uses contemplated under this RFQ; 
 

(i) Parkland County will not return the submission or any accompanying 
documentation submitted by a respondent; 

 
(j) Parkland County may elect not to consider a respondent whose quotation contains 

misrepresentations or any other inaccurate, misleading or incomplete information; 
 

(k) Parkland County may prohibit a respondent from participating in a procurement 
process based on poor past performance or based on inappropriate conduct and 
such inappropriate conduct shall include but not be limited to (i) the submission of 
quotations containing misrepresentations or any other inaccurate, misleading or 
incomplete information, (ii) the refusal of the respondent to honour its pricing or 
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other commitments made in its quotation, or (iii) any other conduct, situation or 
circumstance, as solely determined by Parkland County, that constitutes a Conflict 
of Interest; and 

  
(l) Parkland County may cancel this RFQ process at any time. 
 
The parties also acknowledge that these terms (a) are included for greater certainty and 
are intended to be interpreted broadly and separately (with no particular provision intended 
to limit the scope of any other provision); (b) are non-exhaustive (and shall not be 
construed as intending to limit the pre-existing rights of the parties to engage in pre-
contractual discussions in accordance with the common law governing direct commercial 
negotiations); and (c) are to be governed by, and interpreted and construed in accordance 
with, the laws of the province of Alberta and the federal laws of Canada applicable therein. 
 

[End of Part 3] 
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PART 4 – RFQ PARTICULARS 

4.1.  DELIVERABLES 

Parkland County is seeking quotations from qualified construction contractors for the removal 
and replacement of a bridge sized culvert.  This project supports Parkland County’s ongoing 
bridge maintenance and replacement program. 
 
The provision of the Deliverables will be governed by the terms and conditions set out in 
Appendix A, Appendix F, Appendix G and AT General Specifications as indicated in Section 
4.2.1 item b).  

4.1.1 Scope of Work 

Bridge File 82056 - Work at this site includes the removal and disposal of one - 1829 mm x 
1118 mm arch CSP with an invert length of 14.54 metres and replacement with two - 2400 
mm CSP culverts with 38.0 metres invert lengths.   
 
Without limiting the provisions of the specifications and the Contract, the scope of work at this 
site shall include but is not limited to the following: 
 

 Mobilization 

 Traffic accommodation for bridge construction 

 Removal and disposal of the existing structure 

 Excavation 

 CSP assembly 

 Backfill 

 Roadway work 

 Grade line upgrades  

 Supply and install heavy rock riprap (Class 1) 

 Supply and install erosion control barrier (straw roll) 

 Other work as indicated in the unit price schedule and special provisions 

 Warranty work for a period of 2 years 
 
Each respondent, by providing a submission, acknowledges that he has examined the site 
and the surrounding area; and is familiar with all conditions and /or restrictions that could affect 
or limit his operations due to such things as environmental constraints, public traffic, and 
property of others. 

4.2  MATERIAL DISCLOSURES 

4.2.1 Specifications and Standards 

The Contractor shall comply with the following documents, specification and standards: 
 
(a) Parkland County Engineering Standards  

(https://www.parklandcounty.com/en/county-office/engineering-services.aspx) 

(b) The specifications for highway and bridge construction work, which shall form part of 
the Contract Agreement, are published in the following Government of Alberta – 
Transportation (“AT”) manuals: 

 
- Standard Specifications for Highway Construction, Edition 15, 2013  
- Standard Specifications for Bridge Construction, Edition 16, 2017 
- General Specification, Specification Amendments and Supplemental 

Specifications for Highway and Bridge Construction, Edition 15, 2013 

https://www.parklandcounty.com/en/county-office/engineering-services.aspx
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(c) Appendix F – Special Provisions 

(d) Appendix G – Specification Amendments 

(e) Appendix H – Plans and Drawings 

(f) Appendix I – Approvals and Permits 

(g) Appendix J - Addenda 

4.2.2 Project Schedule 

The Contractor shall comply with the schedule requirements set out in Appendix F – Special 
Provisions Section 1.5 – Construction Schedule. 

4.2.3 Contract Security 

The Contractor shall provide securities in accordance with AT General Specification 1.2.9, 
Security. 

4.2.4 Insurance Coverage 

The Contractor is required to carry Insurance policies in accordance with the minimum 
requirements and limits set out in AT General Specification 1.2.10, Insurance and Appendix 
G – Specification Amendments.  Proof of insurance should be provided to Parkland County 
with the respondent’s submission indicating such coverage is in place. 

4.2.5 Worker’s Compensation Board (WCB) 

The Contractor is required to provide proof of compliance with all the requirements of the 
Worker’s Compensation Act of Alberta.  A WCB clearance letter should be provided with the 
respondent’s submission as evidence of such compliance. 

4.2.6 Supply of Materials 

The Contractor is required to supply all materials, and these shall be new materials unless 
otherwise authorized by the Consultant.  A complete job is required. Therefore, any labour, 
material, equipment, tool or incidental item not specifically mentioned, but necessary for 
completeness will be considered incidental to the Work and no separate or additional payment 
will be made. 

4.2.7 Location of Work 

The crossing is located on a local road over the Golden Spike Drainage Ditch, 17 km 
southeast of Stony Plain.  A location plan has been included in Appendix H – Plans and 
Drawings.  
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4.3.  RATED CRITERIA 

The Contractor should refer to Appendix D – Contractor’s Questionnaire Form when 
completing this section of the RFQ and ensure they are completed in conjunction with each 
other.  
 
Stage II will consist of an evaluation of the quotation to determine the high score based on 
the following criteria: 
 

Rated Criteria Category Point Scale Weighting Total Points 
Available 

Stage II 

Corporate Profile, Demonstrated 
Experience and Qualifications 

0 to 5 x 3 15 

Proposed Construction Methodology 
and Scheduling 

0 to 5 x 2 10 

Safety and Environmental 0 to 5 x 3 15 

Pricing n/a n/a 60 

Total Points  100 

 
Scoring shall be awarded on a scale of 0 to 5 as outlined below.  Partial scores or scores not 
defined below will not be used.  Points will be assigned for each applicable criteria based on 
the information provided in the submission response.  Points could be modified, depending 
upon reference checks, and other independent information subsequently received and 
confirmed. 
 

5 Fully exceeds expectations, Respondent clearly understands the 
requirement, excellent probability of success 

4 Somewhat exceeds expectations; high probability of success 

3 Fully meets expectations; Respondent has good understanding of 
requirement, no weakness or deficiencies good probability of success 

2 Partially meets expectations; minor weakness or deficiencies, fair 
probability of success 

1 Does not meet expectations or demonstrate understanding of the 
requirements, major weakness or deficiencies, low probability of success 

0 Lack of response or complete misunderstanding of the requirements, no 
probability of success 

 
Respondents should ensure their submission includes the following information to 
facilitate the evaluation process so that their submission receives full consideration:   

4.3.1 Corporate Profile, Demonstrated Experience and Qualifications 

This criterion will be evaluated as follows: 

(a) Demonstrated contractor suitability as well as suitability and past experience with any 
parties identified in a joint venture and any subcontractors; 

(b) Number of years the respondent has been providing similar goods and services 
relevant to the Deliverables. 
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(c) Related experience and client references from Contractor Questionnaire Form in 
accordance with the instructions set out in the Form attached as Appendix D to this 
RFQ. 

(d) Qualifications, availability and past experience of proposed key personnel. 

4.3.2 Proposed Construction Methodology and Scheduling 

Respondents are to provide written responses to requirements outlined in Section 4.1 -  
Deliverables above. Evaluation of methodology will be based on the description of the 
respondents understanding of the project, key issues/challenges and overall approach to deal 
with the construction activities as well as a proposed approach to mitigate risks identified. This 
should include but is not limited to: 

(a) minimize disruption to traffic, 

(b) providing safe movement for workers, motorists and pedestrians, and 

(c) work site management plan including laydown areas, construction zones, and project 
phasing. 

(d) work plan and project schedule, including level of resources for each activity with 
contingency that meets the project schedule as indicated in Appendix F – Special 
Provisions Section 1.5 – Construction Schedule. 

4.3.3 Safety and Environmental 

This criterion will be evaluated as follows: 
 
(a) Demonstrated commitment to health and safety based on: 

 WCB Report Card;  

 Health and Safety Documentation; 

 Safety Manual Table of Contents; and 

 Any other safety information. 

(b) Relevant ECO Plan Example from a Previous Project 

4.3.4 Evaluation of Pricing 

Respondents shall complete the Pricing Table in Appendix C. 
 
Pricing will be scored based on a relative pricing formula using the rates set out in the Pricing 
sheet.   
 
Each Respondent will receive a percentage of the total possible points allocated to price for 
the particular category it has bid on by dividing that Respondent’s price for that category into 
the lowest bid price in that category.  For example, if a Respondent bids $120.00 for a 
particular category and that is the lowest bid price in that category, that Respondent receives 
100% of the possible points for that category (120/120 x 100 = 100%).  A Respondent who 
bids $150.00 receives 80% of the possible points for that category (120/150 x 100 = 80%) and 
a Respondent who bids $240.00 receives 50% of the possible points for that category 
(120/240 x 100 = 50%). 
 
Lowest rate 
------------------  x  Total available points = Score for proposal with second-lowest rate 
Second-lowest rate 
 
Lowest rate 
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-------------------    x Total available points = Score for proposal with third-lowest rate 
Third-lowest rate 
 
And so on, for each submission. 
 

 
[End of Part 4] 
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APPENDIX A - FORM OF AGREEMENT 

1. Contract Agreement 

THIS SECTION SHALL BE FILLED OUT BY THE SUCCESSFUL CONTRACTOR 
 

THIS Agreement made and concluded in duplicate as of this ______ day of 

__________ 20___, by and between Parkland County in the said Province of Alberta 

(hereinafter called "the County") of the first part and      

            

          of   

           in  

      (hereinafter called "the Contractor") of the second part. 

 
WITNESSETH, that for and in consideration of the covenants and agreements on the 

part of the County, hereinafter contained and the prices hereinafter mentioned, the Contractor 
for himself, his executors, administrators and assigns, covenants and agrees with the County 
to do, furnish and perform the works, materials, matters, and things required to be done, 
furnished and performed, in the manner hereinafter described, in connection with the following 
work or works, namely: 
 
CONTRACT NO. C190426EN – Bridge File 82056 CSP Culvert Installation  
 
in strict accordance with the plans and specifications of said work hereto attached, and to 
deliver the same over, complete and fully finished in every particular to the County on or before 
October 15, 2019. 
 

IT is mutually agreed that the attached RFQ and bond of the Contractor, together with 
the plans, specifications and any special provisions herein designated and referred to are 
hereby made and shall be considered part of this Agreement the same as if herein fully set 
forth. 
 

IN CONSIDERATION WHEREOF, and upon the Contractor fully completing and 
executing in every particular the work herein contracted for within the time hereinbefore set 
out, and upon the said Contractor satisfying the County that all just claims for labour and 
materials and for damages in connection with the work have been paid, the County covenants, 
promises and agrees to pay unto and to the said Contractor for the actual amount of work 
done and materials in place at the unit prices and amounts stipulated in the Contractor's 
attached RFQ. 
 
1.1.1 The Contractor has furnished the following security for the due fulfillment of the 

contract in accordance with the provisions concerning Security in Part 4, item 4.2.3 of 
the RFQ: 

 
 The Contractor has furnished, and the County accepts a Performance Security as 

follows:           

           

            

and a Labour and Material Payment Security as follows: 
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OR 

The Contractor has furnished a security deposit in the form of a 

___________________ in the amount of $_______________________, that has 

been deposited with the County. 

 
1.1.2 The attached RFQ and securities of the Contractor, together with the plans, general 

conditions, specifications and any special provisions herein designated and referred 
to are hereby made and shall be considered part of this Agreement the same as if 
herein fully set forth. 

 
1.1.3 For all purposes of or incidental to the contract, the Contractor's physical and postal 

address shall be deemed to be:        

           

           

            

 
 
SIGNED, SEALED, AND DELIVERED BY THE CONTRACTOR IN THE PRESENCE OF: 
 
 
             
Witness     Contractor 
 
 
             
Date      Date 
 
 
REVIEWED BY THE DIRECTOR OF ENGINEERING SERVICES 
 
 
                             
Director, Engineering Services      Date 
 
   
SIGNED BY THE GENERAL MANAGER OF OPERATIONS SERVICES AND THE SEAL 
OF PARKLAND COUNTY AFFIXED: 
 
 
             
General Manager, Operations Services     Date 
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APPENDIX B – QUOTATION FORM 

1.  Respondent Information 

Please fill out the following form, and name one person to be the contact for this RFQ 
response and for any clarifications or amendments that might be necessary. 

Full Legal Name of 
Respondent: 

 

Any Other Relevant Name 
under Which the 
Respondent Carries on 
Business: 

 

Street Address:  

City, Province/State:  

Postal Code:  

Phone Number:  

Fax Number:  

Company Website (If Any):   

RFQ Contact Person and 
Title:  

 

RFQ Contact Phone:  

RFQ Contact Facsimile:  

RFQ Contact E-mail:  

2.  Acknowledgement of Terms of Reference and Governing Law 

The respondent acknowledges that this RFQ process will be governed by the specific Terms 
of Reference and Governing Law set out in this RFQ, and that, among other things, the Terms 
of Reference and Governing Law confirm that this procurement process does not constitute a 
formal legally binding bidding process, and that there will be no legal relationship or obligations 
created until Parkland County accepts the respondent’s offer in writing. 

3.  Ability to Provide Deliverables 

The respondent has carefully examined this RFQ and has a clear and comprehensive 
knowledge of the Deliverables required. The respondent represents and warrants its ability to 
provide the Deliverables in accordance with the requirements of the RFQ for the pricing set 
out below and has provided a list of any subcontractors to be used to complete the proposed 
contract. 

4.  Non-binding Price Estimates 

Respondents provide pricing for the total price of __________________________________ 
($___________________________) excluding GST, as defined on the Appendix C - Pricing 
Form. 
 
The respondent confirms that the pricing information provided is accurate. The respondent 
acknowledges that any inaccurate, misleading or incomplete information, including withdrawn 
or altered pricing, could adversely impact the acceptance of its quotation or its eligibility for 
future work. 
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The respondent acknowledges that the pricing is provided in Canadian dollars and includes 
all applicable duties and taxes except for Goods and Services Tax (GST), which should be 
itemized separately, all labour and material costs, all travel and carriage costs, all insurance 
costs, all costs of delivery to Parkland County, all costs of installation and set-up, including 
any pre-delivery inspection charges and all other overhead, including any fees or other 
charges required by law.  

5.  Addenda 

The respondent is deemed to have read and accepted all addenda issued by Parkland County 
prior to the Deadline for Issuing Addenda. The onus remains on respondents to make any 
necessary amendments to their quotations based on the addenda. The respondent is 
requested to confirm that it has received all addenda by listing the addenda numbers or, if no 
addenda were issued, by writing the word “None” on the following line: 
____________________________. Respondents who fail to complete this section will be 
deemed to have received all posted addenda.  

6.  Conflict of Interest 

Prior to completing this portion of the Quotation Form, respondents should refer to the 
following definition of Conflict of Interest: 
 

“Conflict of Interest” includes, but is not limited to, any situation or circumstance 
where  
 
(a) in relation to the bidding process, the respondent has an unfair advantage or 

engages in conduct, directly or indirectly, that may give it an unfair advantage, 
including but not limited to (i) having, or having access to, information in the 
preparation of its quotation that is confidential and not available to other 
respondents, (ii) communicating with any person with a view to influencing 
preferred treatment in the RFQ process, or (iii) engaging in conduct that 
compromises, or could be seen to compromise, the integrity of the open and 
competitive RFQ process and render that process non-competitive and unfair; 
or  

(b) in relation to the performance of its contractual obligations contemplated in the 
contract that is the subject of this procurement, the respondent’s other 
commitments, relationships or financial interests (i) could, or could be seen to, 
exercise an improper influence over the objective, unbiased and impartial 
exercise of its independent judgement, or (ii) could, or could be seen to, 
compromise, impair or be incompatible with the effective performance of its 
contractual obligations.  

  
If the box below is left blank, the respondent will be deemed to declare that (a) there was no 
Conflict of Interest in preparing its quotation; and (b) there is no foreseeable Conflict of Interest 
in performing the contractual obligations contemplated in the RFQ.   
 
Otherwise, if the statement below applies, check the box.  
 

 The respondent declares that there is an actual or potential Conflict of Interest relating 
to the preparation of its quotation, and/or the respondent foresees an actual or 
potential Conflict of Interest in performing the contractual obligations contemplated in 
the RFQ.   

 
If the respondent declares an actual or potential Conflict of Interest by marking the box above, 
the respondent must set out below details of the actual or potential Conflict of Interest, and 
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must explain why the respondent believes that the Conflict of Interest should not result in 
disqualification form the RFQ process: 
 

 

 

 
The following individuals, as employees, advisers, or in any other capacity (a) participated in 
the preparation of our quotation; AND (b) were employees of Parkland County and have 
ceased that employment within twelve (12) months prior to the submission deadline: 
 

Name of Individual: 

Job Classification: 

Department: 

Last Date of Employment with Parkland County: 

Name of Last Supervisor with Parkland County: 

Brief Description of Individual’s Job Functions: 

Brief Description of Nature of Individual’s Participation in the Preparation of the 
Submission: 

 

(Repeat above for each identified individual) 
 
The respondent agrees that, upon request, the respondent shall provide Parkland County with 
additional information from each individual identified above in the form prescribed by Parkland 
County. 

7.  Confidential Information of Respondent 

A respondent should identify any information in its quotation or any accompanying 
documentation supplied in confidence for which confidentiality is to be maintained by Parkland 
County. The confidentiality of such information will be maintained by Parkland County, except 
as otherwise required by law or by order of a court or tribunal. Respondents are advised that 
their quotations will, as necessary, be disclosed on a confidential basis, to Parkland County’s 
advisers retained for the purpose of evaluating or participating in the evaluation of their 
quotations. If a respondent has any questions about the collection and use of personal 
information pursuant to this RFQ, questions are to be submitted to Parkland County Contact. 
  

   

Signature of Witness  Signature of Respondent Representative 
 
 

  

   

Name of Witness  Respondent Representative Name and Title 
   
  Date: _____________________________ 
  I have authority to bind the respondent 
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APPENDIX C – PRICING FORM 

1.  Instructions on How to Complete Pricing Form  

Rates shall be provided in Canadian funds, inclusive of all applicable duties and taxes except 
for Goods and Services Tax (GST), which should be itemized separately. 
 
Rates quoted by the bidder shall be all-inclusive and shall include all labour and material costs, 
all travel and carriage costs, all insurance costs, all costs of delivery to the County, all costs 
of installation and set-up, including any pre-delivery inspection charges, and all other 
overhead, including any fees or other charges required by law. 
 
The abbreviations shown in the pricing form are defined below: 
HCS -  Standard Specifications for Highway Construction – Edition 15, 2013 
BCS -  Standard Specifications for Bridge Construction – Edition 16, 2017 
GCS -  General Specification, Specification Amendments and Supplemental Specifications 

for Highway and Bridge Construction - Edition 15, 2013 

2.  Evaluation of Pricing 

Pricing will be evaluated in accordance with Section 4.3.4 – Evaluation of Pricing.  

3. Pricing Form   

Request for Quotation No. Q190426EN 
 

Item Description Estimated  
Quantity 

Unit Price Total 

Bridge File 82056, CSP Culvert Installation 

1 
Mobilization 
(GCS 1.2.13) 

1 
lump sum 

lump sum 
 
$ ____________________ 

2 
Site Occupancy – Bridge Construction 
(AMC B010) 

 
______________ 

days 

$ 1,500 
per day 

 
$ ____________________ 

3 
Traffic Accommodation for Bridge 
Construction  
(Special Provisions) 

1 
lump sum 

lump sum 
 
$ ____________________ 

4 
Demolition and Disposal of Existing 
Bridge Structures  
(BCS 21.4) 

1 
lump sum lump sum 

 

 
$ ____________________ 

5 
Excavation – Structural 
(BCS 1.6) 

1 
lump sum 

lump sum 
 
$ ____________________ 

6 
CSP – Assembly 
(BCS 18.7) 

1 
lump sum 

lump sum 
 
$ ____________________ 

7 
Backfill 
(BCS 2.4.2) 

1 
lump sum 

lump sum 
 
$ ____________________ 

8 
Roadway Work 
(Special Provisions) 

1 
lump sum 

 
lump sum 

 
$ ____________________ 

9 
Heavy Rock Riprap (Class 1) 
(BCS 10.7) 

120 m3 
 

$ ________________ 
per m3 

 
$ ____________________ 

10 
Erosion Control Barrier (Straw Roll) 
(Special Provisions) 

300 m 
 

$ ________________ 
per linear m 

 
$ ____________________ 
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Item Description Estimated  
Quantity 

Unit Price Total 

11 
Erosion Control Soil Covering (Type C) 
(HCS 6.5.6.3) 

150 m2 
 

$ ________________ 
per m2 

$ ____________________ 

SUBTOTAL 
$ ____________________ 

GST 
$ ____________________ 

TOTAL 
$ ____________________ 
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4. Price Amendment Form  

Request for Quotation No. Q190426EN 
 
I,                                                                of           

 (Name of Contractor)                                                  (Name of Company) 

the undersigned, modify the unit price schedule for our RFQ as shown in the following table: 
 

Item Description Estimated 
Quantity 

Amended 
Unit Price 

Amended Total 

   
 

$_____________ 

   
 

$_____________ 

  Total Net Impact (+/-)  

  Amended Subtotal  

  G.S.T. 5%  

  

Amended Contract Total 
 

 

List the Addendum Number(s) received, if different from what was indicated on the originally 
submitted RFQ Forms:             ,              ,              ,              . 

 

We also acknowledge and agree that: 
 

1. This change supersedes all previous changes including those to other bid items. 
Previously submitted changes are all null and void. 

 
2. We accept full responsibility for any lack of confidentiality arising from the use of this 

process. 
 
3. Failure of these revisions to arrive on time, accurately or completely for any reason will 

render these revisions null and void. 
 

 

   being    

Signature  Position in Company 

 
of                                                                dated        
 Company Name                                                              Date 

 

Attention: Capital Projects Procurement Specialist, Procurement Services 
53109A Hwy 779, Parkland County, Alberta, T7Z 1R1 
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APPENDIX D - CONTRACTOR’S QUESTIONNAIRE FORM 

1. Corporate Profile, Demonstrated Experience and References 

1.1 Registered Name 

Provide the registered name of the respondent 

      

1.2 Date and Location Company Established 

Provide the date and location company established 

Date:       

Location:       

1.3 Parent Company 

Provide the following information for the respondent’s parent company 

Name:  

Address:  

Phone Number:  

Fax Number:  

Website Address:  

Subsidiaries:  

1.4 Parent Company Relationship 

Provide details of the authoritative and fiscal relationship between the respondent company, the 
parent company and affiliated companies: 
 

      

 
Is the parent company willing to provide a letter of guarantee of financial responsibility for any 
work awarded to the respondent? 

Yes ☐ No ☐ 

1.5 Ownership 

Check whether respondent’s company is publicly or privately owned 

 

Publicly owned ☐  Privately owned ☐ 

1.6 Type of Company 

Check the appropriate type of company 

 
Proprietorship  ☐  Limited Company  ☐ 

Partnership   ☐  Corporation   ☐ 

Other   ☐ 
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If other, provide details: 
 

      

1.7 Goods and Services Tax (GST) Registration Number 

Provide company’s GST registration number 

 

GST Registration Number       

1.8 Company Officers 

Provide the following information for all company officers 

Title Name 
Years with 
Company 

   

   

   

   

   

1.9 Core Businesses 

If applicable, list the other core businesses that the respondent is involved in, in descending 
priority. Attach additional sheets as required 

Other Core Business No. of Years in the Business 

  

  

  

1.10 Years of Experience 

State the number of years’ experience providing similar services to the project. 

Years of Experience       

1.11 Relevant Experience and References 

List relevant bridge file projects that demonstrate the respondent’s experience in the last three 
(3) years. Relevant experience provided should include the personnel listed in 1.13 below. 
Attach additional sheets as required. 
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Project Reference One 

Client / Company Name:  

Representative for the 
Client: 

 Phone No.   

Email Address:  

Project Location:  

Nature / Scope of Work:  

Contract Dollar Value:  

Date and Length of Project:  

Provide the names of 
Project Staff: 

      

 
Project Reference Two 

Client / Company Name:  

Representative for the 
Client: 

 Phone No.   

Email Address:  

Project Location:  

Nature / Scope of Work:  

Contract Dollar Value:  

Date and Length of Project:  

Provide the names of 
Project Staff: 

      

 
Project Reference Three 

Client / Company Name:  

Representative for the 
Client: 

 Phone No.   

Email Address:  

Project Location:  

Nature / Scope of Work:  

Contract Dollar Value:  

Date and Length of Project:  

Provide the names of 
Project Staff: 

      

1.12 Management Structure 

Provide an organizational chart of key staff that would be assigned to the project. The 
organizational chart must include at minimum the Project Managers, Site Superintendents, and 
key Foremen. This organizational chart is to indicate the on and off-site personnel and their roles 
and areas or levels of responsibility. 
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1.13 Key Personnel 

Identify all key personnel and their alternates and their proposed position for this project. 

Personnel Position Description Hourly Rate 

   

   

   

   

   

   

   

   

   

   

1.14 Staff Resumes / Training / Certification 

Attach resumes for all key personnel, and their alternates, that are listed in the organizational 
chart requested above. All key personnel such as Project Manager, Site Superintendents, and 
Key Foremen, assigned to these projects shall have a minimum of five (5) years’ experience in 
related type of construction. The key personnel should have held a similar role at the same level 
of responsibility on at least one (1) project of a similar scope and magnitude. 

1.15 Subcontractors 

If the respondent is utilising a list of subcontractors, provide a breakdown of roles and 
responsibilities to be assigned to subcontractors. Include past experience with identified 
subcontractors. 
 

Subcontractor Name:  

Roles and Responsibilities to be 
Assigned: 

 

Past Project Experience with 
Subcontractor: 

 

Subcontractor Name:  

Roles and Responsibilities to be 
Assigned: 

 

Past Project Experience with 
Subcontractor: 

 

(Repeat above for each identified subcontractor) 
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2. Proposed Construction Methodology and Scheduling 

Respondents must attach the proposed methodology (maximum two (2) pages) outlining the 
respondents understanding of the project, key issues/challenges and overall approach to deal 
with the construction activities as well as a proposed approach to mitigate risks identified. This 
should include but is not limited to: 

(a) minimize disruption to traffic, 

(b) providing safe movement for workers, motorists and pedestrians, and 

(c) work site management plan including laydown areas, construction zones, and project 
phasing. 

 
Additionally, respondents are to attach a proposed project schedule including a Gantt chart (or 
similar) that identifies the level of resources for each activity, with contingency, that meets the 
project schedule as indicated in Appendix F – Special Provisions Section 1.5 – Construction 
Schedule. 

3.  Safety and Environmental 

In addition to the mandatory COR certification required in Part 2, Section 2.2.2 (a), respondents 
are to provide the following documentation:  

3.1 Prime Contractor Certification 

Unless otherwise stated in the Supplementary General Conditions, the Contractor is assigned the 
role of Prime Contractor pursuant to s. 3 of the Occupational Health and Safety Act, R.S.A. 2000, 
c. O‐2 for the Work Site and is responsible for ensuring compliance with all Applicable Laws 
relating to safety by all employers and employees on the Work Site. Such Certification should be 
possessed by one (1) Key Project Team member.  Respondents are to attach a copy of the Prime 
Contractor Certificate. 

3.2 Health and Safety Manual 

Provide details of respondent’s health and safety program inclusive of program to train seasonal 
staff. Attach additional sheets as required. A copy of the respondent’s safety manual should be 
attached. 

3.3 Regulatory Warnings, Stop‐Work Orders or Citations 

Provide incident and resolution details of any health, safety or environment‐related regulatory 
warnings, stop‐work orders or citations issued to the respondent within the last three (3) years. 
Attach additional sheets as required. 

 

3.4 WCB Employer Report Card and Clearance Letter 

Respondents are to attach a copy of both their WCB Employer Report Card and a current WCB 
Clearance Letter. For companies based outside of Alberta or Canada, provide details of equivalent 
Workers’ Compensation Authority that addresses worker safety and formula/rating used for home 
office location. 

3.5 Proof of Insurability 

Respondents shall carry Insurance policies in accordance with the minimum requirements and 
limits set out in AT General Specification 1.2.10, Insurance. Proof of insurance is to be included 
in the respondent’s submission. 
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3.6 Relevant ECO Plan Example from a Previous Project 

Provide a recent ECO Plan used in a project of similar scope. If the respondent is unable to 
provide a recent ECO plan of similar scope, an ECO Plan specific to this project will be accepted.  
A copy of the respondent’s ECO Plan should be attached. 

3.7 Submission Requirements Checklist for Appendix D 

In addition to the mandatory documents required in Section 2.2 Mandatory Requirements of this 
RFQ, the following documents are to be attached to the respondent’s submission: 
 

Reference Title Attached 

Appendix D Contractor Questionnaire (Completed) ☐ 

Section 1.12 Organization Chart ☐ 

Section 1.14 Resumes for Key Personnel ☐ 

Section 2 Proposed Construction Methodology and Scheduling  ☐ 

Section 3.1 Prime Contractor Certificate ☐ 

Section 3.2 Health and Safety Manual ☐ 

Section 3.4 WCB Employer Report Card ☐ 

 WCB Clearance Letter ☐ 

Section 3.5 Proof of Insurability ☐ 

Section 3.6 ECO Plan ☐ 
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APPENDIX E – CONTRACT ADMINISTRATION FORMS 

1. Extra Work Order/Change Order Form 
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2. Request for Payment Form 
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3. Statutory Declaration Form 
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APPENDIX F – SPECIAL PROVISIONS 

1.1 Standard Specifications, Specification Amendments and Typical Drawings 

1.1.1 Department Name Change 

Due to government reorganization, Alberta Transportation’s name has changed in recent years.  
As a result, some specifications, drawings, plans and other documents in this contract may 
continue to reference Alberta Infrastructure and Transportation, Alberta Infrastructure or Alberta 
Transportation and Utilities.  Please be advised that all references to Alberta Infrastructure and 
Transportation, Alberta Infrastructure or Alberta Transportation and Utilities shall mean Alberta 
Transportation (AT). 

1.1.2 Standard Specifications for Highway Construction and Bridge Construction Work 

The Specifications for highway and bridge construction work, which shall form part of the Contract 
Agreement, are published in the following Department manuals:  
 

- Standard Specifications for Highway Construction - Edition 15, 2013 
- Standard Specifications for Bridge Construction - Edition 16, 2017  
- General Specifications, Specification Amendments and Supplemental Specifications for 

Highway and Bridge Construction - Edition 15, 2013 

1.1.3 Typical Drawings 

The following additional specifications and typical drawings, which form part of the Contract 
Agreement, are available for viewing and/or download from the Departments web site at the 
following address: www.transportation.alberta.ca under the “TENDERING AND 
CONTRACTING” heading. 

 Typical minimum requirements for traffic accommodation and construction zone 
temporary signing are included in the manual entitled “Traffic Accommodation in Work 
Zones Manual 2018 (2nd Edition)”. 

 It may be necessary for the Contractor to modify these drawings and/or develop new 
drawings to address non-typical situations when developing the Traffic Accommodation 
Strategy in accordance with specification 7.1, Traffics Accommodation and Temporary 
Signing. 

 Typical minimum requirements for pavement markings are included in the Department 
manual entitled “Alberta Highway Pavement Marking Guide, 2nd Edition, issued March 
2003”. 

 Drawings showing the typical minimum requirements for permanent highway signage are 
available through the “Typical Signage Drawings” link. 

 Drawings showing the typical minimum requirements for barriers are available through the 
“Typical Barrier Drawings” and “Roadside Design Guide” links. 

 Typical minimum requirements for erosion and sediment control devices are available 
through the “Design Guidelines for Erosions and Sediment Control for Highways” link. 

 Typical minimum requirements for highway street lighting devices are included in the 
Department manual entitled “Highway Lighting Guide – 2003”. 

 All other typical plans and drawings are included in the Department manual entitled “CB-
6 Highway Standard Plates – Revised August 2002”. 
 

http://www.transportation.alberta.ca/
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Hard copy versions of select manuals are available for purchase from: 
 
 Alberta Transportation  
 Telephone: (780) 415-1068 
 Program Management Branch  
 Suite 100, 1st Floor, Twin Atria Building 
 4999 – 98 Ave. 
 Edmonton, AB, T6B 2X3 
 
Bidders are advised that, from time to time, the Department may issue revisions to existing 
drawings, and/or may insert drawings into the above-mentioned manuals without re-printing hard-
copy editions of the manual. These new and/or revised drawings will be available on the 
Department’s web site. 
 
Bidders are further advised that any drawing revisions and/or new drawings that are posted on 
the Department’s web site as of five calendar days prior to the date set for the opening of RFQ’s 
will apply to this Project. 
 
Any standard drawings that are not available on the Department’s web site will be included in the 
Contract documents. 

1.1.4 Specification Amendments 

The following checked-off specification amendments as contained in the manual entitled “General 
Specifications, Specification Amendments and Supplemental Specifications for Highway and 
Bridge Construction” – Edition 15, 2013 are applicable for this Contract. Those items not marked-
off do not apply to this Contract. These specification amendments may contain modifications to 
the payment clauses for those specifications which are amended. 
 

X AMENDMENTS TO SPECIFICATIONS 

 DESIGNATION GENERAL DESCRIPTION 

SECTION 1 - GENERAL SPECIFICATIONS 

 AMC_C125.2 Priority Line Painting for Site Occupancy 

 AMC_C125.3 Non-Priority Line Painting for Site Occupancy 

 
AMC_S53.1 

Amendment to Specification 1.2, General, Re: Construction Staking and Survey – 
Majority by Contractor 

 
AMC_S53.2 

Amendment to Specification 1.2, General, Re: Construction Staking and Survey - 
Majority by Consultant 

X AMC_S53.3 
Amendment to Specification 1.2, General, Re: Construction Staking and Survey for 
Bridge Construction 

 AMC_C230 Amendment to Specification 1.2, General, Re: Diesel Fuel Cost Adjustment 

SECTION 3 - SURFACING 

 AMC_S116 
Amendment to Specifications 2.3, Grading, 3.1, Subgrade Preparation, and all Base 
Course Specifications, Re: Tolerances for Surface Finish 

 AMC_S155 
Amendments to Specification 3.50, Asphalt Concrete Pavement (EPS), Re: Hot In-
Place Recycled Asphalt Pavement 

 
AMC_S201 

Amendments to Specification 3.50, Asphalt Concrete Pavement (EPS, Re: 
Acceptance Testing for Contracts with Small Quantities (less than 1 000 t of Asphalt 
Concrete Pavement 
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X AMENDMENTS TO SPECIFICATIONS 

 DESIGNATION GENERAL DESCRIPTION 

SECTION 5 - MATERIALS 

 AMC_S9.4 Supply of Aggregate – Contractor’s Supply with Option 

 AMC_S9.5 Supply of Aggregate – Contractor’s Supply with No Option 

 AMC_S9.6 Supply of Aggregate - Designated Source 

 AMC_C218 Interim Payment for Supply of Materials 

BRIDGE CONSTRUCTION SPECIFICATIONS 

X AMC_B013 
Amendments to Specification 1.2, General, Re: Adjustment of Completion Date and 
Damages for Delay for Bridge Construction work 

X AMC_B010 
Amendments to Specification 1.2, General, Re: Duration of Work and Site 
Occupancy for Bridge Construction 

 AMC_B011 Lane Closure for Bridge Construction 

X AMC_B020 Amendment to Specification 1.2, General, Re: Site Offices for Bridge Construction 

 
AMC_B219 

Amendment to Specification 1.2, General Re: Optional Course of Construction 
Insurance 

SUPPLEMENTAL SPECIFICATIONS 

X 6.15 Fish Capture and Release 

1.2 Survey 

Contrary to paragraph 1 in Specification Amendment AMC-S53.3, the Contractor is responsible 
for providing accurate horizontal and vertical reference points for the centreline of the structure.   

1.3 Contract Information Documents 

Contract Information Documents including, but not limited to, geotechnical reports, miscellaneous 
documents, and reference drawings that may have been provided to the Contractor or made 
available to the Contractor for viewing during the RFQ period shall not be considered part of the 
Contract documents. 
 
The following additional information is available for this RFQ: 
 

 QAES Fisheries Assessment and Recommendations, BF 82056, Golden Spike Drainage 
Ditch, NW 4-51-27-W4M; Prepared by MPA Engineering Ltd. dated October 2018. 

 
The Contractor is not entitled to rely upon the factual information or factual data in any Contract 
Information Document, nor any opinions or interpretations contained therein.  Contract 
Information Documents shall not be considered accurate, complete, or appropriate, and are made 
available solely for the purpose of providing the Bidder with access to the information available to 
the Owner. 

1.4 Consultant 

The Consultant, as defined in Section 1.1.7, Consultant, of Specification 1.1 of the GCS, 
Definitions; and as referenced in the specifications, will be: 
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MPA Engineering Ltd 
#304, 85 Cranford Way. 
Sherwood Park, AB, T8H 0H9 

Telephone: (780) 416-3030 
Fax: (780) 416-3037 

1.5 Construction Schedule 

The Contractor shall be responsible to carry out all scheduling of the work.  All work shall be 
completed by October 15, 2019.  

1.6 Contact with Adjacent Landowners 

The Contractor shall contact the adjacent landowners at least one week prior to the start of 
construction activities to advise them of the construction schedule. Landowner contact information 
will be provided to the Contractor upon award of the Contract. 

1.7 Site Examination 

Each respondent, in submitting an RFQ, acknowledges that he has examined the site and the 
surrounding areas; and is familiar with all conditions and/or restrictions that could affect or limit 
his operations due to such things as environmental constraints, public traffic, and property of 
others. 

1.8 Estimated Quantities 

Although many of the bid items are lump sum, estimated quantities have been provided for the 
Contractor’s convenience.  These estimates are based on in-place quantities to the neat lines 
shown on the drawings.  The Contractor shall estimate and confirm quantities as necessary.  If 
there are quantity discrepancies, the Contractor shall advise of these during the RFQ phase.  No 
additional compensation will be made for work carried outside the neat lines as shown on the 
drawings. 

1.9 Environmental Control 

The Contractor’s attention is drawn to “Section 1.2.50, Environmental Management”, of the 
General Specifications for Highway and Bridge Construction. 
 
The Contractor shall ensure effective implementation of his Environmental Construction 
Operations Plan (ECO Plan) by assigning responsibilities, incorporating procedures, training of 
staff, sub-contractors and by regular reporting at staff meetings. 
 
The Contractor’s ECO Plan shall include a proposed method of meeting the conditions of the 
QAES recommendations (Appendix I), permits and approvals, de-watering, silt and ice removal, 
fish salvage (when required), storm run-off management, accidents, malfunctions, effect of 
variation in schedule and monitoring. 
 
Should site conditions change and the Contractor foresees difficulties in meeting the tender 
special provisions and conditions of their ECO Plans, or an event occurs that breaches these, it 
is the Contractor’s responsibility to inform the Consultant as soon as possible and to react 
immediately to be in compliance.  Any deficiencies shall be rectified as they are discovered. 
 
The Contractor shall submit the ECO Plan to the Consultant at least 14 calendar days prior to the 
pre-construction meeting.  
 
Soil disturbance work shall not commence at a given site until the Contractor's ECO Plan has 
been reviewed and accepted by the Consultant. 
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1.9.1 Control of Equipment 

The Contractor shall carefully control all equipment and work operations so that his operations do 
not extend beyond the designated working limits unless otherwise specifically authorized by the 
Consultant.   

1.9.2  Burning 

No burning will be permitted on this project.  The Contractor is advised that any material to be 
discarded shall be disposed of at his own storage or disposal site as determined by the 
Consultant. 

1.9.3  Historical Resources 

Pursuant to Section 31 of the Historical Resources Act, the Contractor shall notify the Consultant 
immediately in the event that any palaeontological or historical resources are discovered during 
the course of construction. Pursuant to information from the appropriate governing body, it may 
be necessary for the Department to issue further instructions regarding the documentation of 
these resources. 

1.9.4 Control of Weeds and Pests 

The Contractor shall ensure all equipment, vehicles, tools and other items are clean of soil, 
aquatic organisms and plant matter (especially seed heads) prior to entering and leaving the site. 
 
The Contractor shall include a proposed procedure for weed and pest control as part of the ECO 
plan. The Contractor's equipment, vehicles, materials or personnel will not be permitted to enter 
the site prior to acceptance of the Contractor's procedure for weed and pest control. 
 
All cost associated with weed and pest control will be considered incidental to the Work, and no 
separate or additional payment will be made. 

1.9.5 Whirling Disease 

Information regarding whirling disease and the required decontamination protocols can be found 
online at the following location: 
 
http://aep.alberta.ca/fish-wildlife/wildlife-diseases/whirling-disease/default.aspx 

1.9.6 Control of Clubroot 

1.9.6.1 General 

Clubroot, caused by Plasmodiophora brassicae, is a serious disease of cruciferous crops (i.e. 
mustards, canola, etc.) which can result in reduced to severe yield losses. Clubroot was declared 
a pest under Alberta's Agricultural Pests Act in April 2007. Enforcement of the Act is the 
responsibility of the Agricultural Service Board located in each municipality. 
 
The Contractor shall carry out his operations in accordance with the following Provisions and the 
Best Management Practices outlined in the Alberta Clubroot Management Plan which is available 
on-line at the following location:  
 

http://www1.agric.gov.ab.ca/$Department/deptdocs.nsf/all/agdex11519 

1.9.6.2 ECO Plan Requirements 

As part of the ECO Plan, the Contractor shall detail his proposed Clubroot control measures for 
soil disturbance work at locations involving Clubroot infected soils. 
 

http://aep.alberta.ca/fish-wildlife/wildlife-diseases/whirling-disease/default.aspx
http://www1.agric.gov.ab.ca/$Department/deptdocs.nsf/all/agdex11519
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Details shall include proposed equipment cleaning procedures as well as any control measures 
recommended by the Municipality's Agricultural Field man. 
 
All costs associated with the implementation of Clubroot control measures, including those 
required by the applicable Agricultural Service Board, will be considered incidental to the Work 
and no separate or additional payment will be made. 

1.9.7 Migratory Birds 

Further to the requirements of Subsection 1.2.50.5, Work Subject to the Migratory Birds 
Convention Act, of Specification 1.2, General, and the Work under this Contract is subject to the 
following additional conditions and requirements. 
 
The Contractor is advised that the crossing is located in Nesting Zone B4 as indicated on the 
“Map of the Nesting Zones in Canada” available on the Government of Canada website 
(www.ec.gc.ca). As such, the potential nesting period for this crossing is as follows: 
 

- April 30 to August 31 
 
The Contractor shall monitor the project site for signs of nesting activity until completion of the 
Work, or until the RAP has ended; whichever occurs first.  If nesting activities are observed during 
the RAP, the Contractor shall remove partially completed nests and implement additional 
measures as necessary to discourage further nesting activities. Proposed anti-nesting measures 
shall be approved for use by the Consultant prior to implementation.       
 
The Contractor shall assume the responsibility for nesting prevention upon acceptance of the 
Contract.  
 
The Contractor is directed to the following URL for additional information on understanding his 
obligations under the Migratory Birds Convention Act: 
 
http://www.ec.gc.ca/paom-itmb/default.asp?lang=En&n=1B16EAFB-1 
 
The Contractor is advised that nests can be established in as little as three days, and that any 
substantially completed nests will be considered active. Once active, disturbance of these nests 
will not be permitted until it has been determined by a Wildlife Specialist that the nests are no 
longer active, or the RAP has ended; whichever occurs first.   
 
All costs associated with monitoring the bridge structure for signs of nesting activity, for the 
removal of partially constructed nests and for the implementation of additional measures deemed 
necessary to discourage or prevent further nesting will be considered incidental to the Work, and 
no separate or additional payment will be made. 

1.10 Environmental Permits and Approvals  

1.10.1 General 

The Contractor’s attention is drawn to “Section 1.2.50, Environmental Management”, of the 
Standard Specifications for Highway Construction. 
 
The Contractor is advised that Bridge File 82056 has a restricted activity period extending from 
September 15th to July 31st of any year. However, QAES recommendations have been put 
together to allow for works to occur at any time of the year. An excerpt of the Specifications and 
Recommendations of this Assessment are included in the Plans and Permits section of this 
document. 
 

http://www.ec.gc.ca/
http://www.ec.gc.ca/paom-itmb/default.asp?lang=En&n=1B16EAFB-1
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All work shall be in compliance with the conditions, requirements and restrictions of the various 
permits and approvals issued for this project, the latest edition of the Alberta Environment’s “Code 
of Practice for Watercourse Crossings” and the QAES Recommendations.  In case of conflict, the 
more stringent requirements will apply.  
 
The Contractor shall complete the work in accordance with the QAES Recommendations (Section 
6.0 of the QAES Fisheries Assessments prepared by MPA Engineering Services Ltd.), a copy of 
which is included in the Appendix I Approvals and Permits section of this document. 
 
The Fisheries Assessment completed for this site concluded that there would be no serious harm 
to fish or fish habitat associated with the proposed works. As such, a Department of Fisheries and 
Oceans (DFO) Request for Review or a Fisheries Act authorization is not required for this work.   
 
All work related to this project shall be in compliance with DFO’s documents entitled “Measures 
to Avoid Causing Harm to Fish and Fish Habitat”, and the latest edition of AEP’s “Code of Practice 
for Watercourse Crossings”. In case of conflict, the more stringent requirements shall apply. 
 
The DFO documents listed above can be found on the web at: 
 

http://www.dfo-mpo.gc.ca/pnw-ppe/measures-mesures/measures-mesures-eng.html 
 
AEP’s Code of Practice for Watercourse Crossings can be found on the web at: 
 

http://www.qp.alberta.ca/documents/codes/CROSSING.PDF 
 
All costs associated with adhering to the requirements of the environmental regulations and 
permits including, but not limited to, sediment monitoring programs and control measures, 
scheduling constraints and re-planting and re-seeding of disturbed areas, will be considered 
incidental to the Work, and no separate or additional payment will be made. 

1.10.2 Navigable Waters  

The watercourse associated with this project is a non-scheduled waterway.  Therefore, Navigable 
Waters Protection Act Approval is not required for this project. 

1.11 Parkland County Industrial Haul Agreement 

The Contractor shall identify proposed haul roads, and obtain the necessary approvals in writing 
from the local road authority, prior to beginning the backfill operations 
 
The Contractor shall enter into a Parkland County Industrial Haul Agreement for use of Parkland 
County Roads outside of the Construction Limits. A copy of the agreement can be found at:  
 
https://www.parklandcounty.com/en/county-office/Applications-Licences-and-Permits.aspx 

1.12 Care of Water 

The Contractor is advised that Section 18.3.2, Care of Water, of the Standard Specifications for 
Bridge Construction, applies to this contract. The Contractor shall prepare a written care of water 
plan for the site. Contrary to Section 18.3.2, it shall not be required to have the care of water plan 
signed and sealed by a Professional Engineer.   
 
The Contractor’s plan shall accommodate for a minimum of a single occurrence of a 5-year flood 
event which is reasonable for the time of construction.  The Contractor shall provide sufficient 
information to support the flow as part of the care of water plan. 

http://www.dfo-mpo.gc.ca/pnw-ppe/measures-mesures/measures-mesures-eng.html
http://www.qp.alberta.ca/documents/codes/CROSSING.PDF
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1.13 Right-of-Way 

The County has obtained the right-of-way as shown on the drawings located in Appendix H – 
Plans and Drawings.  The Contractor shall be responsible for obtaining right-of-way easements if 
any construction is to occur outside of these right-of-way limits or construction easements and 
shall, prior to commencement of any work, provide a copy of the easement agreement for the 
Consultant’s review. The Contractor shall be responsible for all costs associated with obtaining 
easements.   
 
The Contractor shall notify the landowners of proposed works to determine if temporary livestock 
fencing is required. If required, the Contractor shall supply, erect and maintain temporary fencing. 
Temporary fencing will be considered incidental to the work and no separate or additional 
payment will be made. 

1.14 Work in the Vicinity of Utilities 

The Contractor's attention is drawn to "Section 1.2.18, Hindrances and Delays", and "Section 
1.2.49, Safeguarding Utility Installations", of the General Specifications in the Specifications for 
Bridge Construction. 
 
The Contractor shall arrange for locating all utilities.  Where adjustments to utilities are necessary, 
the Contractor shall arrange for the utility owners to adjust their utilities.  The Contractor shall be 
responsible for any costs associated with utility re-location or temporary line re-activation. 
 
There is a buried telephone cable in the ditch west of the road centerline that will have to be 
relocated prior to commencement of construction. The Contractor will be required to contact 
Kelvin Clark of Telecon, phone 780-218-6208 within one week of the contract award. 
 
The Contractor shall confirm the presence of all utilities, including any that may not be noted 
above. 
 
“Work in the Vicinity of Utilities” shall be considered incidental to the work and no separate or 
additional payment will be made.  

1.15 Traffic Accommodation for Bridge Construction  

Notwithstanding the provisions of this RFQ, the Contractor shall perform this portion of work in 
accordance with Section 7.1, Traffic Accommodation and Temporary Signing of the Standard 
Specifications for Highway Construction, the County’s Traffic Accommodation in Work Zones 
manual located on the Parkland County website and these Special Provisions. 
 
The Contractor shall submit a traffic accommodation plan three weeks prior to the pre-
construction meeting.   
 
The Contractor will be permitted to close the road during construction.  The road closures shall 
be co-ordinated with Parkland County and the Contractor will advise Parkland County two weeks 
prior to starting construction so the local landowners can be advised of the road closure. The 
Contractor shall submit a traffic accommodation plan three weeks prior to the pre-construction 
meeting. The Contractor will be required to supply, erect and maintain all signing required for a 
detour route.   
 
Parkland County will maintain all detour roadways. The Contractor is responsible for completing 
daily inspections on the detour roads and for advising the County of any required road 
maintenance.  
 
The Contractor shall keep the County informed of the construction schedule.  The contact person 
for Parkland County will be provided to the Contractor upon award of the Contract.  
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Payment for “Traffic Accommodation for Bridge Construction” will be made on the basis of 
the lump sum price for this work, which price shall include full compensation for the cost of 
furnishing all labour, materials, equipment, tools and incidentals necessary to complete the work.   

1.16 Geotechnical Considerations and Excavation 

Excavation shall be in accordance with Section 1, “Excavation”, of the Specifications for Bridge 
Construction. 
 
The Contractor is advised of the possibility of unsuitable foundation material underlying the stream 
channel and the potential requirement to excavate and backfill beyond the limits shown on the 
drawings. 
 
The Contractor shall excavate to the lines shown on the drawings or as required to ensure stability 
of the excavation.  Any unsuitable material below the culvert bedding, as determined by the 
Consultant, shall be removed by the Contractor and replaced with granular backfill as per drawing 
S-1418-17.  This additional excavation will be paid for as Extra Work as agreed upon by the 
Consultant.  Any excavation done below the culvert bedding lines shown on the drawings without 
the Consultant's prior approval will be at the Contractor's expense.   
 
The suitability of excavated material for use as spur or embankment material will be determined 
by the Consultant.  Unsuitable material shall be disposed of to the satisfaction of the Consultant. 
 
Stockpiling of excavated/backfill soil materials is not allowed near the top of the excavation for at 
least a distance equal to the excavation depth.  Any slope movement or slump failure of slopes is 
to be reported to the Consultant immediately. 
 
“Excavation - Structural” is classified as excavation below the streambed to install the new culvert 
or carried out to improve the alignment or carrying capacity of the channel.  
 
“Common Excavation” is all excavation above the streambed to remove the existing culvert and 
will be paid for under the “Roadway Work” bid item. 

1.17 Demolition and Disposal of Existing Bridge Structure  

The Contractor shall remove and dispose of the existing 1829 mm x 1118 mm x 15.4 m long arch 
culvert. The work shall be completed in accordance with Section 21, “Demolitions, Disposal and 
Salvage of Bridge Structures” of the Specifications for Bridge Construction, to the satisfaction of 
the Consultant. 
 
Contrary to section 21.2, neither a construction milestone meeting nor a detailed demolition and 
disposal plan are required for this project. 
 
All materials shall be disposed of in a manner acceptable to the Consultant. Written approval from 
the owners of the disposal sites shall be submitted, and evidence of their acceptance of the 
disposal site cleanup is required before full payment for “Demolition and Disposal of Bridge 
Structure” will be made. 

1.18 Assembly and Installation of Culvert Material 

Assembly of the culvert materials shall be in accordance with Section 18, “Construction of CSP 
and SPCSP Structures”, of the Specifications for Bridge Construction. 
 
Parkland County will provide the culvert materials, including delivery to the site.  The Contractor 
will be advised of the fabricator and shall coordinate delivery with the material fabricator.  The 
Contractor shall provide suitable means to unload the materials in a timely fashion.  A one hour 



 

RFQ No. Q190426EN – Bridge File 82056 CSP Culvert Installation Page 40 of 52 

unloading time limit has been agreed on with the material fabricator, any costs associated with 
delays by exceeding the one hour time limit shall be paid for by the Contractor 
 
The CSP couplers shall be completely wrapped in one layer of non-woven geotextile prior to 
backfilling. The geotextile specifications shall be the same as for Class 1 rock riprap. The 
geotextile wrap shall be at least 2.0 m wide. Geotextile wrap shall be considered incidental to the 
work and no separate or additional payment will be made. 
 
The Contractor shall take care not to damage the culvert materials.  Any damage caused by the 
Contractor’s actions shall be repaired to the satisfaction of the Consultant at the Contractor’s own 
expense.  
 
Payment for coordination of material delivery, unloading and handling shall be considered 
incidental to “CSP – Assembly” and no additional or separate payment shall be made.   

1.19 Backfill  

This shall include the supply and placing of the granular fill material, clay seals, construction of 
spurs for the rock riprap and the woven geotextile filter fabric.  This work shall be done in 
accordance with Section 2 “Backfill” of the Bridge Construction Specifications, as shown on the 
drawings and as determined by the Consultant.  
 
The Contractor’s attention is drawn to paragraph 2 in section 18.3.6 of the Specifications for 
Bridge Construction, regarding backfilling in frozen conditions.  
 
In addition to the methods specified on the Drawings, structural fill shall be placed and compacted 
by equipment moving parallel to the structure with simultaneous handwork along the structure. 

1.20 Testing of Materials 

Quality control testing shall be the responsibility of the Contractor for all applicably noted sections 
of the Standard Specifications for Highway Construction and the Specifications for Bridge 
Construction.  The Contractor shall use professional engineering services and a qualified testing 
laboratory licensed to practice in the Province of Alberta to ensure the end product meets all 
specification requirements.   
 
Where minimum testing frequencies are not established in the Standard Specifications for 
Highway Construction or the Specifications for Bridge Construction, the Contractor shall be 
responsible for costs associated to carry out the appropriate testing to confirm specification 
requirements when requested by the Consultant.  
 
Contrary to Table 2-2 of Section 2, Backfill, of the Standard Specifications for Bridge Construction 
if the Contractor is using nuclear equipment to test the compaction of the clay seals or crushed 
aggregate (Des 2 Class 25), ASTM D6938, the minimum testing frequencies shall be as follows: 
 
- 3 tests for: the first lift of backfill, at the ¼ height of the required backfill depth, at the ½ height 

of the required backfill depth, and the final lift. 
 
The Contractor shall be responsible for additional testing if density requirements are not being 
achieved. 

1.20.1 Payment for Testing of Material 

The Contractor shall be responsible for additional testing if density requirements are not being 
achieved. 
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Backfill and embankment testing shall be considered incidental to the work and no separate or 
additional payment will be made. 

1.21 Bridge File Tag 

The Contractor shall supply and install a Bridge File Tag on the culvert at BF 82056 on the 
upstream end of the north pipe in accordance with standard drawing S-1848-17.  The tag shall 
read "82056-2"  
 
Payment for “Bridge File Tag” shall include the supply, fabrication and installation of the Bridge 
File Tag shall be considered incidental to “CSP - Assembly” and no additional payment will be 
made. 

1.22 Roadway Work 

Roadway Work includes the work required to remove the existing roadway and reconstruct the 
road on a new alignment as shown on the drawings. The Contractor shall supply all borrow 
material required for this project from his own sources.  The Work shall be in accordance with 
Section 2.3.4.6 of the Standard Specifications for Highway Construction.  Only material 
acceptable to the Consultant may be used. 
 
Roadway work shall include, but is not limited to, the following: 
 
- Clearing as required to accommodate construction. 
- Removal, stockpiling, and replacement of the topsoil from the road embankment side 

slopes. 
- Common excavation, or removal of the existing roadway in accordance with Section 2.3 

of the Standard Specifications for Highway Construction and as shown in the drawings 
- Common excavation or excavation above the design streambed to the existing road top 

and backfill of material outside the design granular backfill envelope as specified on the 
drawings. 

- Obtaining and supplying borrow material. 
- Roadway embankment construction to construct the road embankment and side slopes 

as shown on the drawings.  
- Subgrade preparation in accordance with Specification 3.1 of the Standard Specification 

for Highway Construction  
- Supply and placement of a crushed gravel surface (75 mm thickness of Des. 4, Class 20 

granular material) in accordance with Sections 3.2 and 3.3 of the Standard Specifications 
for Highway Construction 

- Trimming of all roadway side slopes and disturbed areas. 
- Removal of any existing fences that may be disturbed as a result of construction activities, 

the replacement of disturbed fences. The fencing shall be replaced with new Class B 
fencing as per Alberta Transportation drawing CB6-2.12M2.  The final location of new 
fence will be determined in the field and the Contractor shall confirm the exact location of 
all fencing with the Consultant prior to installing any fence materials. 

- Ditching to restore the existing drainage pattern. 
 
The Contractor shall construct the new roadway grade to match the roadway profile as shown on 
the drawings, ensuring smooth transitions with the existing roadway at either end of the work. All 
surveying required to complete the work shall be the responsibility of the Contractor. 

1.22.1 Borrow 

The Contractor shall supply all borrow material required from his own sources and shall be 
responsible for identifying proposed borrow sources and obtaining all right-of-way easements or 
permits required to access the borrow area.  A copy of the agreement shall be provided for the 
Consultant’s review prior to undertaking any work in the borrow area.  The Contractor shall ensure 
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that the location of the borrow pit satisfies all County bylaws and other applicable legislation.  
Following completion of the work, the Contractor shall reclaim the borrow area in accordance with 
Section 2 of the Specifications for Highway Construction. 
 
Borrow excavation shall be completed as per Section 2.3.4.6 of the Specifications for Highway 
Construction. The Contractor is advised that depending on the borrow source selected, the 
Contractor may be required to complete pre-disturbance and post-disturbance assessments of 
the borrow area. 

1.22.2 Payment 

Payment for “Roadway Work” will be made on the basis of the lump sum price bid for this work, 
which shall include full compensation for the cost of furnishing all labour, equipment, materials, 
tools and incidentals to complete the work. 

1.23 Site Clean Up and Restoration of Disturbed Areas 

At the completion of the culvert installation operations, the Contractor shall restore all disturbed 
areas to a condition comparable to that which existed prior to the commencement of the work.  
Restoration shall include grading and contouring disturbed areas to lines matching the 
surrounding areas followed by top soiling, seeding and harrowing.  This work shall be carried out 
to the satisfaction of the Consultant.   
 
After trimming, the disturbed areas shall be covered with a 50 mm layer of topsoil and seeded 
with grass.   
 
The seed mixture supplied by the Contractor shall be certified No. 1 seed and the Contractor shall 
supply all seed analysis certificates prior to the purchase of the seed for acceptance by the 
County. The seed mix shall be free of Scentless Chamomile and Downy Brome, Common Tansy, 
Oxeye Daisy, Tall Buttercup, and Orange Hawkweed. 
 
Seeding operations shall not commence until all areas designated for seeding have been 
prepared to the satisfaction of the Consultant. The areas designated for seeding shall be free of 
frost, snow, and standing water. 
 
The method of seeding will be broad-cast seeding and shall be applied at a rates noted below. 
 

Meadow Brome 40% 

Timothy 20% 

Creeping Red Fescue 20% 

Perennial Rye Mix 20% 

Application rate of 60 kg/hectare 

 
Seeding and harrowing will be considered incidental to “Roadway Work” and no separate or 
additional payment will be made. 

1.24  Site Clean Up  

The work shall be done in accordance with the Drawings, the Provisions contained herein, and 
as directed by the Consultant. 
 
At the completion of the culvert installation operations, the Contractor shall restore all disturbed 
areas to a condition comparable to that which existed prior to the commencement of the work. 
 
Restoration shall include grading and contouring disturbed areas to lines matching the 
surrounding ground, followed by top soiling and harrowing.  This work shall be carried out to the 
satisfaction of the Consultant. 
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Site clean-up will be considered incidental to the Work and no separate or additional payment will 
be made.   

1.25  Notice of Accident  

In the event of an accident or near miss by or related to the work being carried out by this Contract, 
the Contractor shall, in addition to compliance with provincial or local regulations, submit in 
accordance with Exhibit A to this Contract, a report on the matter to a County Representative and 
to any government authorities as required by law.  
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APPENDIX G – SPECIFICATION AMENDMENTS 

1.1 Modifications to the General Culvert Construction Specifications 

1.1.1 Changes to Definitions 

The following changes to Specification 1.1, Definitions shall apply: 
 

 Replace the word “Engineer” with the word “Consultant” 

 Replace the word “Project Manager” with the word “Consultant” 

 Replace the word “Department” with the word “Owner” 

 Replace the word “Minister” with the word “Owner” 
 
For the purposes of this Contract the Owner shall be defined as Parkland County and does not 
include the Consultant. 

1.1.2 Amendments to Specification 1.2, General, RE: Adjustment of Completion Date 
and Damages for Delay for Bridge Construction Work 

i) Section 1.2.19, ADJUSTMENT OF COMPLETION DATES, is revised as follows: 
 
a. In the second sentence of the first paragraph of Clause 1.2.19(c)(vi), the words “the roadway 

surface” are revised to “bridge construction”. 
 

b. The second sentence of the second paragraph of Clause 1.2.19(c)(vi) is deleted. 
 

c. The last three paragraphs of Section 1.2.19 starting with “If an adjustment to a Completion 
Date…” are deleted. 

 
ii) Clause 1.2.20(i)(b) of Section 1.2.20, FAILURE TO COMPLETE ON TIME, is deleted. 

1.1.3a Amendment to Specification 1.2, General, Re: Bid Deposit 

Delete the contents of Section 1.2.7 BID DEPOSIT. A Bid Deposit is not required for the Request 
for Quotation. 

1.1.3b Amendment to Specification 1.2, General, Re: Damages for Delay 

The references to $1,350.00 in Clause 1.2.20(i)(a) of Section 1.2.20, FAILURE TO COMPLETE 
ON TIME, are revised to $1,500.00. 

1.1.4 Insurance 

Delete the first paragraph of Section 1.2.10 (1), “Insurance”, and replace with the following: 
 

General Liability Insurance in an amount not less than five million dollars ($5,000,000) 
inclusive per occurrence, insuring against bodily injury, personal injury and property 
damage including loss of use thereof.  If the requirement is satisfied with a General Liability 
Wrap-up insurance policy, the Owner and the Consultant shall both be named as insured 
on the policy.  Such insurance shall include but not be limited to: 

1.1.5 Goods and Services Tax (G.S.T.) 

Delete Section 1.2.51 and replace with the following: 
 

Unless otherwise stated in this specification, the Unit and Lump Sum Prices shall include 
all labour, equipment, material, tools and incidentals and shall include all overhead, profit 
and supervision and the entire cost of all permits, certificates, Provincial Sales Tax, 
Provincial Labour Taxes, Workers' Compensation, Public Liability and Property Damage, 
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Surety Bond, Royalties and any and all other costs of a like nature to which the work is 
liable. 

 
The Federal Goods and Services Tax is not to be included in the Unit and Lump Sum Prices.  
This tax is to be shown as a separate item on the RFQ Forms.  The Federal Goods and 
Services Tax will be added to the value of the work claimed on each progress certificate. 

1.1.6 Claims and Dispute Resolution 

Notwithstanding Section 1.2.54, CLAIMS AND DISPUTE RESOLUTION, the administrative 
review structure for compensation adjustment shall be as follows: 
 
 1. Consultant Project Manager 
 2. Consultant Principal 
 3. Owner 

1.1.7 Dispute Resolution Process 

Delete the last paragraph of Section 1.2.54.2 and replace with the following: 
 
Any Notice of Dispute issued by the Contractor to the Owner pursuant to this Contract shall be 
served to: 
 
 Parkland County 
 
 Attention: Jody Hancock – Director of Engineering Services 
 53109A Hwy 779 
 Parkland County, Alberta 
  T7Z 1R1 
    
 Phone: (780) 968-8888 ext. 8441 
 Fax: (780) 968-3249 

1.1.8 Temporary Construction Signing RE: Bonus and Penalty Assessment 

Section 7.1.15.2, “Bonus and Penalty Assessment”, Temporary Construction Signing of the 
“Standard Specifications for Highway Construction” is deleted and shall not apply. 

1.1.9 Alternatives to Hold Back 

Section 1.2.26.3, “Alternatives to Hold Back” of the “General Specifications” is deleted and shall 
not apply. 

1.2 Amendment to Section 10, Heavy Rock Riprap, Of the Standard Specifications for 
Bridge Construction, Re: Class 1M Material Dimensions 

The nominal diameter for Class 1M heavy rock riprap, for the 20% to 50% shown in Table 10-1 
of Subsection 10.3, Heavy Rock Riprap Material, is revised from 1200 mm to 200 mm. 
 
1.3 Amendment to Section 1.2.7, Bid Deposit 
Section 1.2.7, “Bid Deposit” of the “General Specifications” is deleted and shall not apply. 
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APPENDIX H – PLANS AND DRAWINGS 

The following plans form part of the RFQ documents: 
 

PLAN DESCRIPTION PLAN NO. 

BRIDGE FILE 82056  

LOCATION PLAN  82056_LOC 

WATERCOURSE CULVERT ON LOCAL ROAD, 17 KM SE OF STONY PLAIN,  

GENERAL LAYOUT 

48393-P 

WATERCOURSE CULVERT ON LOCAL ROAD, 17 KM SE OF STONY PLAIN, 
INFORMATION SHEET  

48394-P 

STANDARD AND REFERENCE DRAWINGS 

INSTALLATION OF CSP AND SPCSP STRUCTURES S-1418-17 

STANDARD IDENTIFICATION TAGS S-1848-17 
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LOCATION PLAN 

STREAM: LOCATION: DRAWN: DATE: SHEET: DRAWING NO.: 

Golden Spike 
Drainage Ditch 

NW 4-51-27-W4M KM April 2019 1 82056_Loc 

 

NORTH 

82056 
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APPENDIX I – APPROVALS AND PERMITS 

1.1 QAES Recommendations  

1.1.1 Bridge File 82056 

Under the new provisions of the Fisheries Act, proponents are encouraged to conduct a “self-

assessment” of their project in relation to its potential to result in serious harm. As part of this self-

assessment, appropriate project design, mitigation and reclamation planning is needed to ensure 

the avoidance or offsetting of any potential serious harm. New Measures to Avoid Serious Harm 

to Fish and Fish Habitat have been established (DFO 2014). As this site location contains little to 

no valuable fish habitat potential, turbidity monitoring/TSS testing would not be required.  

 

The following mitigation measures and best management practices are provided as 

recommendations to the contractor to ensure there are no adverse impacts to fish or fish habitat 

as a result of the construction activity; 

 

 There is a Restricted Activity Period extending from September 16th to July 31st. Given 

the fact that the fish habitat potential at this location is very poor, works should be 

allowed to occur at any time of the year.  

 All instream activities will be isolated from open or flowing water and constructed in 

way to maintain the natural flow of water downstream and to avoid introducing 

sediment into the watercourse. 

 Earthen material should not be used to isolate the work site. 

 If water, standing or flowing, is present in the work zone at the time of construction, a 

fish salvage will be completed prior to the start of in-stream work to ensure all fish 

(including non-sport fish) are protected. Any fish salvage shall be carried out by a 

QAES under the authority of a Fish Research License (FRL) issued by Alberta 

Environment and Parks (AEP).  

 Secure the necessary permitting for all fish salvages. In Alberta, a fish research license 

(FRL) is required from AEP prior to fish salvage activities. If an FRL is required, it 

should be applied for at least 10 working days in advance of fish salvage activities, so 

it is received prior to isolation. All conditions of the FRL are to be adhered to. 

 Allow appropriate time for fish salvage efforts during construction planning. Salvages 

may require added time, depending on (among other influences) ice/water conditions, 

abundance of fish and lighting conditions. Consult with a QAES for information related 

to fish salvage timing requirements. 
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 If a pump is used, the inlet will be screened in accordance with DFO's Freshwater 

Intake End-of Pipe Screen Guidelines. The outlet will have a diffuser or will be placed 

in a location that is not subject to erosion from the outflow.  

 All reasonable efforts should be made to minimize the duration of construction. 

Construction crews should have all necessary materials and equipment prepared on-

site before beginning. Ensure maintenance of downstream flow (in terms of quantity 

and quality) at all times when constructing the isolated crossing. If a dam and pump 

isolation method is used to maintain downstream flow, backup pumping capacity must 

be on-site and ready to take over pumping immediately if operating pumps fail. Pumps 

are to be continuously monitored to ensure downstream flow is maintained at all times 

until the dam materials are removed and normal flows restored to the channel. 

Alternatively, if a clean flow bypass method is used, the diversion methods must be 

designed to accommodate potential high flow events (i.e., be secured in place and the 

receiving channel must be of sufficient capacity).  

 Pumps used at fish-bearing waterbodies should be screened with a maximum mesh 

size of 2.54 mm and a maximum screen approach velocity of 0.038 m/s. The maximum 

screen velocity can be achieved by placing pump intakes in a metal cage with a mesh 

size of less than 2.54 mm.  

 Screens should be located in areas and depths of water with low concentrations of fish 

throughout the year and away from natural or artificial structures that may attract fish 

that are migrating, spawning or in rearing habitat. The screen face should be oriented 

in the same direction as the flow. 

 Ensure that openings in the guides and seals are less than the opening criteria to make 

“fish tight”. 

 Screens should be located a minimum of 300 mm (12 inches) above the bottom of the 

watercourse to prevent entrainment of sediment and aquatic organisms associated 

with the bottom area. 

 Structural support should be provided to the screen panels to prevent sagging and 

collapse of the screen. 

 Large cylindrical and box-type screens should have a manifold installed in them to 

ensure even water velocity distribution across the screen surface. The ends of the 

structure should be made out of solid materials and the end of the manifold should be 

capped. 

 Provision should be made for the removal, inspection and cleaning of screens. 

 Ensure regular maintenance and repair of cleaning apparatus, seals and screens is 

carried out to prevent debris-fouling and impingement of fish. 
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 Pumps should be shut down when fish screens are removed for inspection and 

cleaning. 

 Sediment and erosion control measures must be implemented prior to the start of work 

and maintained until all works are completed. Sediment generation and disturbance to 

the banks should be minimized as much as possible. The sediment and erosion control 

measures will be inspected regularly. 

 The contractor will minimize any disturbance to aquatic resources during construction.  

 Disturbance of riparian vegetation will be kept to a minimum. Disturbed areas will be 

stabilized, vegetated and/or seeded as soon as possible after construction.  

 Equipment will be refueled and serviced to ensure that deleterious substances do not 

enter any watercourse.  Equipment operating near any watercourse will be clean and 

free of external oil, grease, mud, or fluid leaks. Consideration should be given to the 

use of non-petroleum-based oils for machinery (e.g., vegetable oil). 

 Clean all equipment and heavy machinery entering the Project location prior to arrival. 

Equipment and heavy machinery should also be cleaned before being moved to 

different sub-basins after construction to avoid the transfer of mud, debris or aquatic 

pests (e.g., Myxobolus cerebralis, the parasite that causes whirling disease in fish). 

 Any rock rip rap to be used should be clean, free of fine materials, and of sufficient 

size to resist displacement during peak flood events.  

 A fuel/deleterious substance spill response plan should be in place and an emergency 

spill response kit should be kept on-site during construction. 

In addition to the above mitigation measures, the Department of Fisheries and Oceans 
Canada (DFO) has a list of measures that can be used to avoid causing harm to fish and 
fish habitat (http://www.dfo-mpo.gc.ca/pnw-ppe/measures-mesures/measures-mesures-
eng.html). All of these mitigation measures should also be adhered to. 
 
 

 
  

http://www.dfo-mpo.gc.ca/pnw-ppe/measures-mesures/measures-mesures-eng.html
http://www.dfo-mpo.gc.ca/pnw-ppe/measures-mesures/measures-mesures-eng.html
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EXHIBIT A 

 
REPORTING REQUIREMENTS 

 
In addition to Appendix F Section 1.26 of the Agreement, Consultant / Contractor shall be 
responsible to comply with the following requirements with respect to any safety and 
environmental incident(s):  
 

 Class A Incidents (refer to ANNEX 1 for Incident Classification): In case of a Class A 
Incident, Consultant / Contractor shall perform the following tasks: 

a) Immediate voice notification to County Representative followed by an 

incident “Flash Report1” completed within 2 hours of incident occurrence. 

b) Submit a detailed “Incident Investigation Report including Corrective 
Measures” completed within 3 days of incident 

c) Participate (face- to face) in a “Lessons Learned Meeting2” as required by 

the County.  
 

 Class B Incident (refer to ANNEX 1 for Incident Classification): In case of a Class B 
Incident, Consultant / Contractor shall perform the following tasks: 

a) Voice notification to County Representative followed by an incident “Flash 

Report1” completed within 4 hours of incident occurrence. 

b) Submit a detailed “Incident Investigation Report including Corrective 
Measures” completed within 5 days of incident 
 

 Class C Incident (refer to ANNEX 1 for Incident Classification): In case of a Class C 
Incident, Consultant / Contractor shall perform the following tasks: 

a) Incident “Flash Report1” completed within 6 hours of incident occurrence. 

b) Submit a detailed “Incident Investigation Report including Corrective 
Measures” completed within 5 days of incident 
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ANNEX 1 - INCIDENT CLASSIFICATION 

 

Type of Incident Classification - Class A (High) 

Serious incident As defined by Part 5 Section 40 of AB OHS Act 

Medical Aid Includes medical and other services provided by a person licensed to 
practice the healing arts in Alberta, and nursing, hospitalization and x-
ray treatment.  [AB WCB Act Section 1(1p)] 

Severe Near Miss An unsafe conditions or unsafe acts with the potential for permanent 
disability, loss of life or body part, and/or extensive loss of structure, 
equipment, material or environmental damage 

Property damage Damage to equipment, vehicle or building which results in ≥$26 K of 
damage 

Vehicle Any charge laid by provincial/federal law enforcement which results in a 
court appearance EG. Reckless driving/excessive speeding charges 
greater than 50Km /hr.  Any charges in regards to heavy vehicle usage 
registered under provincial carrier agreement.  Any vehicle accident 
that involves a 3rd party claimant 

Environmental A breach in environmental consents/authorizations – requiring a report 
to the appropriate environment agency.  Incidents resulting in 
significant public or media concerns and/or permanent environmental 
damage 

 

Type of Incident Classification - Class B (moderate) 

First Aid Means the immediate and temporary care given to an injured or ill 
person at work site using available equipment, supplies, facilities or 
services, including treatment to sustain life, to prevent a condition from 
becoming worse or to promote recovery.  [AB OHS Code Part 1 
definitions] 

Moderate Near Miss Unsafe conditions or unsafe acts with the potential for serious injury or 
property damage that is disruptive to production, process, or 
environmental damage but less severe than Class A hazards 

Property damage Damage to equipment, vehicle or building which results in $5k-$25-K of 
damage 

Vehicle Any charge laid by provincial/federal law enforcement due to speeding 
in construction zone/school zone/distracted driving etc. 

Environmental Incident causing a release of material greater than 25L which is 
contained within the site boundary, or having only limited effect in the 
environment 

 

Type of Incident Classification - Class C (low) 

Near Miss Unsafe conditions or unsafe acts with minor injury, occupational illness, 
non-disruptive property or environmental damage, but less severe than 
class ‘B’ hazard. 

Property damage Damage to equipment, vehicle or building which results in less than 
$5k of damage 

Environmental Incident causing a release of material ˂25L which is contained within 
the site boundary or having only limited effect in the environment 
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APPENDIX J – ADDENDA 

 
 
 

 


