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PART 1 – INTRODUCTION
1.1
Invitation
This Request for Quotations (the “RFQ”) issued by Parkland County (the “County”) is an
invitation to submit non-binding offers for the provision of Mixing of Asphalt Stabilized Base
Course (ASBC) at Bamber Pit (SE 17-53-4 W5M) as further described in Part 4, for the Rates
established in Appendix B. The respondent selected pursuant to this RFQ process will be
informed in writing. Respondents not selected will also be informed in writing.
Parkland County is a rural municipality located immediately west of Edmonton. Covering an
area of 242,595 hectares (599,500 acres), it is one of the largest in size and one of the highest
populated of all rural municipalities in Alberta. Parkland County has grown to a community of
over 30,000 people and has seen generations of families continue to enjoy country living.
For the purposes of this procurement process, the “County Contact” shall be:
County Contact:
Email:

Taha Rizvi, Procurement Specialist
Taha.Rizvi@parklandcounty.com

1.2
RFQ Timetable
Issue Date of RFQ
Deadline for Questions
Deadline for Issuing Addenda
Submission Deadline
Rectification Period

October 20, 2021
November 19, 2021 at 16:30 hrs local
time
November 24, 2021
December 1, 2021 at 14:00:00 hrs local
time
Five Business Days from notification of
Rectification

The RFQ timetable is tentative only and may be changed by Parkland County at any time prior
to the Submission Deadline.
1.3
No Guarantee of Volume of Work or Exclusivity of Contract
Parkland County makes no guarantee of the value or volume of work to be assigned to the
successful respondent. The Agreement with the selected respondent will not be an exclusive
contract for the provision of the described Deliverables. Parkland County may contract with
others for the same or similar Deliverables to those described in the RFQ or may obtain the
same or similar Deliverables internally.
1.4
Submission Instructions
Respondents are requested to submit their submission in the form prescribed herein by the
Submission Deadline to the Parkland County Contact identified below in the manner set out
below.
Respondents should submit one electronic copy (in PDF or Word format) by email to the
County Contact.
Taha Rizvi, Procurement Specialist
Email: Taha.Rizvi@parklandcounty.com
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Submissions are to be prominently marked with the RFQ title and number (see RFQ cover) in
the subject line, and with the full legal name and return address of the respondent, and with
the Submission Deadline in the email.
A respondent may, at its option, email the County Contact prior to the Submission Deadline
with delivery details or anticipated arrival time of its response. In the event a response does
not arrive as scheduled, the County may provide those respondents who have given such
prior notice one additional Business Day to affect the delivery of their responses. The
Submission Date shall be deemed to be adjusted accordingly for the purpose of accepting
those responses. For the purposes of this Section, “Business Day” means any working day
between 8:30 a.m. and 4:30 p.m., Monday to Friday inclusive, but excluding statutory and
other holidays that the County has elected to be closed for business. Responses received
after the Submission Deadline, without prior email notification as detailed above, will be
rejected.
1.5
Respondents to Review RFQ
Respondents shall promptly examine all of the documents comprising this RFQ and (a) shall
report any errors, omissions or ambiguities and (b) may direct questions or seek additional
information in writing by e-mail to the Parkland County Contact on or before the Deadline for
Questions. Parkland County is under no obligation to provide additional information but may
do so at its sole discretion. It is the responsibility of the respondent to seek clarification from
the Parkland County Contact on any matter it considers to be unclear. Parkland County shall
not be responsible for any misunderstanding on the part of the respondent concerning this
RFQ or its process.
Respondents and their representatives may not contact individuals employed or engaged by
any member of Parkland County, other than the Parkland County Contact, concerning matters
regarding this RFQ. Only information received by the Parkland County Contact will be
considered in the RFQ process. All such communications must be in writing. Any respondent
that does not follow these instructions may be disqualified.
1.6
All New Information to Respondents by Way of Addenda
This RFQ may be amended only by an addendum in accordance with this section. If Parkland
County, for any reason, determines that it is necessary to provide additional information
relating to this RFQ, such information will be communicated to all respondents by addenda.
Each addendum shall form an integral part of this RFQ. Such addenda may contain important
information, including significant changes to this RFQ. Respondents are responsible for
obtaining all addenda issued by Parkland County.
1.7
Amendment of Responses
Respondents may amend their responses prior to the Submission Deadline by submitting the
amendment via email and prominently marked with the RFQ title and number and the full legal
name and address of the respondent. Any amendment should clearly indicate which part of
the response the amendment is intended to amend or replace.
1.8
Withdrawing Submissions
At any time throughout the RFQ process, a respondent may withdraw a submission. To affect
a withdrawal, a notice of withdrawal must be sent to the County Contact and must be signed
by an authorized representative. The County is under no obligation to return withdrawn
submissions.
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1.9
Debriefing
Respondents may request a debriefing after receipt of a notification of award. All requests
must be made in writing to Parkland County Contact and must be made within 30 days of
notification of award.
1.10 Litigation
Pursuant to Parkland County Policy C-AD35 – Impending Legal Action, suppliers who have
initiated legal proceedings against Parkland County are ineligible to submit a quotation in
response to this RFQ. For further information, please contact the Parkland County Contact.
[End of Part 1]
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PART 2 – EVALUATION OF QUOTATIONS
2.1
Stages of Evaluation
The evaluation of quotations will be conducted in the following stages:
•

Stage I will consist of a review to determine which submissions satisfy all of the
mandatory requirements. Quotations failing to satisfy the mandatory requirements as
of the Submission Deadline will be provided an opportunity to rectify any deficiencies.
Quotations failing to satisfy the mandatory requirements within the Rectification Period
will be excluded from further consideration. The Rectification Period will begin to run
from the date and time that Parkland County issues its rectification notice to the
respondent.

•

Stage II will consist of a scoring on the basis of the Rated Criteria as set out in Part 4.

•

Stage III may consist of an interview with the highest scoring respondent(s) from Stage
II.

Subject to the Terms of Reference and Governing Law, the top-ranked respondent as
established under the evaluation will be selected to enter into a contract for the provision of
the Deliverables. The selected respondent will be expected to enter into a contract within the
timeframe specified in the selection notice. Failure to do so may, among other things, result
in the disqualification of the respondent and the selection of another respondent, or the
cancellation of the RFQ.
2.2

Mandatory Requirements

2.2.1

Mandatory Forms

Each quotation must include:
• Appendix B – Quotation Form completed and signed by an authorized
representative of the respondent
• Appendix C – Contractor Questionnaire Form completed in accordance with the
instructions
• Appendix D – Pricing Form completed in accordance with the instructions
2.2.2

Other Mandatory Requirements
(a) Safety Prequalification
Parkland County will only consider respondents who, prior to the Submission
Deadline, possess a valid Certificate of Recognition (COR) which is relevant to their
industry and is recognized by Alberta Human Resources and Employment, Workplace
Health and Safety.
For respondents who have not obtained a Certificate of Recognition, a valid Temporary
Letter of Certification (TLC) issued by the Alberta Construction Safety Association
(ACSA) will be considered acceptable. Parkland County will confirm that the
respondent possesses a COR or a valid TLC through the Alberta Construction Safety
Association
It is the respondent's responsibility to ensure his registration in the program is properly
documented with the Alberta Construction Safety Association and the County will
assume no liability for errors or omissions by the Alberta Construction Safety
Association in this regard.
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Prospective respondents who do not possess a valid COR and wish to obtain
information about obtaining a COR, or TLC, are advised to contact:
Alberta Construction Safety Association
#101, 225 Parsons Road, SW
Edmonton, AB, T6X 0W6
Tel: (780) 453-3311 or 1-800-661-2272
Fax: (780) 455-1120 or 1-877-441-0440
www.acsa-safety.org
Respondents shall submit a copy of their valid COR, or TLC in their response.
(b) Consent of Surety
The quotation must be accompanied by a Consent of Surety. The signed and sealed
Consent of Surety must be issued by a licensed company, firm or agency authorized
to transact business of a Surety in the Province of Alberta for the amount set out in
Section 4.2.9.
2.3
Rated Criteria
In addition to submitting the Quotation Form, noted above and if applicable, respondents
should respond to the non-price factors described in Part 4 with reference to the applicable
rated criteria categories as set out in Section 4.3 of Part 4 – RFQ Particulars.
2.4
Tie Score
In the event of a tie score, the selected respondent will be the respondent with the most
competitive price.
[End of Part 2]
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PART 3 – TERMS OF REFERENCE AND GOVERNING LAW
In responding to this RFQ, and to be eligible for consideration, each respondent must submit
a completed and signed Quotation Form that, among other things, acknowledges its
acceptance of the RFQ Terms of Reference and Governing Law as contained hereunder:
(a)

this RFQ process is not intended to create a formal legally binding bidding process
and shall not give rise to the legal rights or duties applied to a formal Contract A
binding bidding process or any other legal obligations arising out of any tendering
process contract or collateral contract, and instead shall be governed by the
common law applicable to direct commercial negotiations;

(b)

neither party shall have the right to make any claims (in contract, tort, or otherwise)
against the other with respect to the award of a contract, the failure to award a
contract or the failure to honour a quotation;

(c)

the respondent will bear its own costs associated with, or incurred in, the
preparation and presentation of its quotation, including, if applicable, costs incurred
for interviews or demonstrations;

(d)

no legal obligation regarding the procurement of any good or service shall be
created between the respondent and Parkland County until Parkland County
accepts the respondent’s offer in writing;

(e)

when evaluating quotations, Parkland County may request further information from
the respondents or third parties in order to verify, clarify or supplement the
information provided in the respondent’s submission, and Parkland County may
revisit and re-evaluate the respondent’s submission or ranking on the basis of any
such information;

(f)

Parkland County may consider the respondent’s past performance on previous
contracts or any other relevant information taken into account by Parkland County
when determining the acceptability of a respondent;

(g)

Parkland County may disqualify a respondent for any conduct, situation or
circumstance that constitutes a Conflict of Interest, as solely determined by
Parkland County. “Conflict of Interest” shall have the meaning ascribed to it in the
Quotation Form (Appendix B);

(h)

the respondent consents to Parkland County’s collection of the information as
contemplated under this RFQ for the uses contemplated under this RFQ;

(i)

Parkland County will not return the submission or any accompanying
documentation submitted by a respondent;

(j)

Parkland County may elect not to consider a respondent whose quotation contains
misrepresentations or any other inaccurate, misleading or incomplete information;

(k)

Parkland County may prohibit a respondent from participating in a procurement
process based on poor past performance or based on inappropriate conduct and
such inappropriate conduct shall include but not be limited to (i) the submission of
quotations containing misrepresentations or any other inaccurate, misleading or
incomplete information, (ii) the refusal of the respondent to honour its pricing or
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other commitments made in its quotation, or (iii) any other conduct, situation or
circumstance, as solely determined by Parkland County, that constitutes a Conflict
of Interest; and
(l)

Parkland County may cancel this RFQ process at any time.

The parties also acknowledge that these terms (a) are included for greater certainty and
are intended to be interpreted broadly and separately (with no particular provision intended
to limit the scope of any other provision); (b) are non-exhaustive (and shall not be
construed as intending to limit the pre-existing rights of the parties to engage in precontractual discussions in accordance with the common law governing direct commercial
negotiations); and (c) are to be governed by, and interpreted and construed in accordance
with, the laws of the province of Alberta and the federal laws of Canada applicable therein.
[End of Part 3]
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PART 4 – RFQ PARTICULARS
4.1
Deliverables
The County is seeking quotations from qualified contractors to supply asphaltic binder, mix,
and stockpile asphalt stabilized base course material at Parkland County’s Bamber Pit.
The provision of the Deliverables will be governed by the terms and conditions set out in
Appendix A.
4.1.1 Scope
The estimated quantities are as follows:
Annual Estimated Quantities
Gravel Site
Bamber Site
Bamber Site
Bamber Site

Material Type
HF 500M Asphalt Stabilized
Base Course
MC 250 Asphalt Stabilized Base
Course
HF 1000M Asphalt Stabilized
Base Course

Estimated Quantity
35,000 Tonnes
8,000 Tonnes
Provisional Item - As Required
Based on Annual Programs

The estimated annual quantities mentioned above are indicative quantities only and the
County may increase or decrease these quantities anytime at its sole discretion. The
Contractor will have no basis for any claims due to changes in quantities. The Contractor will
supply the proper estimated asphaltic binder, mix, and stockpile using the unit rates as
submitted in Appendix D- Pricing Form.
The Contractor shall only produce the quantity of ASBC as requested by the County. The
County will not compensate the Contractor for unrequested over production of ASBC.
4.1.2 Service Requirements
The Contractor will provide the following services:
(a)

Provide maintained equipment and qualified personnel to produce the granular
aggregate materials as noted in the special provisions of this RFQ;

(b)

Assign a dedicated representative who is the single point of contact, who can respond
to operational inquiries as required;

(c)

Provide maintained equipment and qualified personnel to perform all quality control
testing necessary to determine and monitor the characteristics of the materials
produced; and

(d)

Timely completion of all Work according to the Schedule and Duration of Work
identified in this RFQ.

4.2

Material Disclosures

4.2.1 Project Schedule
The Contractor must meet the schedule for completion of Work as follows:
•
•

Mixing Commencement – no earlier than April 29 and no later than May 11 of each
calendar year.
Complete all the Work – no later than June 30 of each calendar year.
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The schedule for the Work completed in subsequent years will be provided when the County
exercises the option to extend the Contract and will be mutually agreed upon through a written
amendment to the Contract.
4.2.2 Contract Agreement
It is Parkland County’s intent to enter into a three (3) year agreement with services
commencing on or before April 29, 2022, with two (2) single year options for extension.
Contract extension is at the discretion of Parkland County and is subject to satisfactory
performance from the Contractor, and Parkland County’s acceptance of pricing.
4.2.3 Subsequent Year Pricing
In the second and subsequent years of the Agreement including extension year options, the
unit prices within Appendix D may be adjusted for inflation upon negotiation between the
County and the Contractor based on the Consumer Price Index – All Items, for the previous
12 months from January (previous year) – January (current year) in the Edmonton area
following the Stats Canada CPI Index (www150.statcan.gc.ca). Adjustments must be
requested in writing and are not automatic.
4.2.4 Project Team
Project team members identified are to remain on the project until completion. Any changes
in project team members will be subject to Parkland County’s approval, and the Consultant
shall ensure such changes do not negatively impact the quality of the deliverables and project
timelines.
4.2.5 Inspection
All materials, supplies and services provided shall be subject to the County’s inspection at
the sole discretion of the County. Should any item not meet the specifications of the
inspection, the County has the right to request changes at any time at the expense of the
Contractor.
4.2.6 Extra Work
Extra work shall include work not specified in the Contract and/or of a class not included in
the Contract.
No work for which the Contractor shall be entitled to extra compensation shall be completed
without authorization in writing by Parkland County. An Extra Work Order/Change Order Form
as shown in Appendix E shall be completed prior to the commencement of work.
4.2.7 Specification Compliance
All asphalt produced must fully comply with the specifications outlined within Appendix F –
Special Provisions. Parkland County reserves the right to reject material that does not meet
the specifications of Appendix F – Special Provisions at the expense of the Contractor.
4.2.8 Prime Contractor
The Contractor is assigned the role of Prime Contractor pursuant to s. 3 of the Occupational
Health and Safety Act, R.S.A. 2000, c. O‐2 for the Work Site and is responsible for ensuring
compliance with all Applicable Laws relating to safety by all employers and employees on the
Work Site.
4.2.9
Security
The Contractor will be required to furnish security in a form satisfactory to the County as
follows:
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(a) a surety bond in the amount of fifty (50%) percent of the Contract/quotation price, or a
cash deposit or irrevocable letter of credit in the amount of ten (10%) percent of the
Contract/quotation price as a guarantee for the due performance of the Contract, and,
(b) a surety bond in the amount of fifty (50%) percent of the Contract/quotation price, or a
cash deposit or irrevocable letter of credit in the amount of ten (10%) percent of the
Contract/quotation price as a guarantee for the payment in full of all claims for labour and for
material used or reasonably required for use in the performance of the Contract.
4.2.11 Alberta Worker’s Compensation Board (WCB)
A current Alberta WCB Clearance Letter should be included in the quotation as evidence of
such coverage and confirmation that the respondent’s account is in good standing. If the
respondent does not have such coverage in place, the respondent will be required to obtain
it within 10 days’ upon receiving notice of the intent to award.
4.2.12 Proof of Insurability
Respondents shall provide proof of insurability from a licensed insurer in accordance with the
minimum requirements and limits set out in Appendix A. If the respondent does not have such
coverage in place, the respondent will be required to obtain it within 10 business days’ upon
receiving notice of the intent to award.
4.3
Rated Criteria
Stage II will consist of an evaluation of the quotation to determine the high score based on
the following criteria:
Rated Criteria Category

Point Scale

Weighting

Total Points
Available

Corporate Profile, Demonstrated
Experience and References

0 to 5

X3

10

Proposed Project Methodology and
Scheduling

0 to 5

X5

25

Health, Safety and Environmental

0 to 5

X2

15

Quality Control

0 to 5

X3

15

n/a

n/a

35

Stage II

Pricing

Total Points

100

Scoring shall be awarded on a scale of 0 to 5 as outlined below. Partial scores or scores not
defined below will not be used. Points will be assigned for each applicable criterion based on
the information provided in the submission response. Points could be modified, depending
upon reference checks, and other independent information subsequently received and
confirmed.
5
4
3

Fully exceeds expectations, Respondent clearly understands the
requirement, excellent probability of success
Somewhat exceeds expectations; high probability of success
Fully meets expectations; Respondent has good understanding of
requirement, negligible weakness or deficiencies good probability of
success
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2

Partially meets expectations; minor weakness or deficiencies, fair
probability of success

1

Does not meet expectations or demonstrate understanding of the
requirements, major weakness or deficiencies, low probability of success
Lack of response or complete misunderstanding of the requirements, no
probability of success

0

Respondents should ensure their submission includes the following information to
facilitate the evaluation process so that their submission receives full consideration:
4.3.1

Corporate Profile, Demonstrated Experience and Qualifications

(a)

Corporate suitability and suitability of any parties in a joint venture and any
subcontractors.
Number of years the respondent has been providing similar goods and services
relevant to the Deliverables.

(b)
(c)

References from clients who have obtained similar Deliverables in the past five (5)
years to those covered under this RFQ.

4.3.2 Proposed Project Methodology and Scheduling
Respondents are to provide written responses to requirements outlined in the Deliverables
section above (Part 4 Section 4.1). This should include, but is not limited to:
(a)

Demonstrated understanding of the project including identification of project risks and
proposed approach to mitigate risks identified.

(b)

Overall approach to deal with the construction activities and a plan that will minimize
disruption to traffic, pit operations, and provide safe movement for workers and
motorists.

(c)

Work site management plan including laydown areas, operation zones, and project
phasing.

(d)

Work plan and project schedule, including a Gantt Chart (or similar) that identifies the
level of resources for each activity with contingency that meets the project schedule
as indicated in Section 4.2.1 – Project Schedule.

(e) A list of equipment to be used to complete the Work; and
(f) A list of equipment identified as back up units.
4.3.3 Health, Safety and Environmental
Respondents are to provide the following:
(a)

WCB Employer Report Card.

(b)

Corporate Health and Safety Manual Table of Contents.

(c)

Any other relevant safety information.

(d)

Relevant ECO Plan example from a previous project.

4.3.4 Quality Control
Respondents are to provide the following:
(a)

Quality Control Company contact information (name, address, email and telephone
number) and a brief company history / experience.
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(b)

Procedures and/or policies in place to ensure quality control on site for the duration of
the work

4.3.6

Evaluation of Pricing

Respondents shall complete the Pricing Form in Appendix D.
Pricing will be scored based on a relative pricing formula using the rates set out in the Pricing
sheet.
Each Respondent will receive a percentage of the total possible points allocated to price for
the particular category it has bid on by dividing that Respondent’s price for that category into
the lowest bid price in that category. For example, if a Respondent bids $120.00 for a
particular category and that is the lowest bid price in that category, that Respondent receives
100% of the possible points for that category (120/120 x 100 = 100%). A Respondent who
bids $150.00 receives 80% of the possible points for that category (120/150 x 100 = 80%) and
a Respondent who bids $240.00 receives 50% of the possible points for that category
(120/240 x 100 = 50%).
Lowest rate
Second-lowest rate
rate
Lowest rate
Third-lowest rate

x

Total available points = Score for quotation with second-lowest

x

Total available points = Score for quotation with third-lowest rate

And so on, for each submission.
[End of Part 4]
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APPENDIX A - FORM OF AGREEMENT
The Form of Agreement for Services covered in this RFQ, and to be executed between
Parkland County and the successful Contractor, is attached hereto as Appendix “A” to this
RFQ and is subject to change from time to time.
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FIELD SERVICE AGREEMENT
PARKLAND COUNTY
a municipal corporation formed pursuant to the
Municipal Government Act, R.S.A. 2000 c. M-26.1,
of the province of Alberta
(the “County”)

COMPANY NAME
a corporation formed pursuant to the laws of the
Province of Alberta

53109A Hwy 779
Parkland County, Alberta, Canada T7Z1R1
(the “County’s Address”)
Name: Title:
Phone: (780) 968-XXXX Fax: (780) 980-XXXX

Street Address
City, Province, Country Postal code
(the “Contractor’s Address”)
Name: Title:
Phone: Fax:

E-mail:

E-mail:

(the “County’s Representative”)

(the “Contractor’s Representative”)

Contract No.:
Contract Date:

(the “Contractor”)
Term:
Scheduled Start Date:
Scheduled Completion Date/Delivery Date:

The Contractor and the County agree as follows: The Contractor shall, in accordance with the terms and conditions as set out in this Contract, perform all work and provide all services,
supervision, equipment and materials required for the successful and safe completion of the work described in the Work Specification section set out below (the “Work”), at or to: XXXX
(the “Work Site”)
“Contract” means this agreement which includes this page, any documents or schedules referenced in the Work Specification or Contract Price sections set out below in the Field
Service Contract Terms and Conditions attached hereto. In the event of a conflict between the terms and conditions on this page or the Contract Terms and Conditions and any
documents referenced in the Work Specification or Contract Price sections set out below, the terms and conditions on this page and the Field Service Contract Terms and Conditions
shall govern.
WORK SPECIFICATION:

CONTRACT PRICE:

The scope of Work shall be:
As set out and attached hereto as Schedule “A.”

The Contract Price shall not exceed Written Amount ($XXX) excluding GST for all Work
relative to this project as further described in XXXXX.

Authorized County Signature:

Authorized Contractor Signature:

___________________________________

___________________________________

By: Print Name and Title

By: Print Name and Title

Date: ______________________________

Date: ______________________________

1.

The Contractor shall invoice for the completed Work on a monthly basis; or as
otherwise agreed. Invoices shall (a) reference the Field Service Contract No.,
(b) Purchase Order Number, (c) be accompanied by any original supporting
documentation for the County, (d) be sent to the County via e-mail to
accountspayable@parklandcounty.com and marked “Attention: Accounts
Payable”, and (e) separately set out any applicable goods and services tax or
sales tax amounts. Invoices submitted each month will be paid on a net thirty-day
basis (after receipt of invoice together with supporting documentation and Purchase
Order Number) at the Contractor’s address shown above, subject to retaining any
minimum holdback required by law or pursuant to the terms of this Contract. This
Contract is in Canadian dollars (“Cdn”).

2.

Contract Price shall not exceed the amount noted above without prior written
authorization of the County’s Representative.

Contract No. XXXXXXX
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FIELD SERVICE CONTRACT TERMS AND CONDITIONS
ARTICLE 1
SUBCONTRACTS
1.1
The Contractor shall not subcontract any part of the Work except as provided for under the terms of the
Contract or as the County, in its sole discretion, agrees to in writing.
1.2
The Contractor shall include a clause in all subcontracts giving the Contractor the right to audit in
accordance with Article 5.
ARTICLE 2
CHANGES AND COUNTERPART EXECUTION
2.1
To be effective, any change to this Contract must be by way of written amendment signed by both
parties.
2.2
This Contract, and any amendment hereto, may be executed in one or more counterparts, each of
which shall be deemed an original, and shall become a binding agreement when each of the parties hereto shall
have executed and delivered a counterpart of this Contract or amendment, as the case may be, to the other
party. Each party further agrees that the delivery of any such executed counterpart by way of facsimile or e-mail
transmission to the other party at the applicable facsimile number or e-mail set out on page one of this Contract,
shall be deemed acceptable delivery.
ARTICLE 3
LIENS
3.1
If at any time there should be evidence of any lien or claim for which the County might become liable
and which is attributable to the Contractor, the County shall have the right to retain out of any payment to the
Contractor an amount sufficient to completely indemnify the County against (i) such lien or claim, and (ii) any
costs incurred by the County, including legal fees on a solicitor and client basis, in relation to any such lien or
claim. To the extent that retained amounts are insufficient to indemnify the County, the Contractor will indemnify,
defend and hold the County harmless from and against any liens, claims, security interests or encumbrances
related to the Work.
3.2
If requested by the County, prior to payment of any invoice submitted by the Contractor to the County,
the Contractor shall submit to the County such information, documents or other materials as may be required by
the laws or customs of the jurisdiction(s) in which the Work is located in order to protect the County from
mechanic’s or similar liens or claims.
ARTICLE 4
HOLDBACKS
4.1
A ten percent (10%) holdback shall be withheld from the total of all payments and shall be retained for a
period of forty-five (45) days after the date of written notice of Contract Completion from the County.
4.2
The Contractor shall provide a signed Statutory Declaration dated not before the end of the forty-five
(45) day holdback period stating that all materials, labour, work and services incurred have been paid for by the
Contractor.
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After the end of the forty-five (45) day period, the County may withhold further, from the whole or part of monies
owing the Contractor, an amount as may be required in the opinion of the County on account of:
a)

claims filed or reasonable evidence in the opinion of the County indicating probable filing of claims, or

b)

evidence of failure of the Contractor to make final payment to subcontractors or for materials or for
labour, or

c)

failure of the Contractor to make payments for assessments due to the Workers Compensation Board.
ARTICLE 5
TAXES, DUTIES AND WITHHOLDING

5.1
The Contractor shall be solely liable for and pay at its own expense when due, all taxes and duties
whatsoever imposed by reason of the Work to be performed by the Contractor, except for sales taxes (including
Provincial sales tax and goods and services tax) required by law to be collected by the Contractor from the
County. The Contractor must state on each invoice the Contractor’s goods and services tax registration number
and identify whether the goods and services are taxable, exempt, zero-rated, or not applicable for the purpose
of the goods and services tax.
5.2
Where the Contractor is a non-resident of Canada, the County may be obligated by law to withhold an
amount on the value of the Work rendered in Canada. Where it has such an obligation, the County will withhold
the required amount from the Contract Price to be paid to the Contractor and remit it to the Canada Customs
and Revenue Agency as required, unless the Contractor provides to the County a valid exemption certificate or
waiver from withholding prior to performing the Work in Canada.
ARTICLE 6
AUDIT ACCESS
6.1
The Contractor shall keep and cause its subcontractors to keep, in accordance with generally accepted
accounting practices, books, records and accounts pertaining to performance of the Work, necessary for an
accurate audit.
6.2
For the purpose of verifying that service or materials were delivered to the County and that charges
were properly made in accordance with the terms of this Contract or for verifying the Contractor's compliance
with this Contract, including matters relating to Article 9, the County shall have access at all reasonable times to
files, data, correspondence, computer files, books and accounting records relating in any manner to the Work
rendered by the Contractor under the Contract for a period of two (2) years following completion of the Work. In
any permitted subcontract, the Contractor shall include terms allowing the County the same audit access with
respect to any permitted subcontractors. The Contractor and subcontractor will allow the County to make
copies of all documentation set out in this Section 6.2.
6.3
If an audit indicates errors in the Contractor's invoices, the Contractor shall make appropriate invoice
adjustments and promptly refund overpayments to the County.
ARTICLE 7
INSPECTION OF WORK
7.1
The County or its representatives shall be entitled to inspect the Work at all reasonable times during
regular business hours, or at a mutually agreeable time after regular business hours. The Contractor shall
provide the County with access and sufficient, safe and proper facilities for inspection of the Work by the
County.
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ARTICLE 8
COMPLIANCE WITH LAW AND WORKER’S COMPENSATION
8.1
The Contractor and its subcontractors shall comply with and observe all applicable laws, regulations and
orders of any proper authority having jurisdiction over the Work.
8.2
The Contractor shall maintain accounts as an independent contractor and shall at all times pay or cause
to be paid any assessment or contribution required to be paid pursuant to the Workers’ Compensation Act or
Ordinance of the Province in which Work is performed. If the Contractor fails to do so, the County, in addition to
any other rights available under contract or by law, may retain the amount of any assessment from any payment
due, or that may become due, to the Contractor. Before the Scheduled Start Date of the Contract, and
thereafter upon request by the County’s Representative, the Contractor shall provide the County’s
Representative with evidence that the Contractor is in good standing under the Worker’s Compensation
legislation of the Province in which Work has been or will be performed.
ARTICLE 9
INDEMNIFICATION
9.1
The Contractor shall be liable for and indemnify and save harmless the County, its elected
representatives and employees and agents from all claims, costs, losses, expenses, actions, and suits caused
by or arising out of direct or indirect performance of this Contract or by reason of any matter or thing being done,
permitted or omitted to be done, by the Contractor, its subcontractors, agents or employees and whether
occasioned by negligence. The County shall not be liable or responsible in any way for any personal injury or
property damage of any nature whatsoever that may be suffered or sustained by the Contractor, or by any
employee, agent or servant of the Contractor in the performance of this Contract. Such indemnification shall
survive this Contract.
ARTICLE 10
DEFICIENT WORK
10.1
If any services, equipment, materials or workmanship furnished by the Contractor is defective or any
aspect of performance of the Work is deficient, the County may in its sole discretion by notice:
10.1.1
10.1.2
10.1.3
10.1.4

Require the Contractor to promptly remedy the defect or deficiency;
Suspend or terminate any part of the Work;
Do both of the foregoing; or
Terminate the Contract.

The cost to remedy such defects or deficiencies and any additional costs resulting therefrom shall be paid by the
Contractor and may be retained by the County from any amount payable to the Contractor.
ARTICLE 11
SUSPENSION, DELAY AND TERMINATION
11.1
The County, may, at any time, suspend or terminate any part of the Work or terminate the Contract, for
any reason whatsoever immediately upon giving notice to the Contractor. Contractor shall not suspend the Work
without the authority of the County’s Representative.
11.2
The County shall have the authority to delay the Work, in whole or on part, for such period as the
County may deem necessary, due to such conditions as are considered unfavorable for the prosecution of the
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Work or due to the failure of the of the Contractor to carry out orders given or to perform any provisions of the
Contract. No such delay shall vitiate or void this Contract, or any part thereof, or any security or obligation for
the performance thereof, nor shall the Contactor be entitled to make any claim for damages by reason thereof,
or upon the Contractor receiving notice from the County’s Representative requiring Contractor to resume the
Work.
11.3
In the event of early termination of either a part of the Work or the entire Contract, except where such
early termination is pursuant to Article 9 or as a result of the Contractor’s breach of the Contract, the Contractor
shall be entitled to full payment for any Work done by the Contractor up to the effective date of such early
termination. Except as provided herein, the Contractor shall not be entitled to any further payment of any sort or
nature including any payment on account of loss of anticipated profit as a result of the suspension or early
termination of any part of the Work or early termination of the Contract.
ARTICLE 12
TERMINATION OF CONTRACT
12.1
This Contract may be terminated, in whole or in part, without further obligation, liability or expense of
any kind under the following conditions:
12.1.1 should the Contractor be adjudged bankrupt, or become insolvent, the County may, without
prejudice to any other right or remedy the Contractor may have, terminate the Contract by
giving the Contractor or their receiver or their trustee in bankruptcy, written notice;
12.1.2 at any time upon notice for a breach of the terms and conditions of this Contract by either
party;
12.1.3 at any time following the failure of the Contractor to remedy, repair, or correct any deficiency or
defect upon receiving notice from the County;
12.1.4 Contractor is in material breach of this Contract and such breach has not been cured within
five (5 days) of the written notice thereof from the County, or such other period of time as the
County may agree to in writing;
12.1.5 upon fifteen (15) consecutive day’s written notice to the Contractor from the County during the
term of this Contract, whereupon the County shall pay to the Contractor any fees and
expenses due to the effective date of cancellation but not thereafter;
12.1.6 as otherwise provided in the Contract.
12.2
The County’s rights of termination shall be in addition to any other rights or remedies it may have in law,
in equity, or under this Contract.
ARTICLE 13
WARRANTIES AND GUARANTEES
13.1
The Contractor warrants and guarantees that all Work will be free from defects in workmanship and
materials. The Contractor shall remedy, at the Contractor’s sole cost, any defects in the Work, provided the
Contractor is notified by the County of such defect within one (1) year from the later of the date of acceptance or
termination of the Work. For apparatus, material, and accessories not manufactured by the Contractor, the
Contractor shall obtain such warranties and guarantees as are available from the manufacturers. These shall
extend over the longest possible period but shall not be less than one (1) year after the later of acceptance or
termination of the Work.
13.2

The Contractor shall perform the Work as required in this Contract:
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13.2.1 Using the care, skill, and diligence normally applied by licensed contractors in the performance
of work similar to that contemplated hereunder, and in accordance with sound construction practices
and generally accepted professional standards, and all applicable requirements of the County;
13.2.2 In accordance with all applicable industry standards and construction standards and codes;
13.2.3 In accordance with the provisions of this Contract, and in conformity with the Work
Specification; and
13.2.4 By providing materials and equipment which are new, of good and merchantable quality suitable
for their intended use, and free of defects in design, engineering, materials, construction and
workmanship and which are in conformity with the requirements of the above clauses of this Section.
ARTICLE 14
TITLE
14.1
The title to all Work completed or in the course of being provided and the title to all material and
supplies (except tools, equipment and vehicles owned by or rented to the Contractor or its subcontractors)
covered by the Contract shall belong to the County upon delivery to the County or upon payment by the County,
whichever occurs first.
ARTICLE 15
NOTICES
15.1
Any notices given pursuant to the terms and conditions of this Contract shall be required or permitted to
be given to a party under this Contract shall be in writing and either delivered personally served by way of
ordinary pre-paid first class mail, courier, e-mail or by way of facsimile transmission, addressed as follows:
Parkland County
53109A Hwy 779
Parkland County, Alberta, T7Z 1R1
Procurement Services
Email: ProcurementServices@parklandcounty.com
Telephone: (780) 968-8888
Facsimile: (780) 968-8413
(Company)_______________________
(Address)________________________
(Address)________________________
(Name)_____________________ (Title)____________
Email: _____________________________
Telephone: _____________________
Facsimile: _____________________
or to such other address as to which any party may from time to time notify the other.
15.2
Any notice addressed by registered mail to the County or to the Contractor pursuant to this Section shall
be deemed to have been effectively given on the four (4) days following the date of mailing. If notice is effected
by facsimile or e-mail, then the notice will be deemed to be effected on the first (1st) business day following the
date of which the facsimile or email was sent. Either party may change the particulars of its address for service
as set out above by notice to the other party.
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15.3
All notices required or permitted to be given to a party under this Contract shall be in writing and either
delivered personally, mailed by registered mail, or sent by facsimile transmission to its respective address or fax
number, as the case may be, listed on the first page of this Contract. Either party may change the particulars of
its address for service, telephone and fax numbers listed on the first page of this Contract by notice to the other
party.
ARTICLE 16
INSURANCE AND INDEMNITY
16.1
Before commencing or performing the Work, the Contractor shall obtain and provide to the County a
letter or similar document, confirming that the Contractor has an active account that is in good standing from
each Worker’s Compensation Board or similar body constituted in accordance with the workers’ compensation
legislation of each jurisdiction in Canada in which the Work will be performed, and that the Contractor has not
opted out of workers compensation, where allowed.
16.2
The Contractor must, at the Contractor’s own expense, provide the County with the following insurance
coverage on or before full-execution of this Contract and before commencement of any work, whichever is the
earlier, resulting from this Contract:
16.3
The Contractor hereby agrees to indemnify and hold harmless, the County from and against all losses
and expenses suffered or incurred by the County arising from or connected with any personal injury, disability or
death, however caused, to any of the Contractor’s employees to the extent not covered by workers
compensation for any reason.
16.3.1 Commercial General Liability Insurance covering the legal liability of the Contractor providing at
least five (5) million dollars (Cdn. $5,000,000.00) coverage, each occurrence, for injury, death,
or property damage, including contractual liability. The Contractor agrees to reimburse the
County for any and all damage(s) to County’s property caused by the Contractor, or its
permitted subcontractors, in performing the work. The Contractor shall provide the County with
evidence of coverage which includes (i) broad form property damage and (ii) “loss of use” in the
definition of property damage.
16.3.2 Where any automobile is used for the performance of the work for the County in this Contract,
Contractor will provide Automobile liability insurance covering all automobiles licensed in the
name of the Contractor that are used in connection with the Work, and providing at least five (5)
million dollars (Cdn. $5,000,000.00) coverage, each occurrence, for injury, death, or property
damage resulting from each accident; and Non-Owned vehicle insurance, for all applicable
vehicles coverage in an amount of not less than two (2) million dollars (Cdn. $2,000,000.00)
inclusive, per occurrence.
16.3.3 Certificates of Insurance, naming Parkland County as an “additional insured”, shall be supplied
to the County evidencing that the above insurance is in force, and the Contractor will
endeavor to provide the County with thirty (30) days’ written notice prior to any cancellation or
material change to the policies.
16.3.4 Before the start date of the Contract or upon full-execution of the Contract, whichever is earlier,
and thereafter upon request by the County’s Representative, the Contractor shall provide the
County’s Representative with insurance certificates describing the insurance policies required
pursuant to paragraph 15.3.1 and 15.3.2 above. The Contractor shall provide the County with
evidence of coverage which includes (i) broad form property damage and (ii) “loss of use” in the
definition of the property damage. These insurance policies shall not be canceled or changed in
any manner which could negatively affect the County’s interests unless the County has been
given thirty (30) consecutive days’ prior written notice of any such cancellation or change.
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16.4
The Contractor shall be responsible for the payment of all deductibles on insurance policies that the
Contractor is required to maintain under the Contract. Further, the Contractor shall immediately advise the
County’s Representative of any loss or potential loss that has or may have occurred in conjunction with the
Contractor performing the work. In addition, within three (3) consecutive days of any such loss or potential loss
coming to the attention of the Contractor, the Contractor shall provide written notice of such loss or potential loss
to the County’s Representative, including full particulars thereof.
16.5
Each party (the “Indemnifying Party”) shall be liable for and indemnify and save harmless the other party
(the “Indemnified Party”) from any and all actions, suits, claims and costs in respect of injury or sickness,
disease or death of any person or loss of or damages to any property, which may be brought against the
Indemnified Party by third parties including employees of said third parties and employees of the Indemnifying
Party, which are directly related to or arise from (a) the breach or non-compliance with any term or provision of
this Contract by the Indemnifying Party, or (b) any negligent act, omission, default or representation, reckless
misconduct or willful misconduct of the Indemnifying Party that in any way relates to the Indemnifying Party’s
performance of its obligations under this Contract.
ARTICLE 17
PATENTS
17.1
The Contractor shall indemnify and save the County harmless from and against all claims and demands
of every nature and kind relating to any infringement of copyright, trademark, or letters patent of invention by the
Contractor.
ARTICLE 18
INDEPENDENT CONTRACTOR
18.1
The Contractor is an independent contractor, and all persons employed by the Contractor in connection
with the Contract shall be its employees and not employees of the County in any respect.
ARTICLE 19
CONTRACTOR’S PERSONNEL
19.1
Upon request of the County, the Contractor shall furnish a list showing the names of all persons who will
perform Work under the Contract. The County may refuse, in its sole discretion, a particular person admission
to its Work Site. The Contractor shall require every person entering the Work Site to be identified by badges
satisfactory to the County.
19.2
The Contractor agrees that it shall provide adequate and competent supervision and that it is fully
qualified, staffed and equipped to perform the Work. The Contractor also acknowledges that the County, or
other contractors, may carry out additional construction or operations not covered by the Contract at the Work
Site and agrees it shall cooperate fully with the County or such other contractor in order to coordinate the
performance of the Work with such additional construction or operations.
19.3
The Contractor acknowledges that the performance of the Work may involve a disturbance of the
environment and the Contractor agrees, to the extent possible, to carry out the Work with as little disturbance of
the environment as is reasonable and possible in the circumstances. The Contractor shall be fully responsible
for any damage to the environment directly or indirectly resulting from the Contractor’s operations in performing
the Work and shall assume full responsibility for all costs associated with the restoration, re-vegetation and
monitoring to ensure successful restoration and all other measures necessary to repair and compensate for any
damage to the environment caused by the Contractor’s operations in performing the Work. The Contractor
hereby agrees to be liable for and shall indemnify and save the County harmless with respect to any claims,
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actions, losses, costs, penalties or expenses suffered or incurred by the County in respect of any hazardous or
toxic materials found at the Work Site which are attributable to the Contractor in its performance of the Work.
ARTICLE 20
FOIP POLICY
20.1
In the event that the County provides any personal information to the Contractor for the completion of
the Work identified above, or the Contractor gathers personal information from any employee/resident/customer
under this Contract in order to complete the Work as stated in this Contract, the Contractor acknowledges that
the legislation known as the Freedom of Information and Protection of Privacy Act and regulations, as amended
(hereinafter referred to as “FOIP”) applies to that personal information (has same meaning as in FOIP), and
agrees that the Contractor will handle that personal information in accordance with the obligations of the County
under FOIP:
20.1.1 The Contractor agrees that they will not collect personal information from any
employee/resident/customer of the County except in connection with and for the purpose of
providing the Work as identified in this Contract.
20.1.2 The Contractor shall maintain records of all information collected while providing the Work
as identified in this Contract. Any and all records collected, created, maintained or prepared
in the performance of this Work are hereby deemed to be under the control of the County
irrespective of custody and shall be maintained by the Contractor in accordance with FOIP.
20.1.3 The Contractor shall ensure that all their employees and/or agents understand and
comply with the obligations imposed on the Contractor under this Section, including
without limitation, the protection of privacy of employees/residents/customers of the County.
ARTICLE 21
PERFORMANCE SECURITY
AND LABOUR AND MATERIALS PAYMENT BOND
21.1
Performance Security shall be supplied by the successful Contractor. The Contractor will be required
to furnish, at its own expense a performance bond or irrevocable letter of credit in the amount of fifty percent
(50%) of the contract value in favor of Parkland County.
The performance bond or irrevocable letter of credit shall guarantee the faithful performance of the Work in
accordance with any drawings, specifications and conditions of the Request for Proposal, and in default thereof,
to protect Parkland County against any losses or damage arising by reason of failure of the Contractor to
faithfully perform the said work. The bond is to be in the form hereinafter set forth or such other form acceptable
to Parkland County issued by a Canadian surety company licensed in the Province of Alberta, or an Irrevocable
Letter of Credit to be issued by a Canadian Bank operating in the Province of Alberta, or a Certified Cheque.
21.2
Labour and Materials Payment Bond
The Contractor shall furnish, at its own expense, a Labour and Materials Payment Bond covering prompt
payment of all monies due and owing to all persons having a direct contract with the successful Contractor for
labour and materials used or reasonably required for use in the performance of the Work. The bond is to be
issued by a Surety Company licensed in the Province of Alberta, and satisfactory to Parkland County, in the
amount of fifty percent (50%) of the contract value. The Labor and Materials Payment Bond is to be in the form
hereinafter set forth or such other Form acceptable to Parkland County issued by a Canadian surety company
licensed in the Province of Alberta, or an Irrevocable Letter of Credit to be issued by a Canadian Bank operating
in the Province of Alberta, or a Certified Cheque.
The Performance Security and Labour and Materials Payment Bond set out above shall be provided to the
County within seven (7) days of written notification by the County.
ARTICLE 22
OCCUPATIONAL HEALTH AND SAFETY
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22.1
The Contractor shall be responsible for the safety of workers on the Work Site in accordance with all
Applicable Laws. “The Contractor shall be the general representative and agent to the County for the purposes
of ensuring compliance with Applicable Laws relating to safety for both itself and subcontractors. The
Contractor shall bring to the attention of subcontractors the provisions of the Occupational Health and Safety
Act, R.S.A. 2000, c. O-2 (herein defined as “OH&S”). The Contractor acknowledges that it is the Prime
Contractor for the purposes of OH&S Legislation and is aware of and accepts the added responsibilities that
comes with that designation. “Prime Contractor” shall have the same meaning as in the Occupational Health
and Safety Act, R.S.A. 2000, c. O-2 for the purposes of OH&S Legislation in the Province of Alberta.
22.2
The Contractor shall adhere to all applicable OH&S and Work Site safety standards. “Sites” shall have
the same meaning as “Work Sites) in the RFP as set out and attached hereto in Schedule “A”. The County will
require the Contractor to comply with the following OH&S requirements at minimum:
22.2.1 The Contractor shall ensure all applicable OH&S Legislation, County Safety Policies, and
industry standards are readily available to all of the Contractor’s Personnel and that all of the
Contractor’s Personnel are aware of and comply with the OH&S Legislation, County Safety
Policies and industry standards.
22.2.2 The Contractor shall ensure that all personnel working for the Contractor complete
an
appropriate safety orientation and safety meeting prior to starting work and the Contractor is
responsible for providing all other training that may be required.
22.2.3 The County shall have the right to monitor the Contractor’s work processes and procedures to
ensure compliance with safety standards and procedures.
22.2.4 The Contractor is required to take immediate action to correct unsafe practices or
conditions when reported or observed.
22.2.5 Upon the occurrence of any incident arising from or during the performance of the Contract,
including property damage, an accident, an environmental incident, a safety incident, an injury,
a near miss and any other form of loss or damage, the Contractor shall immediately investigate
the matter and in accordance with Exhibit A to this Contract, submit a report on the matter to a
County Representative and to any government authorities as required by law.
22.2.6 The Contractor is responsible for paying and maintaining a certificate of recognition (“COR”), for
the duration of this Contact.
22.3
Failure of the Contractor to comply with any and all relevant safety legislation may result in the
immediate suspension or termination of this Contract.
ARTICLE 23
CLEANING
23.1
The Contractor shall keep free from unsightly or hazardous accumulations of waste material during the
Work and shall leave the Work Site in a neat and tidy condition at completion of Work.
ARTICLE 24
ENVIRONMENTAL PROTECTION
24.1
The Contractor’s activities shall be conducted in compliance with all standards and all applicable
statutes, regulations, bylaws, rules, declarations, directives and orders concerned with environmental
assessment and protection as they may be amended, revised, consolidated or substituted from time to time.
ARTICLE 25
GOVERNING LAW
Contract No. XXXXXX

Page 11 of 13

25.1
This Contract shall be construed in accordance with and be subject to the laws of the Province of
Alberta, and the laws of Canada having application therein, without recourse to any laws governing conflict of
laws.
ARTICLE 26
ARBITRATION
26.1
The Contractor and the County agree that any dispute arising out of, or connected in any way with this
Contract shall be resolved and determined by a single arbitrator pursuant to the Arbitration Act (Alberta):
a)
b)

in accordance with the Arbitration Rules of the Alberta Arbitration and Mediation Society; and
at Edmonton, Alberta.

To the extent possible all disputes between the parties hereto will be consolidated and dealt within in a single
arbitration proceeding. The parties hereto further agree that, unless this Contract is terminated in accordance
with the provisions herein, they will continue to perform their respective duties and obligations under this
Contract notwithstanding a dispute in respect of it has arisen or proceedings have been commenced to resolve
the dispute under this provision.
ARTICLE 27
OWNERSHIP OF DRAWINGS
27.1
All drawings, specifications, computer data (USB Stick(s)) or other applicable tool(s) and other
documents prepared by or made available to the Contractor under this Contract shall be the property of the
County (herein defined as “Drawings”). Any and all Drawings shall be immediately returned upon termination or
completion of this Contract, and in no event later than ten (10) consecutive days of termination or completion of
this Contract, whichever is the earlier.
ARTICLE 28
CONFIDENTIAL INFORMATION
28.1
During the term of this Contract, it is acknowledged that the Contractor will have access to information
(“Confidential Information”) confidential to the business of the County and its affiliated or related entities.
“Confidential Information” shall include, but is not limited to, financial and engineering information or plans,
business plans, concept plans, regulatory information, intellectual property and any other information owned by,
used by or concerning the County and its affiliated or related entities, which is not publicly known (including the
terms of the Contractor’s retainer under this Contract and any information developed in conjunction with such
retainer) and any other proprietary information, records, trade secrets and documentation owned by, used by or
concerning the County and its affiliated or related entities, whether in written, oral, electronic or other form,
whether disclosed before or after execution of this Contract, whether or not specifically described or marked as
“confidential” and whether provided by the County or an authorized agent of the County.
28.2
The Contractor covenants and agrees that all Confidential Information disclosed to the Contractor shall
(a) be kept in strict confidence by the Contractor, (b) not be used, dealt with or exploited for any purpose or
purposes other than performing the Work, and (c) not be disclosed to any person or persons (other than the
professional advisors of the Contractor, as required) for a period of five (5) years from the termination, expiration
or cancellation of this Contract unless otherwise required by law.
28.3
The obligations of confidentiality set out above shall not apply to any Confidential Information which (a)
is at the time of disclosure, or thereafter, becomes a part of the public domain through no violation of this
Contract No. XXXXXX

Page 12 of 13

Contract or any act or omission on the part of the Contractor (b) as confirmed by the written records of the
Contractor, was in the Contractor’s lawful possession prior to its disclosure to the Contractor by the County (c)
was lawfully acquired by the Contractor through a third party which, to the best of the Contractor’s knowledge,
was not under an obligation of confidence to the County, and which third party was not in a contractual or
fiduciary relationship with the County (d) is disclosed following the express written consent of the County to such
disclosure, or (e) the Contractor is by law compelled to disclose.
28.4
The Contractor acknowledges and agrees that damages would be an inadequate remedy for breach of
the foregoing obligations of confidentiality and that the County shall be entitled to injunctive relief in addition to
any other remedy available at law or in equity in respect of any such breach.
ARTICLE 29
PERMITS
29.1
The Contractor shall obtain and pay for all permits required for the performance of the Work which are
usual and necessary and agrees to observe and comply with any and all terms and conditions imposed upon it
by any such permit.
ARTICLE 30
SURVIVAL
30.1

Sections 9, 16.5, 20 and 28 shall survive upon termination or expiry of this Contract.
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SCHEDULE “A”

Schedule A not used.
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EXHIBIT A
REPORTING REQUIREMENTS
In addition to Article 22 the Agreement, Contractor shall be responsible to comply with the
following requirements with respect to any safety and environmental incident(s):
•

Class A Incidents (refer to ANNEX 1 for Incident Classification): In case of a Class A Incident,
Contractor shall perform the following tasks:
a) Immediate voice notification to County Representative followed by an incident
“Flash Report1” completed within 2 hours of incident occurrence.
b) Submit a detailed “Incident Investigation Report including Corrective Measures”
completed within 3 days of incident
c) Participate (face- to face) in a “Lessons Learned Meeting2” as required by the
County.

•

Class B Incident (refer to ANNEX 1 for Incident Classification): In case of a Class B Incident,
Contractor shall perform the following tasks:
a) Voice notification to County Representative followed by an incident “Flash
Report1” completed within 4 hours of incident occurrence.
b) Submit a detailed “Incident Investigation Report including Corrective Measures”
completed within 5 days of incident

•

Class C Incident (refer to ANNEX 1 for Incident Classification): In case of a Class C Incident,
Contractor shall perform the following tasks:
a) Incident “Flash Report1” completed within 6 hours of incident occurrence.
b) Submit a detailed “Incident Investigation Report including Corrective Measures”
completed within 5 days of incident

1

A Flash Report is a notification email sent by the Consultant to County Representative providing relevant details of the incident (i.e. description
of incident, location, people involved, original outcome, current status, and next steps) and any treatment afterwards.

2

The purpose of the lessons learned meeting are meant to be a discovery process to ensure that all that could have been done to mitigate the
initial risk to the worker was followed and what can be done in the future to ensure that does not occur.

ANNEX 1 - INCIDENT CLASSIFICATION
Type of Incident

Classification - Class A (High)

Serious incident

As defined by Section 18 of AB OHS Act

Medical Aid

Includes medical and other services provided by a person licensed to practice
the healing arts in Alberta, and nursing, hospitalization and x-ray treatment.
[AB WCB Act Section 1(1p)]

Severe Near Miss

An unsafe conditions or unsafe acts with the potential for permanent
disability, loss of life or body part, and/or extensive loss of structure,
equipment, material or environmental damage

Property damage

Damage to equipment, vehicle or building which results in ≥$26 K of damage

Vehicle

Any charge laid by provincial/federal law enforcement which results in a
court appearance EG. Reckless driving/excessive speeding charges greater
than 50Km /hr. Any charges in regard to heavy vehicle usage registered under
provincial carrier agreement. Any vehicle accident that involves a 3rd party
claimant

Environmental

A breach in environmental consents/authorizations – requiring a report to
the appropriate environment agency. Incidents resulting in significant public
or media concerns and/or permanent environmental damage

Type of Incident

Classification - Class B (moderate)

First Aid

Means the immediate and temporary care given to an injured or ill person at
work site using available equipment, supplies, facilities or services, including
treatment to sustain life, to prevent a condition from becoming worse or to
promote recovery. [AB OHS Code Part 1 definitions]

Moderate Near Miss

Unsafe conditions or unsafe acts with the potential for serious injury or
property damage that is disruptive to production, process, or environmental
damage but less severe than Class A hazards

Property damage

Damage to equipment, vehicle or building which results in $5k-$25-K of
damage

Vehicle

Any charge laid by provincial/federal law enforcement due to speeding in
construction zone/school zone/distracted driving etc.

Environmental

Incident causing a release of material greater than 25L which is contained
within the site boundary, or having only limited effect in the environment

Type of Incident

Classification - Class C (low)

Near Miss

Unsafe conditions or unsafe acts with minor injury, occupational illness, nondisruptive property or environmental damage, but less severe than class ‘B’
hazard.

Property damage

Damage to equipment, vehicle or building which results in less than $5k of
damage

Environmental

Incident causing a release of material ˂25L which is contained within the site
boundary or having only limited effect in the environment

APPENDIX B – QUOTATION FORM
1. Respondent Information
Please fill out the following form, and name one person to be the contact for this RFQ
response and for any clarifications or amendments that might be necessary.
Full Legal Name of
Respondent:
Any Other Relevant Name
under Which the
Respondent Carries on
Business:
Street Address:
City, Province/State:
Postal Code:
Phone Number:
Fax Number:
Company Website (If Any):
RFQ Contact Person and
Title:
RFQ Contact Phone:
RFQ Contact Facsimile:
RFQ Contact E-mail:
2.

Acknowledgement of Terms of Reference and Governing Law

The respondent acknowledges that this RFQ process will be governed by the specific Terms
of Reference and Governing Law set out in this RFQ, and that, among other things, the Terms
of Reference and Governing Law confirm that this procurement process does not constitute a
formal legally binding bidding process, and that there will be no legal relationship or obligations
created until Parkland County accepts the respondent’s offer in writing.
3. Ability to Provide Deliverables
The respondent has carefully examined this RFQ and has a clear and comprehensive
knowledge of the Deliverables required. The respondent represents and warrants its ability to
provide the Deliverables in accordance with the requirements of the RFQ for the pricing set
out below and has provided a list of any subcontractors to be used to complete the proposed
contract.
4. Non-binding Price Estimates
Respondents should provide pricing for the Deliverables described in Appendix D – Pricing
Form
The respondent confirms that the pricing information provided is accurate. The respondent
acknowledges that any inaccurate, misleading or incomplete information, including withdrawn
or altered pricing, could adversely impact the acceptance of its quotation or its eligibility for
future work.
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The respondent acknowledges that the pricing is provided in Canadian dollars and includes
all applicable duties and taxes except for Goods and Services Tax (GST), which should be
itemized separately, all labour and material costs, all travel and carriage costs, all insurance
costs, all costs of delivery to Parkland County, all costs of installation and set-up, including
any pre-delivery inspection charges and all other overhead, including any fees or other
charges required by law.
5. Addenda
The respondent is deemed to have read and accepted all addenda issued by Parkland County
prior to the Deadline for Issuing Addenda. The onus remains on respondents to make any
necessary amendments to their quotations based on the addenda. The respondent is
requested to confirm that it has received all addenda by listing the addenda numbers or, if no
addenda were issued, by writing the word “None” on the following line:
____________________________. Respondents who fail to complete this section will be
deemed to have received all posted addenda.
6. Conflict of Interest
Prior to completing this portion of the Quotation Form, respondents should refer to the
following definition of Conflict of Interest:
“Conflict of Interest” includes, but is not limited to, any situation or circumstance
where
(a)

in relation to the bidding process, the respondent has an unfair advantage or
engages in conduct, directly or indirectly, that may give it an unfair advantage,
including but not limited to (i) having, or having access to, information in the
preparation of its quotation that is confidential and not available to other
respondents, (ii) communicating with any person with a view to influencing
preferred treatment in the RFQ process, or (iii) engaging in conduct that
compromises, or could be seen to compromise, the integrity of the open and
competitive RFQ process and render that process non-competitive and unfair;
or

(b)

in relation to the performance of its contractual obligations contemplated in the
contract that is the subject of this procurement, the respondent’s other
commitments, relationships or financial interests (i) could, or could be seen to,
exercise an improper influence over the objective, unbiased and impartial
exercise of its independent judgement, or (ii) could, or could be seen to,
compromise, impair or be incompatible with the effective performance of its
contractual obligations.

If the box below is left blank, the respondent will be deemed to declare that (a) there was no
Conflict of Interest in preparing its quotation; and (b) there is no foreseeable Conflict of Interest
in performing the contractual obligations contemplated in the RFQ.
Otherwise, if the statement below applies, check the box.
 The respondent declares that there is an actual or potential Conflict of Interest relating
to the preparation of its quotation, and/or the respondent foresees an actual or
potential Conflict of Interest in performing the contractual obligations contemplated in
the RFQ.
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If the respondent declares an actual or potential Conflict of Interest by marking the box above,
the respondent must set out below details of the actual or potential Conflict of Interest, and
must explain why the respondent believes that the Conflict of Interest should not result in
disqualification form the RFQ process:

The following individuals, as employees, advisers, or in any other capacity (a) participated in
the preparation of our quotation; AND (b) were employees of Parkland County and have
ceased that employment within 12 months prior to the submission deadline:
Name of Individual:
Job Classification:
Department:
Last Date of Employment with Parkland County:
Name of Last Supervisor with Parkland County:
Brief Description of Individual’s Job Functions:
Brief Description of Nature of Individual’s Participation in the Preparation of the
Submission:
(Repeat above for each identified individual)
The respondent agrees that, upon request, the respondent shall provide Parkland County with
additional information from each individual identified above in the form prescribed by Parkland
County.
7. Confidential Information of Respondent
A respondent should identify any information in its quotation or any accompanying
documentation supplied in confidence for which confidentiality is to be maintained by Parkland
County. The confidentiality of such information will be maintained by Parkland County, except
as otherwise required by law or by order of a court or tribunal. Respondents are advised that
their quotations will, as necessary, be disclosed on a confidential basis, to Parkland County’s
advisers retained for the purpose of evaluating or participating in the evaluation of their
quotations. If a respondent has any questions about the collection and use of personal
information pursuant to this RFQ, questions are to be submitted to Parkland County Contact.

Signature of Witness

Signature of Respondent Representative

Name of Witness

Respondent Representative Name and Title
Date: _____________________________
I have authority to bind the respondent
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APPENDIX C – CONTRACTOR QUESTIONNAIRE FORM
1.

Corporate Profile, Demonstrated Experience and References

1.1 Registered Name
Provide the registered name of the respondent

1.2

Date and Location Company Established

Provide the date and location company established
Date:
Location:
1.3

Parent Company

Provide the following information for the respondent’s parent company
Name:
Address:
Phone Number:
Fax Number:
Website Address:
Subsidiaries:
1.4

Parent Company Relationship

Provide details of the authoritative and fiscal relationship between the respondent company,
the parent company and affiliated companies:

Is the parent company willing to provide a letter of guarantee of financial responsibility for
any work awarded to the respondent?
Yes ☐
1.5

No

☐

Ownership

Check whether respondent’s company is publicly or privately owned

Publicly owned

☐

Privately owned

RFQ No. Q210916RMD – Mixing of Asphalt Stabilized Base
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1.6

Type of Company

Check the appropriate type of company
Proprietorship

☐

Limited Company

☐

Partnership

☐

Corporation

☐

Other

☐

If other, provide details:

1.7

Goods and Services Tax (GST) Registration Number

Provide company’s GST registration number
GST Registration Number
1.8

Company Officers

Provide the following information for all company officers

Title

1.9

Name

Years with
Company

Core Businesses

If applicable, list the other core businesses that the respondent is involved in, in descending
priority. Attach additional sheets as required
Other Core Business

RFQ No. Q210916RMD – Mixing of Asphalt Stabilized Base
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1.10 Years of Experience
State the number of years’ experience providing similar services to the project.
Years of Experience
1.11 Relevant Experience and References
List relevant projects that demonstrate the respondent’s experience in the last five years.
Relevant Experience provided should include the personnel listed in 1.13 below. Attach
additional sheets as required.
Project Reference One
Client / Company Name:
Representative for the
Client:

Phone No.
Email Address:

Project Location:
Nature / Scope of Work:
Contract Dollar Value:
Date and Length of Project:
Provide the names of
Project Staff:
Project Reference Two
Client / Company Name:
Representative for the
Client:

Phone No.
Email Address:

Project Location:
Nature / Scope of Work:
Contract Dollar Value:
Date and Length of Project:
Provide the names of
Project Staff:
Project Reference Three
Client / Company Name:
Representative for the
Client:

Phone No.
Email Address:

Project Location:
RFQ No. Q210916RMD – Mixing of Asphalt Stabilized Base
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Nature / Scope of Work:
Contract Dollar Value:
Date and Length of Project:
Provide the names of
Project Staff:
1.12 Management Structure
Provide an organizational chart of key staff that would be assigned to the projects. The
organizational chart must include at minimum the Project Managers, Site Superintendents,
and key Foremen. This organizational chart is to indicate the on and off-site personnel and
their roles and areas or levels of responsibility.
1.13 Key Personnel
Identify all key personnel and their alternates and their proposed position for this project.
Personnel

Position Description

1.14 Staff Training / Certification
Attach resumes for all key personnel, and their alternates, that are listed in the organizational
chart requested above. All key personnel such as Project Manager, Site Superintendents, and
key Foremen, assigned to these projects shall have a minimum of five (5) years’ experience
in related type of construction. The key personnel should have held a similar role at the same
level of responsibility on at least one (1) project of a similar scope and magnitude.
RFQ No. Q210916RMD – Mixing of Asphalt Stabilized Base
Course (ASBC) Bamber Pit (SE 17-53-4 W5M)

Page 22 of 39

1.15 Subcontractors
If the Respondent is utilising a list of subcontractors, provide a breakdown of roles and
responsibilities to be assigned to subcontractors. Include past experience with identified
subcontractors.
Subcontractor Name:
Roles and Responsibilities to be
Assigned:
Past Project Experience with
Subcontractor:
Subcontractor Name:
Roles and Responsibilities to be
Assigned:
Past Project Experience with
Subcontractor:
(Repeat above for each identified subcontractor)
1.16 Proposed Equipment
Respondents to provide photographs and a brief description including the make, model and
year of the equipment you will be using to complete the work within this RFQ.
Equipment (Trucks and Bins to be Utilized)
Description

Make/Model

Size (Capacity)

Age

Condition

Total Number of Vehicles in Fleet
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1.17 Proposed Back-Up Equipment
Respondents to provide a brief description including the make, model and year of the backup equipment that is available to complete the work within this RFQ.
Type of Vehicle

Make

Model

Year

2. Proposed Project Methodology and Scheduling
Respondents must attach the proposed methodology outlining the respondents understanding
of the project, key issues/challenges and overall approach to deal with the construction
activities as well as a proposed approach to mitigate risks identified. This should include but
is not limited to:
(a)

Minimize disruption to traffic and providing safe movement for workers, motorists and
pedestrians;

(b)

Work site management plan including laydown areas, construction zones, and project
phasing; and

(c)

Work plan and project schedule, including a Gantt Chart (or similar) that identifies the
level of resources for each activity with contingency that meets the project schedule
as indicated in Section 4.2.1 – Project Schedule

3. Health, Safety and Environmental
In addition to the mandatory COR certification required in Part 2, Section 2.2.2 (a),
respondents are to provide the following documentation:
3.1
Health and Safety Manual
Provide details of respondent’s health and safety program inclusive of program to train
seasonal staff. Attach additional sheets as required. A copy of the respondent’s safety manual
Table of Contents should be attached.
3.2
Regulatory Warnings, Stop‐Work Orders or Citations
Provide incident and resolution details of any health, safety or environment‐related regulatory
warnings, stop‐work orders or citations issued to the respondent within the last three (3) years.
Attach additional sheets as required.

3.3
WCB Employer Report Card and Clearance Letter
Respondents are to attach a copy of both their WCB Employer Report Card. For companies
based outside of Alberta or Canada, provide details of equivalent Workers’ Compensation
Authority that addresses worker safety and formula/rating used for home office location.
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3.4
Proof of Insurability
Respondents shall carry Insurance policies in accordance with the minimum requirements
and limits set out in AT General Specification 1.2.10, Insurance. Proof of insurance is to be
included in the respondent’s submission.
3.5
Relevant ECO Plan Example from a Previous Project
Provide a recent ECO Plan used in a project of similar scope. If the respondent is unable to
provide a recent ECO plan of similar scope, an ECO Plan specific to this project will be
accepted.
3.6
Prime Contractor Certification
Unless otherwise stated in the Supplementary General Conditions, the Contractor is assigned
the role of Prime Contractor pursuant to s. 3 of the Occupational Health and Safety Act, R.S.A.
2000, c. O‐2 for the Work Site and is responsible for ensuring compliance with all Applicable
Laws relating to safety by all employers and employees on the Work Site. Such Certification
shall be possessed by one (1) Key Project Team member. Respondents are to attach a copy
of the Prime Contractor Certificate.
3.7 Submission Requirements Checklist for Appendix C
In addition to the mandatory documents required in Section 2.2 Mandatory Requirements of
this RFQ, the following documents are to be attached to the respondent’s submission:
Reference

Title

Attached

Appendix D

Contractor Questionnaire (Completed)

☐

Section 1.12

Organization Chart

☐

Section 1.14

Resumes for Key Personnel

☐

Section 2

Proposed Construction Methodology and Scheduling

☐

Section 2

Gantt Chart (or similar)

☐

Section 3.1

Health and Safety Manual Table of Contents

☐

Section 3.3

WCB Employer Report Card

☐

Section 3.5

Sample ECO Plan

☐

Section 3.6

Prime Contractor Certification

☐
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APPENDIX D – PRICING FORM
1. Instructions on How to Complete Pricing Form
Rates shall be provided in Canadian funds, inclusive of all applicable duties and taxes except
for Goods and Services Tax (GST), which should be itemized separately. Rates quoted by
the respondent shall be all-inclusive and shall include all labour, equipment, and material
costs, all travel and carriage costs, all insurance costs, all costs of delivery to the County, all
costs of installation and set-up, including any pre-delivery inspection charges, and all other
overhead, including any fees or other charges required by law. Pricing will be evaluated on
the total price provided.

2. Unit Price Table – Contract Term (Accumulated Years 1, 2 and 3)
Request for Quotation No. Q210916RMD
Item

Description

Unit

Estimated
Quantity

1

Mobilization

Lump

3

2

Supply of MC-250 Asphaltic Binder

tonne

1266

3

Supply of HF-500M Asphaltic Binder

tonne

5445

4

Plant Mix and Stockpile Asphalt Stabilized
Base Course Material

tonne

129,000

5

Demobilization

Lump

3

Unit Price

Total

OPTIONAL ITEMS TO BE PRICED SEPERATELY
Item
1

Description
Supply of HF-1000M Asphaltic Binder

Unit

Estimated
Quantity

tonne

1000

Unit Price

Total

Sub-Total
G.S.T. 5%
Total
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APPENDIX E – CONTRACT ADMINISTRATION FORMS
1.

Extra Work Order/Change Order Form

RFQ No. Q210916RMD – Mixing of Asphalt Stabilized Base
Course (ASBC) Bamber Pit (SE 17-53-4 W5M)
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2.

Request for Payment Form
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3.

Statutory Declaration Form
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APPENDIX F – SPECIAL PROVISIONS
1.1
Standard Specifications
The Contractor will comply with the specifications, conditions, and legislation set out by all
governing bodies for all activities within the sites. The specifications for the work to be
performed under this Contract shall be in accordance with but not limited to the Alberta
Environment & Parks Code of Practice for Pits, Code of Practice for Asphalt Paving Plants,
the Special Provisions of this Contract, and with the Government of Alberta Transportation
Standard Specifications for Highway Construction, Edition 16, 2019.
1.2
Location of Work
Bamber Pit (West) is located approximately 5.0 km west of the Hamlet of Wabamun and
approximately 0.5km south of Highway 16 on Range Road 44. The legal land description of
this pit is east half of Section 17-53-04-W5
The Contractor is advised that operations in the Bamber Pit may be in progress by other forces
simultaneously with the work under this Contract. Where it is necessary for work to proceed
in areas of the pit common to both the Contractor and the forces of others, the Contractor
shall co-ordinate his operations with those of the other forces.
1.3
Granular Aggregate
Parkland County will supply crushed gravel conforming to aggregate gradation Designation 2,
Class 16 (N2) as set out in Table 3.2.3.1 Specifications for Aggregate, found in Appendix H –
Technical Specifications. This material will be produced and stockpiled at Bamber Pit prior to
the commencement of the Contract. The Contractor shall take care when excavating the
material from the stockpile base to ensure that oversize material does not enter the mix.
The Contractor must ensure that the base in and around the stockpile location is level once
mixing is complete.
1.4
Supply of Asphaltic Binder
The Contractor shall supply the asphaltic binder required to produce asphalt stabilized base
course under this Contract. The Work consists of supplying the asphaltic binder including but
is not limited to ordering, scheduling, delivering, supplying storage facilities, handling, storing
and other related work.
Asphaltic binder shall conform to the requirements specified in Government of Alberta –
Transportation’s Standard Specifications for Highway Construction (Edition 16, 2019). Copies
of the applicable specification tables can be found in Appendix H – Technical Specifications.
The Contractor shall supply the County with the asphalt supplier’s weigh certificates and
records of all asphaltic binder received and/or returned daily. The County may check
quantities delivered by weighing the delivery vehicles before and after unloading.
The Contractor shall prevent contamination of the asphaltic binder, by asphalt of another type
or grade, by solvent, or by any other material. Asphalt storage tanks shall be emptied of one
type or grade of asphalt and cleaned as necessary to prevent detrimental contamination of
the asphalt, before placing another type or grade of asphalt therein.
Measurement for payment for the supply asphaltic binder shall be by the tonne for the net
weight as indicated on the refinery weight certificates or for the net weight as verified by the
County, whichever is applicable. The final measurement for payment shall be adjusted after
reconciliation with actual quantities required on the project. No payment shall be made for
asphaltic binder delivered to the work site that exceed the actual quantities required for the
project.
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Payment for the supply of asphaltic binder shall be at the applicable Contract unit price bid
per tonne. The unit price will be compensation for supplying asphalt material to Bamber Pit
including ordering, scheduling, delivering, supplying storage facilities, handling, storing and
any incidentals necessary to complete the Work in accordance with these specifications.
1.5
Environmental Legislations and Regulations
The Contractor shall comply and familiarize themselves with all applicable legislation and
regulations concerning environmental protection and shall conduct their activities accordingly.
Plant emissions shall not exceed the limits as set by Alberta Environment and must follow the
guidelines, legislation, and regulations for emission control accordingly. The Contractor shall
be familiar to the recommendations contained in the Code of Practice for the reduction of
Volatile Organic Compound (VOC) Emissions from Cutback and Emulsified Asphalt from
Environment and Climate Change Canada.
1.6

Mix and Stockpile Asphalt Stabilized Base Course

1.6.1 Mixing Operations
The Contractor shall supply a mobile asphalt plant which includes all equipment, facilities, and
operating staff to perform the work.
The asphalt plant shall be equipped with electronic controls that automatically and
continuously measure the amounts of aggregate and asphalt that are being mixed. The flow
of aggregate shall be weighed by an electronic belt scale.
The Contractor shall mix the asphalt stabilized base course in an order as directed by the
County Representative. The Contractor shall calibrate the plant separately for each asphaltic
binder and shall provide the County with the data attesting to the calibration. The County may
verify the calibration of the plant at any time. The Contractor shall provide all equipment,
facilities and operating staff required to verify the calibration safely and accurately.
The aggregate shall be dried to a maximum moisture content of 1.0% for the MC-250 bound
mix and within a range of 1.0% to 1.5% for the HF-500M-HR and HF-1000M-HR bound mix.
The temperature of any ingredient of the mix shall not exceed 100°C at the time of plant mixing.
Mixing shall continue until all the asphalt is uniformly dispersed throughout the mix and all
aggregate particles are coated with asphalt. The drying and mixing process shall not reduce
the cutback level to such a degree that the mix cannot be properly placed. The historic asphalt
binder content of mix produced at Bamber Pit with MC-250 has varied from 5.4% to 6.3% by
weight of dry aggregate and with HF-500M-HR has varied from 5.0% to 5.4 % by weight of
dry aggregate. The asphalt binder content may be adjusted at the County’s discretion until a
mix with the desired characteristics is achieved.
1.6.2 Belt Scales and/or Totalizer System
The Contractor will be responsible for calibrating the belt scale and/or totalizer system.
Calibration must be completed after mobilization and prior to work commencing. Record of
calibration must be submitted to the County immediately once the record has been obtained
from the calibrator. The County may request a periodic check at any time throughout the
duration of the work. The Contractor will provide all equipment and labour required for
calibration. The Contractor will also record the tonnage readings at the end of each shift for
tracking purposes.
When the use of a belt scale and/or totalizer is not utilized during stockpiling operations due
to malfunctions or break downs it will be the Contractor’s responsibility to provide equipment
necessary to accurately weigh the asphalt produced at no additional cost to the County.
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1.6.3 Stockpiling Operations
The Contractor shall stockpile the asphalt stabilized base course produced into independent
stockpiles for each type of asphaltic binder type specified.
Stockpiling of the asphalt stabilized base course shall be carried out using stacking conveyors
only. The free fall distance from the conveyor to the base of the stockpile at the
commencement of the stockpiling operations shall not exceed 3.5 meters and the conveyor
shall not be raised until the free fall is less than 2 meters. Thereafter, the free fall shall not
exceed 2 meters. The stockpile shall be constructed in such a manner as to minimize
segregation and the taking on of moisture. No equipment shall be allowed on the stockpile at
any time. The Contractor shall not mix or stockpile the asphalt stabilized base course mix
during periods of rain. Work may resume when the rain ceases.
1.6.4 Quality Control
Quality control testing will be the responsibility of the Contractor. The Contractor shall use a
professional engineering service with a qualified testing laboratory, licensed to practice in the
Province of Alberta, to assess and where necessary, modify the aggregate materials being
produced to meet all specification requirements. The Contractor will also be responsible to
provide and maintain equipment and qualified personnel to perform all quality control testing
necessary to determine, monitor and control the characteristics of the materials produced.
The Contractor shall provide quality control testing of the mix produced by a certified testing
agency at one (1) test per day of mix produced. The Contractor shall obtain representative,
uncontaminated samples of all asphalt materials in accordance with ATT-42, Sampling
Asphalt from the Government of Alberta – Transportation’s Standard Specifications for
Highway Construction (Edition 16, 2019). The tests performed shall follow the corresponding
test methods for each material as shown in in tables in Appendix G – Technical Specifications.
The Contractor must clearly mark all the test samples with date and time. The Contractor shall
also ensure that there is at least two (2) hours difference between consecutive tests.
If a failed test is received, the Contractor must notify the County Representative and shall
cease mixing immediately to make any required calibrations and corrections. Once
remediated, a new test must be taken. If the new test meets the required specifications, the
Contractor will be permitted to continue mixing.
Based on the quality test(s) results of the asphalt, the County may at its discretion ask the
Contractor to increase the frequency of quality control testing anytime during the term of this
Contract. The Contractor shall promptly comply with the County’s direction for more frequent
quality control testing at no additional cost to the County.
Copies of all quality control testing will be submitted to the County within one (1) working day
of the processed sieve analysis test.
The County at its discretion, shall not pay the Contractor for producing ASBC which does
not meet the quality specifications of the Contract, and must reprocess the material.
1.6.5 Quality Assurance
Parkland County will test and monitor the quality of the mix at any time, as necessary.
If a failed test is received, the County Representative will notify the Contractor and they shall
cease mixing immediately to make any required calibrations and corrections. Once
remediated, a new test must be taken. If the new test meets the required specifications, the
Contractor will be permitted to continue mixing. The County at its discretion, shall not pay the
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Contractor for producing ASBC which does not meet the quality specifications of the Contract,
and must reprocess the material.
The Contractor will provide safe and convenient means for accurately and representatively
sampling the mix at the appropriate frequency at their own expense. In the event a County
Representative requests the contractor to obtain a sample, the County Representative must
be present to observe the sample being obtained.
1.6.6 Measurement and Payment
The quantity of Asphalt Stabilized Base Course to be measured for payment will be the
number of tonnes of material measured by the cold feed belt scale that is acceptably produced
in accordance with these specifications.
Payment for Mix and Stockpile Asphalt Stabilized Base Course will be at the Contract unit
price bid per tonne measured as provided above. The unit price will be compensation in full
for processing, stockpiling and the supply of all equipment, plants, labour, tools, and
incidentals necessary to complete the work in accordance with the specifications.
1.7
Site Cleanup and Restoration
The Contractor shall cleanup all waste materials produced by the mixing operation and the
site shall be left in a manner satisfactory to the County.
1.8
Completion and Acceptance
Upon notice from the Contractor of completion of the Contract, the County will conduct an
inspection accompanied by the Contractor's Supervisor. If all work under this Contract is found
to be completed in accordance with the specifications, then that inspection shall constitute the
Contract Completion Inspection and the County will notify the Contractor, accordingly in
writing.
If this inspection discloses any work, in whole or in part, as being unsatisfactory; the County
will give the Contractor the necessary instructions for correction of same, and the Contractor
shall immediately comply with and execute such instructions. Upon satisfactory completion or
correction of the work, another inspection will be conducted which shall constitute the Contract
Completion Inspection and the Contractor will be notified in writing.
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APPENDIX G – TECHNICAL SPECIFICATIONS
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APPENDIX H – MAPS, PLANS AND DRAWINGS
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