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PART 1 – INTRODUCTION 

1.1 Invitation 
This Request for Quotations (the “RFQ”) issued by Parkland County (the “County”) is an 
invitation to submit non-binding offers for the provision of Bridge Replacement and Other Work 
on Bridge File 70280 located on Range Road 64 (SW 28-50-06-W5M) as further described in 
Part 4, for the Rates established in Appendix B. The respondent selected pursuant to this 
RFQ process will be informed in writing. Respondents not selected will also be informed in 
writing. 
 
Parkland County is a rural municipality located immediately west of Edmonton. Covering an 
area of 242,595 hectares (599,500 acres), it is one of the largest in size and one of the highest 
populated of all rural municipalities in Alberta. Parkland County has grown to a community of 
over 30,000 people and has seen generations of families continue to enjoy country living. 
 
For the purposes of this procurement process, the “County Contact” shall be: 
 
County Contact:  Cami Sutherland, Procurement Specialist 
Email:   Cami.Sutherland@parklandcounty.com 

1.2 RFQ Timetable 
Issue Date of RFQ January 12, 2022 
Deadline for Questions January 21, 2022 at 16:30 hrs local time 
Deadline for Issuing Addenda January 26, 2022 
Submission Deadline February 2, 2022 at 14:00:00 hrs local 

time 
Rectification Period Three Business Days from notification 

of Rectification 
 
The RFQ timetable is tentative only and may be changed by Parkland County at any time prior 
to the Submission Deadline.  

1.3  No Guarantee of Volume of Work or Exclusivity of Contract  
Parkland County makes no guarantee of the value or volume of work to be assigned to the 
successful respondent. The Agreement with the selected respondent will not be an exclusive 
contract for the provision of the described Deliverables. Parkland County may contract with 
others for the same or similar Deliverables to those described in the RFQ or may obtain the 
same or similar Deliverables internally. 

1.4 Submission Instructions 
Respondents are requested to submit their submission in the form prescribed herein by the 
Submission Deadline to the Parkland County Contact identified below in the manner set out 
below. 
 
Respondents should submit one electronic copy (in PDF or Word format) by email to the 
County Contact.  
 

Cami Sutherland, Procurement Specialist 
Email: Cami.Sutherland@parklandcounty.com 

 
Submissions are to be prominently marked with the RFQ title and number (see RFQ cover) in 
the subject line, and with the full legal name and return address of the respondent, and with 
the Submission Deadline in the email. 
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A respondent may, at its option, email the County Contact prior to the Submission Deadline 
with delivery details or anticipated arrival time of its response. In the event a response does 
not arrive as scheduled, the County may provide those respondents who have given such 
prior notice one additional Business Day to affect the delivery of their responses. The 
Submission Date shall be deemed to be adjusted accordingly for the purpose of accepting 
those responses. For the purposes of this Section, “Business Day” means any working day 
between 8:30 a.m. and 4:30 p.m., Monday to Friday inclusive, but excluding statutory and 
other holidays that the County has elected to be closed for business. Responses received 
after the Submission Deadline, without prior email notification as detailed above, will be 
rejected. 

1.5 Respondents to Review RFQ 
Respondents shall promptly examine all of the documents comprising this RFQ and (a) shall 
report any errors, omissions or ambiguities and (b) may direct questions or seek additional 
information in writing by e-mail to the Parkland County Contact on or before the Deadline for 
Questions. Parkland County is under no obligation to provide additional information but may 
do so at its sole discretion. It is the responsibility of the respondent to seek clarification from 
the Parkland County Contact on any matter it considers to be unclear. Parkland County shall 
not be responsible for any misunderstanding on the part of the respondent concerning this 
RFQ or its process. 
 
Respondents and their representatives may not contact individuals employed or engaged by 
any member of Parkland County, other than the Parkland County Contact, concerning matters 
regarding this RFQ. Only information received by the Parkland County Contact will be 
considered in the RFQ process. All such communications must be in writing. Any respondent 
that does not follow these instructions may be disqualified.   

1.6 All New Information to Respondents by Way of Addenda 
This RFQ may be amended only by an addendum in accordance with this section. If Parkland 
County, for any reason, determines that it is necessary to provide additional information 
relating to this RFQ, such information will be communicated to all respondents by addenda. 
Each addendum shall form an integral part of this RFQ. Such addenda may contain important 
information, including significant changes to this RFQ. Respondents are responsible for 
obtaining all addenda issued by Parkland County. 

1.7 Amendment of Responses 
Respondents may amend their responses prior to the Submission Deadline by submitting the 
amendment via email and prominently marked with the RFQ title and number and the full legal 
name and address of the respondent. Any amendment should clearly indicate which part of 
the response the amendment is intended to amend or replace. 

1.8 Withdrawing Submissions  
At any time throughout the RFQ process, a respondent may withdraw a submission. To affect 
a withdrawal, a notice of withdrawal must be sent to the County Contact and must be signed 
by an authorized representative. The County is under no obligation to return withdrawn 
submissions. 

1.9 Debriefing 
Respondents may request a debriefing after receipt of a notification of award. All requests 
must be made in writing to Parkland County Contact and must be made within 30 days of 
notification of award.  
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1.10 Litigation 
Pursuant to Parkland County Policy C-AD35 – Impending Legal Action, suppliers who have 
initiated legal proceedings against Parkland County are ineligible to submit a quotation in 
response to this RFQ. For further information, please contact the Parkland County Contact. 

 
[End of Part 1] 
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PART 2 – EVALUATION OF QUOTATIONS 

2.1 Stages of Evaluation 
The evaluation of quotations will be conducted in the following stages: 
 

• Stage I will consist of a review to determine which submissions satisfy all of the 
mandatory requirements. Quotations failing to satisfy the mandatory requirements as 
of the Submission Deadline will be provided an opportunity to rectify any deficiencies. 
Quotations failing to satisfy the mandatory requirements within the Rectification Period 
will be excluded from further consideration. The Rectification Period will begin to run 
from the date and time that Parkland County issues its rectification notice to the 
respondent. 
 

• Stage II will consist of a scoring on the basis of the Rated Criteria as set out in Part 4.  
 

• Stage III may consist of an interview with the highest scoring respondent(s) from Stage 
II.  
 

Subject to the Terms of Reference and Governing Law, the top-ranked respondent as 
established under the evaluation will be selected to enter into a contract for the provision of 
the Deliverables. The selected respondent will be expected to enter into a contract within the 
timeframe specified in the selection notice. Failure to do so may, among other things, result 
in the disqualification of the respondent and the selection of another respondent, or the 
cancellation of the RFQ. 

2.2 Mandatory Requirements 

2.2.1 Mandatory Forms 
Each quotation must include:  

  
•  Appendix B – Quotation Form completed and signed by an authorized 

representative of the respondent 
• Appendix C – Contractor Questionnaire Form completed in accordance with the 

instructions 
• Appendix D – Pricing Form completed in accordance with the instructions  

2.2.2 Other Mandatory Requirements 
(a) Safety Prequalification 
Parkland County will only consider respondents who, prior to the Submission 
Deadline, possess a valid Certificate of Recognition (COR) which is relevant to their 
industry and is recognized by Alberta Human Resources and Employment, Workplace 
Health and Safety. 
 
For respondents who have not obtained a Certificate of Recognition, a valid Temporary 
Letter of Certification (TLC) issued by the Alberta Construction Safety Association 
(ACSA) will be considered acceptable. Parkland County will confirm that the 
respondent possesses a COR or a valid TLC through the Alberta Construction Safety 
Association 
 
It is the respondent's responsibility to ensure his registration in the program is properly 
documented with the Alberta Construction Safety Association and the County will 
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assume no liability for errors or omissions by the Alberta Construction Safety 
Association in this regard. 
 
Prospective respondents who do not possess a valid COR and wish to obtain 
information about obtaining a COR, or TLC, are advised to contact: 

 

Alberta Construction Safety Association 
#101, 225 Parsons Road, SW 
Edmonton, AB, T6X 0W6 
Tel: (780) 453-3311 or 1-800-661-2272 
Fax: (780) 455-1120 or 1-877-441-0440 

  www.acsa-safety.org 
 
Respondents shall submit a copy of their valid COR, or TLC in their response. 
 

(b) Consent of Surety 
The quotation must be accompanied by a Consent of Surety. The signed and sealed 
Consent of Surety must be issued by a licensed company, firm or agency authorized 
to transact business of a Surety in the Province of Alberta for the amount set out in 
Section 4.2.5. 

2.3 Rated Criteria 
In addition to submitting the Quotation Form, noted above and if applicable, respondents 
should respond to the non-price factors described in Part 4 with reference to the applicable 
rated criteria categories as set out in Section 4.3 of Part 4 – RFQ Particulars. 

2.4 Tie Score 
In the event of a tie score, the selected respondent will be the respondent with the most 
competitive price. 
 

[End of Part 2] 
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PART 3 – TERMS OF REFERENCE AND GOVERNING LAW  
 
In responding to this RFQ, and to be eligible for consideration, each respondent must submit 
a completed and signed Quotation Form that, among other things, acknowledges its 
acceptance of the RFQ Terms of Reference and Governing Law as contained hereunder:  
 

(a) this RFQ process is not intended to create a formal legally binding bidding process 
and shall not give rise to the legal rights or duties applied to a formal Contract A 
binding bidding process or any other legal obligations arising out of any tendering 
process contract or collateral contract, and instead shall be governed by the 
common law applicable to direct commercial negotiations; 

 
(b) neither party shall have the right to make any claims (in contract, tort, or otherwise) 

against the other with respect to the award of a contract, the failure to award a 
contract or the failure to honour a quotation; 

 
(c) the respondent will bear its own costs associated with, or incurred in, the 

preparation and presentation of its quotation, including, if applicable, costs incurred 
for interviews or demonstrations; 

  
(d) no legal obligation regarding the procurement of any good or service shall be 

created between the respondent and Parkland County until Parkland County 
accepts the respondent’s offer in writing; 

 
(e) when evaluating quotations, Parkland County may request further information from 

the respondents or third parties in order to verify, clarify or supplement the 
information provided in the respondent’s submission, and Parkland County may 
revisit and re-evaluate the respondent’s submission or ranking on the basis of any 
such information; 

 
(f) Parkland County may consider the respondent’s past performance on previous 

contracts or any other relevant information taken into account by Parkland County 
when determining the acceptability of a respondent; 

 
(g) Parkland County may disqualify a respondent for any conduct, situation or 

circumstance that constitutes a Conflict of Interest, as solely determined by 
Parkland County.  “Conflict of Interest” shall have the meaning ascribed to it in the 
Quotation Form (Appendix B); 

 
(h) the respondent consents to Parkland County’s collection of the information as 

contemplated under this RFQ for the uses contemplated under this RFQ; 
 

(i) Parkland County will not return the submission or any accompanying 
documentation submitted by a respondent; 

 
(j) Parkland County may elect not to consider a respondent whose quotation contains 

misrepresentations or any other inaccurate, misleading or incomplete information; 
 

(k) Parkland County may prohibit a respondent from participating in a procurement 
process based on poor past performance or based on inappropriate conduct and 
such inappropriate conduct shall include but not be limited to (i) the submission of 
quotations containing misrepresentations or any other inaccurate, misleading or 
incomplete information, (ii) the refusal of the respondent to honour its pricing or 
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other commitments made in its quotation, or (iii) any other conduct, situation or 
circumstance, as solely determined by Parkland County, that constitutes a Conflict 
of Interest; and 

  
(l) Parkland County may cancel this RFQ process at any time. 
 
The parties also acknowledge that these terms (a) are included for greater certainty and 
are intended to be interpreted broadly and separately (with no particular provision intended 
to limit the scope of any other provision); (b) are non-exhaustive (and shall not be 
construed as intending to limit the pre-existing rights of the parties to engage in pre-
contractual discussions in accordance with the common law governing direct commercial 
negotiations); and (c) are to be governed by, and interpreted and construed in accordance 
with, the laws of the province of Alberta and the federal laws of Canada applicable therein. 
 

[End of Part 3] 
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PART 4 – RFQ PARTICULARS 

4.1 Deliverables 
Parkland County is seeking quotations from qualified construction contractors for the removal 
and replacement of Bridge File 70280. This project supports Parkland County’s ongoing 
bridge maintenance and replacement program. 

The provision of the Deliverables will be governed by the terms and conditions set out in 
Appendix A. 

4.1.1 Scope of Work 
Bridge File 70280 – Work at this site includes the removal of the existing 21.3 m pony truss 
and two 6.1 m treated timber approach spans on a treated timber substructure and 
replacement with a new 27.4 m long industrial style bridge on a steel substructure.  

Without limiting the provisions of the specifications of the Contract, the scope of work at this 
site shall include but is not limited to the following: 

• Mobilization
• Traffic Accommodation for bridge construction
• Removal and disposal of the existing structure
• Headslope preparation and backfill
• Supply and drive steel pipe piling
• Abutment and wingwall construction
• Superstructure design, supply, delivery, assembly and erection
• Supply and installation of precast concrete deck panels
• Supply and install bridgerail
• Supply and install guardrail
• Roadway Work
• Supply and install heavy rock riprap (Class 1)
• Supply and install erosion control barrier (silt fence)
• Supply and install erosion control barrier (straw roll)
• Supply and installation of erosion control soil covering (Type C)
• Other work as indicated in the Unit price schedule and special provisions
• Warranty work for a period of 2 years after construction completion

Each respondent, by providing a submission, acknowledge that they have examined the site 
and the surrounding area; and is familiar with all conditions and/or restrictions that could affect 
or limit his operations due to such things as environmental constraints, public traffic, and 
property of others. 

4.2 Material Disclosures 
The Contractor shall comply with the following documents, specifications and standards: 

(a) Parkland County Engineering Standards

(https://parklandcounty.com/en/county-office/engineering-services.aspx) 

(b) The specifications for highway and bridge construction work, which shall form part of
the Contract Agreement, are published in the following Government of Alberta –
Transportation (“AT”) manuals:
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- Standard Specifications for Highway Construction, Edition 16, 2019 
- Standard Specifications for Bridge Construction, Edition 17, 2020 
- General Specifications and Specification Amendments for Highway and Bridge 

Construction, Edition 16, 2019 
(c) Appendix F – Special Provisions 
(d) Appendix G – Specification Amendments 
(e) Appendix H – Plans and Drawings 
(f) Appendix I – Approvals and Permits 

 
4.2.1 Location of Work 
The crossing is located on a local road over Mishow Creek located 10 km southwest of 
Tomahawk. A location plan has been included in Appendix H – Plans and Drawings.  
 
4.2.2 Project Schedule 
The Contractor must meet the schedule for completion of Work as set out in Appendix F - 
Special Provisions, Section 11.0 Construction Schedule. 
 
4.2.3 Project Team 
Project team members identified are to remain on the project until completion. Any changes 
in project team members will be subject to Parkland County’s approval, and the Consultant 
shall ensure such changes do not negatively impact the quality of the deliverables and project 
timelines. 
 
4.2.4 Prime Contractor 
The Contractor is assigned the role of Prime Contractor pursuant to s. 3 of the Occupational 
Health and Safety Act, R.S.A. 2000, c. O‐2 for the Work Site and is responsible for ensuring 
compliance with all Applicable Laws relating to safety by all employers and employees on the 
Work Site.  
 
4.2.5 Security 
The Contractor will provide securities in accordance with AT General Specification 1.2.3, 
Security. 
 
4.2.6 Alberta Worker’s Compensation Board (WCB)  
A current Alberta WCB Clearance Letter should be included in the quotation as evidence of 
such coverage and confirmation that the respondent’s account is in good standing. If the 
respondent does not have such coverage in place, the respondent will be required to obtain 
it within 10 days’ upon receiving notice of the intent to award. 
 
4.2.7 Proof of Insurability 
Respondents shall provide proof of insurability from a licensed insurer in accordance with the 
minimum requirements and limits set out in AT General Specification 1.2.4, Insurance.  If the 
respondent does not have such coverage in place, the respondent will be required to obtain 
it within 10 business days’ upon receiving notice of the intent to award. 
 
4.3 Rated Criteria 
The Contractor should reference Appendix C when completing this section of the RFQ and 
ensure they are completed in conjunction with each other. 
 
Stage II will consist of an evaluation of the quotation to determine the high score based on the 
following criteria: 
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Rated Criteria Category Point Scale Weighting Total Points 

Available 
Stage II 
Corporate Profile, Demonstrated 
Experience and References 

0 to 5 x 2 10 

Proposed Construction 
Methodology and Scheduling 

0 to 5 x 5 25 

Safety and Environmental 0 to 5 x 2 10 
Pricing n/a n/a 55 

Total Points  100 
 
Scoring shall be awarded on a scale of 0 to 5 as outlined below.  Partial scores or scores not 
defined below will not be used.  Points will be assigned for each applicable criterion based on 
the information provided in the submission response.  Points could be modified, depending 
upon reference checks, and other independent information subsequently received and 
confirmed. 
 

5 Fully exceeds expectations, Respondent clearly understands the 
requirement, excellent probability of success 

4 Somewhat exceeds expectations; high probability of success 

3 Fully meets expectations; Respondent has good understanding of 
requirement, negligible weakness or deficiencies good probability of 
success 

2 Partially meets expectations; minor weakness or deficiencies, fair 
probability of success 

1 Does not meet expectations or demonstrate understanding of the 
requirements, major weakness or deficiencies, low probability of success 

0 Lack of response or complete misunderstanding of the requirements, no 
probability of success 

 
Respondents should ensure their submission includes the following information to 
facilitate the evaluation process so that their submission receives full consideration: 

4.3.1 Corporate Profile, Demonstrated Experience and References 
(a) Corporate suitability and suitability of any parties in a joint venture and any 

subcontractors. 
(b) Number of years the respondent has been providing similar goods and services 

relevant to the Deliverables. 
(c) List relevant projects with references, complete on time and on budget, that 

demonstrate the respondent’s experience in the last three (3) years and should include 
the personnel to be assigned to this project. 

(d) Names and resume of key personnel who will be assigned to the project including staff 
availability and experience on relevant projects. 

(e) Submit resumes and corporate experience for all sub-contractors. 
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4.3.2 Proposed Construction Methodology and Scheduling 
Respondents are to provide written responses to requirements outlined in the Deliverables 
section above (Part 4 Section 4.1). Evaluation of methodology will be based on the description 
of the respondents understanding of the project, key issues/challenges and overall approach 
to deal with the construction activities as well as a proposed approach to mitigate risks 
identified. This should include but is not limited to: 

(a) Demonstrated understanding of the project including identification of project 
specific risks and proposed approach to mitigate any risks identified. 

(b) Overall approach to deal with the construction activities and a plan that will 
minimize disruption to traffic and provide safe movement for workers and 
motorists. 

(c) Work site management plan including laydown areas, construction zones, and 
project phasing 

(d) Work plan and project schedule, including level of resources for each activity with 
contingency that meets the project schedule as indicated in Appendix F- Special 
Provisions Section 11.0.  

 
4.3.3 Safety and Environmental 
Respondents are to provide the following: 

(a) WCB Employer Report Card 
(b) Corporate Health and Safety Manual (Table of Contents) 
(c) Relevant ECO Plan Example from a Previous Project 
(d) Prime Contractor Certification  

4.3.4 Evaluation of Pricing 
Respondents shall complete the Pricing Table in Appendix D. 
 
Pricing will be scored based on a relative pricing formula using the rates set out in the Pricing 
sheet.   
 
Each Respondent will receive a percentage of the total possible points allocated to price for 
the particular category it has bid on by dividing that Respondent’s price for that category into 
the lowest bid price in that category.  For example, if a Respondent bids $120.00 for a 
particular category and that is the lowest bid price in that category, that Respondent receives 
100% of the possible points for that category (120/120 x 100 = 100%).  A Respondent who 
bids $150.00 receives 80% of the possible points for that category (120/150 x 100 = 80%) and 
a Respondent who bids $240.00 receives 50% of the possible points for that category 
(120/240 x 100 = 50%). 
 

Lowest rate
Second-lowest rate  x Total available points = Score for quotation with second-lowest 

rate 
 

Lowest rate
Third-lowest rate  x Total available points = Score for quotation with third-lowest rate 

 
And so on, for each submission. 
 

[End of Part 4]  
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APPENDIX A - FORM OF AGREEMENT 

1. Contract Agreement 
THIS SECTION SHALL BE FILLED OUT BY THE SUCCESSFUL CONTRACTOR 

 
THIS Agreement made and concluded in duplicate as of this ______ day of 

__________ 20___, by and between Parkland County in the said Province of Alberta 

(hereinafter called "the County") of the first part and      

            

          of   

           in  

      (hereinafter called "the Contractor") of the second part. 

 
WITNESSETH, that for and in consideration of the covenants and agreements on the 

part of the County, hereinafter contained and the prices hereinafter mentioned, the Contractor 
for himself, his executors, administrators and assigns, covenants and agrees with the County 
to do, furnish and perform the works, materials, matters, and things required to be done, 
furnished and performed, in the manner hereinafter described, in connection with the following 
work or works, namely: 
 
Contract No. C211123EN – Bridge File 70280 Bridge Installation and Other Work 
 
in strict accordance with the plans and specifications of said work hereto attached, and to 
deliver the same over, complete and fully finished in every particular to the County on or before 
August 31, 2022. 
 

IT is mutually agreed that the attached RFQ and bond of the Contractor, together with 
the plans, specifications and any special provisions herein designated and referred to are 
hereby made and shall be considered part of this Agreement the same as if herein fully set 
forth. 
 

IN CONSIDERATION WHEREOF, and upon the Contractor fully completing and 
executing in every particular the work herein contracted for within the time hereinbefore set 
out, and upon the said Contractor satisfying the County that all just claims for labour and 
materials and for damages in connection with the work have been paid, the County covenants, 
promises and agrees to pay unto and to the said Contractor for the actual amount of work 
done and materials in place at the unit prices and amounts stipulated in the Contractor's 
attached RFQ. 
 
4.1.1 The Contractor has furnished the following security for the due fulfillment of the 

contract in accordance with the provisions concerning Security in Part 4, item 4.2.5 of 
the RFQ: 

 
 The Contractor has furnished and the County accepts a Performance Security as 

follows:           
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and a Labour and Material Payment Security as follows: 
           

           

    

OR 

The Contractor has furnished a security deposit in the form of a 

___________________ in the amount of $_______________________, that has 

been deposited with the County. 

 
4.1.2 The attached RFQ and securities of the Contractor, together with the plans, general 

conditions, specifications and any special provisions herein designated and referred 
to are hereby made and shall be considered part of this Agreement the same as if 
herein fully set forth. 

 
4.1.3 For all purposes of or incidental to the contract, the Contractor's physical and postal 

address shall be deemed to be:        

           

     

 
 
SIGNED, SEALED, AND DELIVERED BY THE CONTRACTOR IN THE PRESENCE OF: 
 
 
             
Witness     Contractor 
 
 
             
Date      Date 
 
 
REVIEWED BY THE DIRECTOR OF ENGINEERING SERVICES 
 
 
                             
Director, Engineering Services      Date 
 
   
SIGNED BY THE GENERAL MANAGER OF OPERATIONS SERVICES AND THE SEAL 
OF PARKLAND COUNTY AFFIXED: 
 
 
             
General Manager, Infrastructure Services     Date  
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APPENDIX B – QUOTATION FORM 

1. Respondent Information 

Please fill out the following form, and name one person to be the contact for this RFQ 
response and for any clarifications or amendments that might be necessary. 
Full Legal Name of 
Respondent: 

 

Any Other Relevant Name 
under Which the 
Respondent Carries on 
Business: 

 

Street Address:  
City, Province/State:  
Postal Code:  
Phone Number:  
Fax Number:  
Company Website (If Any):   
RFQ Contact Person and 
Title:  

 

RFQ Contact Phone:  
RFQ Contact Facsimile:  
RFQ Contact E-mail:  

2. Acknowledgement of Terms of Reference and Governing Law 
The respondent acknowledges that this RFQ process will be governed by the specific Terms 
of Reference and Governing Law set out in this RFQ, and that, among other things, the Terms 
of Reference and Governing Law confirm that this procurement process does not constitute a 
formal legally binding bidding process, and that there will be no legal relationship or obligations 
created until Parkland County accepts the respondent’s offer in writing. 

3. Ability to Provide Deliverables 
The respondent has carefully examined this RFQ and has a clear and comprehensive 
knowledge of the Deliverables required. The respondent represents and warrants its ability to 
provide the Deliverables in accordance with the requirements of the RFQ for the pricing set 
out below and has provided a list of any subcontractors to be used to complete the proposed 
contract. 

4. Non-binding Price Estimates 
Respondents should provide pricing for the Deliverables described in Appendix D – Pricing 
Form 
 
The respondent confirms that the pricing information provided is accurate. The respondent 
acknowledges that any inaccurate, misleading or incomplete information, including withdrawn 
or altered pricing, could adversely impact the acceptance of its quotation or its eligibility for 
future work. 
 
The respondent acknowledges that the pricing is provided in Canadian dollars and includes 
all applicable duties and taxes except for Goods and Services Tax (GST), which should be 
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itemized separately, all labour and material costs, all travel and carriage costs, all insurance 
costs, all costs of delivery to Parkland County, all costs of installation and set-up, including 
any pre-delivery inspection charges and all other overhead, including any fees or other 
charges required by law.  

5. Addenda 
The respondent is deemed to have read and accepted all addenda issued by Parkland County 
prior to the Deadline for Issuing Addenda. The onus remains on respondents to make any 
necessary amendments to their quotations based on the addenda. The respondent is 
requested to confirm that it has received all addenda by listing the addenda numbers or, if no 
addenda were issued, by writing the word “None” on the following line: 
____________________________. Respondents who fail to complete this section will be 
deemed to have received all posted addenda.  
 

6. Conflict of Interest 
Prior to completing this portion of the Quotation Form, respondents should refer to the 
following definition of Conflict of Interest: 
 

“Conflict of Interest” includes, but is not limited to, any situation or circumstance 
where  
 
(a) in relation to the bidding process, the respondent has an unfair advantage or 

engages in conduct, directly or indirectly, that may give it an unfair advantage, 
including but not limited to (i) having, or having access to, information in the 
preparation of its quotation that is confidential and not available to other 
respondents, (ii) communicating with any person with a view to influencing 
preferred treatment in the RFQ process, or (iii) engaging in conduct that 
compromises, or could be seen to compromise, the integrity of the open and 
competitive RFQ process and render that process non-competitive and unfair; 
or  

(b) in relation to the performance of its contractual obligations contemplated in the 
contract that is the subject of this procurement, the respondent’s other 
commitments, relationships or financial interests (i) could, or could be seen to, 
exercise an improper influence over the objective, unbiased and impartial 
exercise of its independent judgement, or (ii) could, or could be seen to, 
compromise, impair or be incompatible with the effective performance of its 
contractual obligations.  

  
If the box below is left blank, the respondent will be deemed to declare that (a) there was no 
Conflict of Interest in preparing its quotation; and (b) there is no foreseeable Conflict of Interest 
in performing the contractual obligations contemplated in the RFQ.   
 
Otherwise, if the statement below applies, check the box.  
 
 The respondent declares that there is an actual or potential Conflict of Interest relating 

to the preparation of its quotation, and/or the respondent foresees an actual or 
potential Conflict of Interest in performing the contractual obligations contemplated in 
the RFQ.   

 
If the respondent declares an actual or potential Conflict of Interest by marking the box above, 
the respondent must set out below details of the actual or potential Conflict of Interest, and 
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must explain why the respondent believes that the Conflict of Interest should not result in 
disqualification form the RFQ process: 
 
 

 
 
The following individuals, as employees, advisers, or in any other capacity (a) participated in 
the preparation of our quotation; AND (b) were employees of Parkland County and have 
ceased that employment within 12 months prior to the submission deadline: 
 
Name of Individual: 
Job Classification: 
Department: 
Last Date of Employment with Parkland County: 
Name of Last Supervisor with Parkland County: 
Brief Description of Individual’s Job Functions: 
 
Brief Description of Nature of Individual’s Participation in the Preparation of the 
Submission: 
 

(Repeat above for each identified individual) 
 
The respondent agrees that, upon request, the respondent shall provide Parkland County with 
additional information from each individual identified above in the form prescribed by Parkland 
County. 
 
7. Confidential Information of Respondent 
A respondent should identify any information in its quotation or any accompanying 
documentation supplied in confidence for which confidentiality is to be maintained by Parkland 
County. The confidentiality of such information will be maintained by Parkland County, except 
as otherwise required by law or by order of a court or tribunal. Respondents are advised that 
their quotations will, as necessary, be disclosed on a confidential basis, to Parkland County’s 
advisers retained for the purpose of evaluating or participating in the evaluation of their 
quotations. If a respondent has any questions about the collection and use of personal 
information pursuant to this RFQ, questions are to be submitted to Parkland County Contact. 
 
 

   
Signature of Witness  Signature of Respondent Representative 
 
 

  

   
Name of Witness  Respondent Representative Name and Title 
   
  Date: _____________________________ 
  I have authority to bind the respondent 
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APPENDIX C – CONTRACTOR QUESTIONNAIRE FORM 
 
1. Corporate Profile, Demonstrated Experience and References 
 
1.1 Registered Name 
Provide the registered name of the respondent 
  

 
1.2 Date and Location Company Established 
 
Provide the date and location company established 
 

Date:   

Location:   

 
1.3 Parent Company 
 
Provide the following information for the respondent’s parent company 
 

Name:  

Address:  

Phone Number:  

Fax Number:  

Website Address:  

Subsidiaries:  

 
1.4 Parent Company Relationship 
 
Provide details of the authoritative and fiscal relationship between the respondent company, 
the parent company and affiliated companies: 
 
  

 
Is the parent company willing to provide a letter of guarantee of financial responsibility for 
any work awarded to the respondent? 
 

Yes ☐  No ☐ 
 
1.5 Ownership 
 
Check whether respondent’s company is publicly or privately owned 
 

Publicly owned ☐  Privately owned ☐ 
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1.6 Type of Company 
 
Check the appropriate type of company 
 

Proprietorship  ☐  Limited Company  ☐ 

Partnership   ☐  Corporation   ☐ 

Other   ☐ 
 
If other, provide details: 
 
  

 
1.7 Goods and Services Tax (GST) Registration Number 
 
Provide company’s GST registration number 

 
GST Registration Number   

 
1.8 Company Officers 
 
Provide the following information for all company officers 
 

Title Name 
Years with 
Company 

   

   

   

   
   

 
1.9 Core Businesses 
 
If applicable, list the other core businesses that the respondent is involved in, in descending 
priority. Attach additional sheets as required 
 

Other Core Business No. of Years in the Business 
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1.10 Years of Experience 
 
State the number of years’ experience providing similar services to the project. 
 

Years of Experience   

 
1.11 Relevant Experience and References 
 
List relevant projects that demonstrate the respondent’s experience in the last three years. 
Relevant Experience provided should include the personnel listed in 1.13 below. Attach 
additional sheets as required. 
 
Project Reference One 
Client / Company Name:  

Representative for the 
Client: 

 Phone No.   

Email Address:  

Project Location:  

Nature / Scope of Work:  

Contract Dollar Value:  

Date and Length of Project:  

Provide the names of 
Project Staff: 

  

 
Project Reference Two 
Client / Company Name:  

Representative for the 
Client: 

 Phone No.   

Email Address:  

Project Location:  

Nature / Scope of Work:  

Contract Dollar Value:  

Date and Length of Project:  

Provide the names of 
Project Staff: 

  

 
Project Reference Three 
Client / Company Name:  

Representative for the 
Client: 

 Phone No.   

Email Address:  

Project Location:  

Nature / Scope of Work:  
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Contract Dollar Value:  

Date and Length of Project:  

Provide the names of 
Project Staff: 

  

 
1.12 Management Structure 
 
Provide an organizational chart of key staff that would be assigned to the projects. The 
organizational chart must include at minimum the Project Managers, Site Superintendents, 
and key Foremen. This organizational chart is to indicate the on and off-site personnel and 
their roles and areas or levels of responsibility. 
 
1.13 Key Personnel 
 
Identify all key personnel and their alternates and their proposed position for this project. 
 

Personnel Position Description 

  

  

  

  

  

  

  

  

  

  

  

  

 
1.14 Staff Training / Certification 
 
Attach resumes for all key personnel, and their alternates, that are listed in the organizational 
chart requested above. All key personnel such as Project Manager, Site Superintendents, and 
key Foremen, assigned to these projects shall have a minimum of five (5) years’ experience 
in related type of construction. The key personnel should have held a similar role at the same 
level of responsibility on at least one (1) project of a similar scope and magnitude. 
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1.15 Subcontractors 
 
If the Respondent is utilising a list of subcontractors, provide a breakdown of roles and 
responsibilities to be assigned to subcontractors. Include past experience with identified 
subcontractors. 
 
Subcontractor Name:  

Roles and Responsibilities to be 
Assigned: 

 

Past Project Experience with 
Subcontractor: 

 

Subcontractor Name:  

Roles and Responsibilities to be 
Assigned: 

 

Past Project Experience with 
Subcontractor: 

 

 
(Repeat above for each identified subcontractor) 
 
2.0 Proposed Construction Methodology and Scheduling 
Respondents must attach the proposed methodology outlining the respondents understanding 
of the project, key issues/challenges and overall approach to deal with the construction 
activities as well as a proposed approach to mitigate risks identified. This should include but 
is not limited to: 
(a) Demonstrated understanding of the project including identification of project specific risks 

and proposed approach to mitigate any risks identified. 
(b) Overall approach to deal with the construction activities and a plan that will minimize 

disruption to traffic and provide safe movement for workers and motorists. 
(c) Work site management plan including laydown areas, construction zones, and project 

phasing 
(d) Work plan and project schedule, including level of resources for each activity with 

contingency that meets the project schedule as indicated in Appendix F – Special 
Provisions Section 11.0.  

 
3.0 Safety and Environmental 
In addition to the mandatory COR certification required in Section 2.2.2 (a) of the RFQ, 
respondents are to provide the following documentation: 
 
3.1 Prime Contractor Certification 
Unless otherwise stated in the Supplementary General Conditions, the Contractor is assigned 
the role of Prime Contractor pursuant to s. 3 of the Occupational Health and Safety Act, R.S.A. 
2000, c. O-2 for the Work Site and is responsible for ensuring compliance with all Applicable 
Laws relating to safety by all employers and employees on the Work Site. Such Certification 
shall be possessed by one (1) Key Project Team member. Respondents are to attach a copy 
of the Prime Contractor Certificate. 
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3.2 Health and Safety Manual Table of Contents  
Provide details of respondent’s health and safety program inclusive of program to train 
seasonal staff. Attach additional sheets as required. A copy of the respondent’s safety manual 
should be attached. 
 
3.3  Regulatory Warnings, Stop-Work Orders or Citations 
Provide incident and resolution details of any health, safety or environment-related regulatory 
warnings, stop-work orders or citations issued to the respondent within the last three (3) years. 
Attach additional sheets as required. 
 
_________________________________________________________________________ 
 
3.4 WCB Employer Report Card  
Respondents are to attach a copy of their WCB Employer Report Card. For Companies based 
outside of Alberta or Canada, provide details of equivalent Worker’s Compensation Authority 
that addressed worker safety and formula/rating used for home office location. 
 
3.5 Relevant ECO Plan Example from a Previous Project 
Provide a recent ECO Plan used in a project of similar scope. If the respondent is unable to 
provide a recent ECO plan of similar scope, an ECO Plan specific to this project will be 
accepted. A copy of the respondent’s ECO Plan should be attached. 
 
3.6 Submission Requirements Checklist for Appendix C 
In addition to the mandatory documents required in Section 2.2 Mandatory Requirements of 
this RFQ, the following documents are to be attached to the respondent’s submission: 
 

Reference Title Attached 

Appendix C Contractor Questionnaire (Completed) ☐ 

Section 1.12 Organization Chart ☐ 

Section 1.14 Resumes for Key Personnel ☐ 

Section 2.0 Proposed Construction Methodology and Scheduling ☐ 

Section 3.1 Prime Contractor Certificate ☐ 

Section 3.2 Health and Safety Manual Table of Contents ☐ 

Section 3.4 WCB Employer Report Card ☐ 

Section 3.5 ECO Plan ☐ 
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APPENDIX D – PRICING FORM  
 
1. Instructions on How to Complete Pricing Form 
 
Rates shall be provided in Canadian funds, inclusive of all applicable duties and taxes except 
for Goods and Services Tax (GST), which should be itemized separately.  
 
Rates quoted by the respondent shall be all-inclusive and shall include all labour, equipment, 
and material costs, all travel and carriage costs, all insurance costs, all costs of delivery to the 
County, all costs of installation and set-up, including any pre-delivery inspection charges, and 
all other overhead, including any fees or other charges required by law. Pricing will be 
evaluated on the total price provided. 
 
The abbreviations shown in the pricing form are defined below: 
HCS – Standard Specifications for Highway Construction – Edition 16, 2019 
BCS – Standard Specifications for Bridge Construction – Edition 17, 2020 
GCS – General Specifications and Specification Amendments for Highway and Bridge 
Construction – Edition 16, 2019 
 
2. Evaluation of Pricing 
Pricing will be evaluated in accordance with Section 4.3.4 – Evaluation of Pricing. 
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3. Pricing Table 
 

Request for Quotation No. Q211123EN 
Item 
No. 

Description Estimated  
Quantity 

Unit Price Total Bid 

Bridge File 70280, Bridge Replacement and Other Work 

1 
Mobilization 
(GCS 1.2.9) 

1 
lump sum lump sum  

$ ____________________ 

2 
Site Occupancy - Bridge Construction 
(GCS 1.2.41) 

__________ 
days 

$ 1500 
per day 

 
$ ____________________ 

3 
Traffic Accommodation for Bridge Construction 
(SSHC 7.1.12, 7.1.15) 

1 
lump sum lump sum  

$ ____________________ 

4 
Total Suspended Solids (TSS) Testing 
(Special Provisions) 

10 
days 

$ _______________ 
per day 

 
$ ____________________ 

5 
Demolition, Disposal and Salvage of Existing 
Bridge Structure 
(SSBC 21.4) 

1 
lump sum lump sum  

$ ____________________ 

6 
Headslope Preparation and Backfill 
(Special Provisions) 

1 
lump sum lump sum  

$ ____________________ 

7 
Supply of Piling – Plain Steel Pipe Pile  
(508Øx12.7 mm) 
(BCS 3.6.1) 

61 
m $ _______________ 

per m 

 
$ ____________________ 

8 
Pile Tip Reinforcement – 508Øx12.7 mm Pipe Pile 
(BCS 3.6.1) 

6 
piles $ _______________ 

per pile 
 
$ ____________________ 

9 
Drill Rig Set-up – 508Ø Pipe Pile 
(BCS 3.6.2) 

6 
piles $ _______________ 

per pile 
 
$ ____________________ 

10 
Pre-Drilling Pile – 508Ø Pipe Pile 
(Special Provisions) 

52 
m $ _______________ 

per m 
 
$ ____________________ 

11 
Pile Set-up (Driven Piles) – 508Ø Pipe Pile 
(BCS 3.6.1) 

6 
piles $ _______________ 

per pile 
 
$ ____________________ 

12 
Pile Driving – 508Ø Pipe Pile 
(BCS 3.6.1) 

61 
m $ _______________ 

per m 
 
$ ____________________ 

13 
Supply of Piling – Plain Steel Pipe Pile 
(324Øx12.7 mm) 
(BCS 3.6.1) 

185 
m $ _______________ 

per m 

 
$ ____________________ 

14 
Pile Tip Reinforcement – 324Øx12.7 mm Pipe Pile 
(BCS 3.6.1) 

16 
piles $ _______________ 

per pile 
 
$ ____________________ 

15 
Drill Rig Set-up – 324Ø Pipe Pile 
(BCS 3.6.2) 

16 
piles $ _______________ 

per pile 
 
$ ____________________ 

16 
Pre-Drilling Pile – 324Ø Pipe Pile 
(Special Provisions) 

128 
m $ _______________ 

per m 
 
$ ____________________ 

17 
Pile Set-up (Driven Piles) – 324Ø Pipe Pile 
(BCS 3.6.1) 

16 
piles $ _______________ 

per pile 
 
$ ____________________ 

18 
Pile Driving – 324Ø Pipe Pile 
(BCS 3.6.1) 

185 
m $ _______________ 

per m 
 
$ ____________________ 

19 
Abutment and Wingwall Construction 
(Special Provisions) 

1 
lump sum lump sum  

$ ____________________ 
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Item 
No. 

Description Estimated  
Quantity 

Unit Price Total Bid 

20 
Superstructure Design, Supply, Delivery, Assembly 
and Erection (Special Provisions) 

1 
lump sum lump sum  

$ ____________________ 

21 
Bridgerail – Supply and Fabrication, Delivery and 
Installation 
(BCS 12.4) 

1 
lump sum lump sum  

$ ____________________ 

22 
Guardrail – Supply and Install 
(BCS 14.5) 

1 
lump sum lump sum  

$ ____________________ 

23 
Roadway Work  
(Special Provisions) 

1 
lump sum lump sum  

$ ____________________ 

24 
Heavy Rock Riprap (Class 1) 
(BCS 10.7) 

160 
m3 $ ________________ 

per cu. m 
 
$ ____________________ 

25 
Erosion Control Barrier (Straw Roll) 
(SSHC 6.5.6) 

150 
m $ _______________ 

per lin. m 
 
$ ____________________ 

26 
Erosion Control Soil Covering (Type C) 
(HCS 6.5.6.3) 

340 
m2 $ _______________ 

per sq. m 
 
$ ____________________ 

SUB TOTAL  $ ____________________ 

GST $ ____________________ 

TOTAL PRICE $ ____________________ 
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4. Price Amendment Form 
Request for Quotation No. Q211123EN 
 

I,   of   
(Name of Contractor)  (Name of Company) 

the undersigned, modify the unit price schedule for our RFQ as shown in the following table: 
 
Item Description Estimated 

Quantity 
Amended 
Unit Price 

Amended Total 

   
 

$_____________ 

    
$_____________ 

  Total Net Impact (+/-)  

  Amended Sub-Total  

  G.S.T. 5%  

  
Amended Contract Total 

 

 
List the Addendum Number(s) received, if different from what was indicated on the originally 
submitted RFQ Forms:             ,              ,              ,              . 

 
We also acknowledge and agree that: 

 
1.        This change supersedes all previous changes including those to other bid items. 

Previously submitted changes are all null and void. 
 
2. We accept full responsibility for any lack of confidentiality arising from the use of this 

process. 
 
3. Failure of these revisions to arrive on time, accurately or completely for any reason will 

render these revisions null and void. 
 
 

   being    
Signature  Position in Company 

 
of  

  dated    
Company Name  Date 

 
Attention: Capital Projects Procurement Specialist, Procurement Services 

53109A Hwy 779, Parkland County, Alberta, T7Z 1R1 
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APPENDIX E – CONTRACT ADMINISTRATION FORMS 
1. EXTRA WORK ORDER/CHANGE ORDER FORM 
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2. REQUEST FOR PAYMENT FORM 
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3. STATUTORY DECLARATION FORM 
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APPENDIX F – SPECIAL PROVISIONS 
 
1.0 SPECIAL PROVISIONS 

2.0 Standard Specifications, Specification Amendments and Typical Specifications 

3.0 Department Name Change 
Due to government reorganization, the Department’s name has changed in recent years. As 
a result, some specifications, drawings, plans and other documents in this contract may 
continue to reference Alberta Infrastructure and Transportation, Alberta Infrastructure or 
Alberta Transportation and Utilities. Please be advised that all references to Alberta 
Infrastructure and Transportation, Alberta Infrastructure or Alberta Transportation and Utilities 
shall mean Alberta Transportation. 

4.0 Standard Specifications for Highway Construction and Bridge Construction 
Work 
The specifications for highway and bridge construction work, which shall form part of the 
Contract Agreement, are published in the following Alberta Transportation manuals: 
 

• Standard Specifications for Highway Construction – Edition 16, 2019 
• Standard Specifications for Bridge Construction – Edition 17, 2020 
• General Specifications, Specification Amendments and Supplemental Specifications 

for Highway and Bridge Construction – Edition 16, 2019 

5.0 Contract Type 
In accordance with the General Specifications Sections 1.2.39, “Adjustment of Completion 
Dates”, 1.2.40, “Failure to Complete on Time”, and 1.2.43, “Seasonal or Prolonged 
Shutdown”, this Contract will be considered a: 
 
Bridge Only Contract 

6.0 Additional Specifications and Typical Drawings 
The following additional Specifications and typical drawings, which form part of the Contract, 
are available for viewing and/or download from the Department’s web site at the links shown 
below:  
 

• Typical minimum requirements for traffic accommodation and construction zone 
temporary signing are included in the manual entitled “Traffic Accommodation in Work 
Zones Manual, 2nd Edition, 2018”.  
https://www.alberta.ca/traffic-accommodation-in-work-zones.aspx 
It may be necessary for the Contractor to modify these drawings and/or develop new 
drawings to address non-typical situations when developing the Traffic 
Accommodation Strategy in accordance with Standard Specifications for Highway 
Construction Section 7.1, Traffic Accommodation and Temporary Signing. 

• Typical minimum requirements for pavement markings are included in the Department 
manual entitled “Alberta Highway Pavement Marking Guide, 2nd Edition”.  
https://open.alberta.ca/publications/highway-pavement-marking-guide-2nd-edition 

• Drawings showing the typical minimum requirements for permanent highway signage. 
https://www.alberta.ca/traffic-control-manuals-and-guidelines.aspx 
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• Drawings showing the typical minimum requirements for barriers. 
https://www.alberta.ca/standard-drawings-listing-active-individual-files.aspx 

• Typical minimum requirements for erosion and sediment control devices. 
https://open.alberta.ca/publications/alberta-transportation-erosion-and-sediment-
control-manual 

• Typical minimum requirements for highway street lighting devices are included in the 
Department manual entitled “Highway Lighting Guide – 2003”. 
https://www.alberta.ca/traffic-control-manuals-and-guidelines.aspx 

• All other typical plans and drawings are available at the following link: 
https://www.alberta.ca/cb-6-highway-standard-plates-active.aspx 

Hard copy versions of select manuals are available for purchase from: 

 Alberta Transportation Telephone: (780) 415-1068 
Strategic Procurement Branch  
Suite 303, 3rd Floor, Twin Atria Building 
4999 – 98 Ave. 
Edmonton, AB, T6B 2X3 

 
Bidders are advised that, from time to time, the Department may issue revisions to existing 
drawings, and/or may insert drawings into the above-mentioned manuals without re-printing 
hard-copy editions of the manual. These new and/or revised drawings will be available on the 
Alberta Transportation’s web site. 
 
Bidders are further advised that any drawing revisions and/or new drawings that are posted 
on the Department’s web site as of five (5) calendar days prior to the date set for receiving 
RFQs, will apply to this project. 
 
Any standard drawings that are not available on the Department’s web site will be included in 
the Contract documents. 

7.0 Specification Amendments 
The Specification Amendments listed in the following Table are contained in the manual 
entitled "General Specifications, Specification Amendments and Supplemental Specifications 
for Highway and Bridge Construction - Edition 16, 2019". Items that are marked with an "X" 
are applicable to this Contract; items that are not so marked do not apply. The Contractor is 
advised that the applicable Specification Amendments may contain modifications to the 
payment clauses for the Specifications amended. 
 

X AMENDMENTS TO SPECIFICATIONS 
 DESIGNATION GENERAL DESCRIPTION 
SECTION 1 – GENERAL SPECIFICATIONS 
 AMC_C125.2 Priority Line Painting for Site Occupancy 

 AMC_C125.3 Non-Priority Line Painting for Site Occupancy 

 AMC_S53.1 Construction Staking and Survey Majority by Contractor 

 AMC_S53.2 Construction Staking and Survey Majority by Consultant 

X AMC_S53.3 Construction Staking and Survey for Bridge Construction 
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X AMENDMENTS TO SPECIFICATIONS 
 DESIGNATION GENERAL DESCRIPTION 
 AMC_C230 Diesel Fuel Cost Adjustment 
SECTION 3 – SURFACING 
 AMC_S116 Tolerances for Surface Finish 

 AMC_S201 Acceptance Testing for Contracts with Small Quantities (less 
than 1000 tonnes) of Asphalt Concrete Pavement (ACP) 

SECTION 5 - MATERIALS 
 AMC_S9.4 Supply of Aggregate – Contractor’s Supply with Option 

 AMC_S9.5 Supply of Aggregate – Contractor’s Supply with No Option 

 AMC_S9.6 Supply of Aggregate – Designated Source 

 AMC_C218 Interim Payment for Supply of Materials 
BRIDGE CONSTRUCTION SPECIFICATIONS 
X AMC_B020 Site Offices for Bridge Structure Construction Not Required 

X AMC_B219 Course of Construction Insurance is Optional 

8.0 Contract Information Documents 
The following Contract information documents are available upon request. A copy of the 
reports will be provided to the successful respondent upon request: 
 

• QAES Fisheries Assessment and Recommendations, Bridge File 70280, Mishow 
Creek, SW 28-50-06-W5M, MPA Engineering Ltd., March 2021 

• Geotechnical Investigation Report, Bridge File 70280 Bridge Replacement, Parkland 
Geo-Environmental Ltd., August 2021 

 
Contract Information Documents including, but not limited to, geotechnical reports, 
miscellaneous documents, and reference drawings that may have been provided to the 
Contractor, or made available to the Contractor for viewing during the RFQ period are not to 
be considered part of the RFQ documents or the Contract. 
 
The Contractor is not entitled to rely upon the factual information or factual data in any 
Contract Information Document, nor any opinions or interpretations contained therein. 
Contract Information Documents are not to be considered accurate, complete or appropriate, 
and they are made available solely for the purpose of providing the Bidder with access to the 
information available to Parkland County. 

9.0 Construction Staking and Survey for Bridge Construction 
For clarification of paragraph 1 in Specification Amendment AMC_S53.3, the Consultant shall 
provide accurate horizontal and vertical reference points in the form of existing benchmarks, 
which the Contractor shall use for the layout of the centerline of the structure. 

10.0 Consultant 
“Consultant”, of the “General Specifications and Specification Amendments for Highway and 
Bridge Construction - Edition 16, 2019”; and as referenced in the specifications, will be: 
 

MPA Engineering Ltd 
#304, 85 Cranford Way. 

Telephone: (780) 416-3030 
Fax: (780) 416-3037 
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Sherwood Park, AB, T8H 0H9 

11.0 Construction Schedule 
The Contractor shall be responsible to carry out all scheduling of the Work. The schedule shall 
conform to the time frames set out in the Contract. These time frames include but are not 
limited to the agreed upon completion date and environmental restrictions. 
 
The Contractor is advised that all other work under this Contract shall be completed by 
August 31, 2022. 

12.0 Superstructure Design Requirements 
The Contractor shall be responsible for the design of a permanent industrial bridge 
superstructure. A preliminary substructure design has been completed by the Consultant and 
has been included in the Drawings. The superstructure shall meet the following design 
requirements: 
 

• Design specifications CAN/CSA-S6-19 
• Design live loading CL-800 
• A minimum 8.0 m clear roadway width as measured between the bridge rails 
• 60 km/hr design speed, AADT of 15 vehicles/day 
• 27.43 m (90’) long single span weathering steel girders with a finished roadway 

elevation of 733.75 m at bridge centerline. 
• A precast concrete panel deck 
• TL-2 thrie beam bridgerail 

 
The Contractor shall submit a copy of the superstructure manufacturer’s specifications and 
any drawings for the supply, assembly, and erection of the substructure. The Contractor shall 
ensure that the design drawings include, at a minimum, the: 
 

• Pile bearing resistance values utilizing the 3 – 508 mm diameter pipe piles required to 
support the bridge superstructure and CL-800 design loading 

• Bearing type and cap connection details 
• Girder depth, thickness, layout and any bracing 
• Concrete panel deck and connection details 
• Bridgerail post type and all connection details 
• Transition details between bridgerail and approach rail 

 
The Contractor may use Alberta Transportation standard drawings if applicable. All site 
specific engineered drawings shall be stamped by a professional engineer registered in the 
Province of Alberta. The specifications and all design drawings shall be reviewed and 
accepted by the Consultant prior to manufacturing. All drawings must be submitted to the 
Consultant a minimum of 21 days prior to mobilizing to site. 
 
The superstructure shall be designed in a manner which allows for its installation on the 
provided substructure. Any discrepancies of conflicts between the superstructure and the 
substructure designs shall be provided to the Consultant by the Contractor and required 
design alterations shall be completed by the Contractor prior to fabrication. Any required 
adjustments to the Contractors superstructure design will be considered incidental to the 
Work. 
 
The Contractor is advised that the provided Drawings were based on an assumed bridge deck 
to bottom of girder dimension of 1.7 m. Any difference between this assumed dimension and 
the corresponding dimension of the Contractor designed superstructure may require 
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adjustments to the pile cut off elevations or the road profile design gradeline indicated on the 
Drawings. Such adjustments shall be incidental to the Work an no additional payment will be 
made to complete the adjustments or for any delays which may result. The Contractor’s design 
shall maintain, at a minimum, 1.0 m of elevation between the lowest soffit elevation and the 
highwater mark, as shown on the Drawings.  
 
The Contractor has the option to reduce the girder depth, add additional girders, or adjust the 
road profile at his discretion and at the approval of the Consultant. Any required Drawing 
revisions to facilitate these modifications will be completed at the Contractor’s expense. 
 
Design of the superstructure shall be incidental to Work and no separate or additional payment 
will be made. 

13.0 Contact with Adjacent Landowners 
The Contractor shall contact the adjacent landowners at least one week prior to the start of 
work to apprise them of the construction schedule. 

14.0 Advance Notice Signing 
The Contractor shall supply and install advance notice signing. The signs shall be installed 4 
weeks prior to the start of construction. The proposed wording of the sign shall be submitted 
to the Consultant for review and acceptance prior to the fabrication of the signage. Two 
advisory signs shall be required. The advisory signs shall be placed at the intersections at 
each end of the project. The advisory signs shall be 4’x 8’ retro reflective on two posts. The 
Contractor shall also provide a means of changing the dates on the sign should the 
construction not start on time or finish on time. The signage shall be left up throughout the 
duration of the project. All costs associated with advance notice signing will be made incidental 
to the Work, and no separate of additional payment will be made. 

15.0 Site Examination 
Each respondent, in submitting a RFQ, acknowledges that he has examined the site and the 
surrounding areas; and is familiar with all conditions and/or restrictions that could affect or 
limit his operations due to such things as environmental constraints, public traffic, and property 
of others. 

16.0 Estimated Quantities 
Although many of the bid items are lump sum, estimated quantities have been provided for 
the Contractor’s convenience. These estimates are based on in-place quantities to the neat 
lines shown on the drawings. The Contractor shall estimate and confirm quantities as 
necessary. If there are quantity discrepancies, the Contractor shall advise of these during the 
RFQ phase. No additional compensation will be made for work carried outside the neat lines 
as shown on the drawings. 

17.0 Environmental Management 

18.0 General 
The Contractor’s attention is drawn to Section 1.2.16, “Environmental Management”, of the 
General Specifications and Specification Amendments for Highway and Bridge Construction. 
 
The Contractor shall ensure effective implementation of his Environmental Construction 
Operation’s Plan (ECO Plan) by assigning responsibilities, incorporating procedures, training 
of staff, sub-contractors and by regular reporting at staff meetings. On a daily basis, the 
Contractor shall inspect and record the condition of all environmental measures proposed in 
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his ECO Plan and these records shall be forwarded to the Consultant on a weekly basis. Any 
deficiencies shall be rectified as they are discovered. 
 
The Contractor’s ECO Plan shall include a proposed method of meeting the conditions of the 
attached permits and approvals, de-watering, silt and ice removal, fish salvage (when 
required), storm run-off management, accidents, malfunctions, effect of variation in schedule 
and monitoring. 
 
The Contractor shall submit the ECO Plan to the Consultant at least 14 calendar days prior to 
the pre-construction meeting. 
 
Should site conditions change and the Contractor foresees difficulties in meeting the RFQ 
special provisions and conditions of their ECO Plan or an event occurs that breaches these 
conditions, it is the Contractor’s responsibility to inform the Consultant as soon as possible 
and to react to be in compliance. 
 
The Contractor is advised that no deleterious substances (including but not limited to 
sediment, debris, petroleum products etc.) shall be allowed to enter the watercourse or any 
other body of water whether flowing or static. Refueling and hazardous material storage areas 
shall be at a minimum of 100 m from any waterbody and vegetation clearing should be avoided 
and minimized as much as possible. 
 
Following construction any disturbed areas shall be re-contoured, top-soiled and seeded. 
Erosion and sediment control (ESC) devices shall remain in place until the vegetation has 
been fully established. The inclusion of permanent erosion control measures in this RFQ does 
not in any way relieve the Contractor of his responsibilities under General Specification 1.2.16. 
 
All costs associated with adhering to the requirements of the applicable environmental 
regulations including, but not limited to, control measures, scheduling constraints and re-
planting and re-seeding of disturbed areas, will be considered incidental to the Work, and no 
separate or additional payment will be made. 

19.0 Control of Equipment 
The Contractor shall carefully control all equipment and work operations so that their 
operations do not extend beyond the designated working limits unless otherwise specifically 
authorized by the Consultant. 

20.0 Burning 
Burning will not be permitted under this Contract. The Contractor is advised that any material 
to be discarded shall be disposed of at his own storage or disposal site as accepted by the 
Consultant. 

21.0 Historical Resources 
Pursuant to Section 31 of the Historical Resources Act, the Contractor shall notify the 
Consultant immediately in the event that any paleontological or historical resources are 
discovered during the course of construction. Pursuant to information from the appropriate 
governing body, it may be necessary for the County to issue further instructions regarding the 
documentation of these resources. 

22.0 Control of Weeds and Pests 
The Contractor shall ensure all equipment, vehicles, tools and other items are clean of soil, 
aquatic organisms and plant matter (especially seed heads) prior to entering and leaving the 
site. 
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The Contractor shall include a proposed procedure for weed and pest control as part of the 
ECO plan. The Contractor's equipment, vehicles, materials or personnel will not be permitted 
to enter the site prior to acceptance of the Contractor's procedure for weed and pest control. 
 
All costs associated with weed and pest control will be considered incidental to the Work, and 
no separate or additional payment will be made. 

23.0 Decontamination of Construction Equipment used within the Bed or Banks of 
Waterbodies 
Whirling disease is a fish disease that affects the salmonid family of fish, which include trout 
and mountain whitefish. The disease is caused by a parasite that affects the cartilage of the 
fish head, spine and gills. A marked "whirling" swimming behaviour may be observed in fish 
as the parasite invades cartilage and impairs the nervous system. While not harmful to 
humans, whirling disease can cause high levels of mortality to fish. The disease can be 
transmitted from infected locations to other waterbodies by the movement of infected water or 
sediment on gear, equipment, watercraft or vehicles. 
 
The County is committed to preventing the spread of whirling disease beyond the infected 
watersheds. In addition to whirling disease, this process will minimize the spread of other fish 
diseases and aquatic invasive species, such as zebra mussels. 
 
The Contractor shall comply with the following requirements:  

1. The Contractor shall ensure that machinery arrives on Site in a clean condition and is 
free of invasive aquatic species (e.g., Myxobolus cerebralis – whirling disease) and 
dirt, Noxious Weeds or Prohibited Noxious weeds.  

2. The Contractor’s ECO Plan shall address Alberta Environment and Park’s (AEP) 
Decontamination Protocol for Work in or Near Water (the Decontamination Protocol) 
in order to meet regulatory approval conditions. The protocol can be found at the 
following website: 
https://www.alberta.ca/stop-whirling-disease.aspx. 

3. For construction equipment the Contractor shall follow the Decontamination Protocol 
including APPENDIX D: DECONTAMINATION INSTRUCTIONS FOR INDUSTRIAL 
AND CONSTRUCTION OPERATIONS.  

4. The Contractor shall follow the Decontamination Protocol at the Stop the Spread of 
Whirling Disease website (https://www.alberta.ca/stop-whirling-disease.aspx) that is 
applicable to all other non-construction related equipment (i.e., personal gear, turbidity 
monitoring equipment, etc.) with respect to the AEP Risk Zone the Project is occurring 
within.  

5. The Contractor shall document and track their decontamination efforts by completing 
the decontamination record template found in the Decontamination Protocol 
(APPENDIX I: DECONTAMINATION RECORD TEMPLATE) and make the records 
available to the Consultant upon request. 

All costs associated with complying with decontamination protocols and reporting will be 
considered incidental to the Work, and no separate or additional payment will be made. 

24.0 Control of Clubroot 

25.0 General 
Clubroot, caused by Plasmodiophora brassicae, is a serious disease of cruciferous crops (i.e. 
mustards, canola, etc.) which can result in reduced to severe yield losses. Clubroot was 
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declared a pest under Alberta's Agricultural Pests Act in April 2007. Enforcement of the Act is 
the responsibility of the Agricultural Service Board located in each municipality. 

The Contractor shall carry out his operations in accordance with the following Provisions and 
the Best Management Practices outlined in the Alberta Clubroot Management Plan which is 
available on-line at the following location: 

http://www1.agric.gov.ab.ca/$Department/deptdocs.nsf/all/agdex11519 

26.0 ECO Plan Requirements 
As part of the ECO Plan, the Contractor shall detail his proposed Clubroot control measures 
for soil disturbance work at any location involving Clubroot infected soils. 

Details shall include proposed equipment cleaning procedures as well as any control 
measures recommended by the County’s Agricultural Fieldman. 

Soil disturbance work shall not commence until the Contractor's ECO Plan has been reviewed 
and accepted by the Consultant. 

All costs associated with the implementation of Clubroot control measures, including those 
required by the applicable Agricultural Service Board, will be considered incidental to the Work 
and no separate or additional payment will be made. 

27.0 Migratory Birds 
Further to the requirements of Subsection 1.2.16.5, “Work Subject to the Migratory Birds 
Convention Act”, the Species at Risk Act, and the Alberta Wildlife Act, of Specification 1.2, 
“General”, the Work under this Contract is subject to the following conditions and 
requirements. 

The Contractor is advised that Bridge File 70280 is located in Nesting Zone B4 as indicated 
on the “Map of the Nesting Zones in Canada” available on the Government of Canada website 
at: 
 

https://www.canada.ca/en/environment-climate-change/services/avoiding-harm-
migratory-birds/general-nesting-periods.html#_tab01 

 
As such, the regional nesting period for this area is as follows: 
 

• April 30 – August 31 
 

The Contractor shall monitor the bridge and any areas requiring clearing for signs of nesting 
activity until completion of the Work, or until the potential nesting period has ended; whichever 
occurs first. If nesting activities are observed during the potential nesting period, the 
Contractor shall remove partially completed nests and implement additional measures as 
necessary to discourage further nesting activities. Proposed anti-nesting measures shall be 
approved for use by the Consultant prior to implementation.  

The Contractor shall assume responsibility for nesting prevention immediately after 
acceptance of the Contract. 

The Contractor is directed to the following URL for additional information on understanding 
his obligations under the Migratory Birds Convention Act: 
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https://laws-lois.justice.gc.ca/eng/acts/m-7.01/ 

The Contractor is advised that nests can be established in as little as three days, and that any 
substantially completed nests will be considered active. Once active, disturbance of these 
nests will not be permitted until it has been determined by a Wildlife Specialist that the nests 
are no longer active. 

All costs associated with monitoring the bridge and surrounding areas for signs of nesting 
activity, for the removal of partially constructed nests and for the implementation of additional 
measures deemed necessary to discourage or prevent further nesting will be considered 
incidental to the Work, and no separate or additional payment will be made. 

28.0 Turbidity 

29.0 General 
Further to General Specification 1.2.16 “Environmental Management”, the Regulatory 
requirements, and the Environmental Authorizations, the Contractor’s operations will be 
subject to the maximum allowable increase in total suspended solids (Max-TSS) within the 
watercourse. 
 
Nothing in this Specification shall waive the Contractor’s responsibility for Environmental 
Management in accordance with General Specification 1.2.16. 

30.0 Definitions 
Instream Construction Activity  Any planned instream construction activity below the 

high water mark that has the potential to result in 
additional turbidity in the watercourse. This would 
include the installation and removal of isolation 
measures (i.e., cofferdams, berms, silt curtains, etc.), 
placing of riprap in the water, bank excavation, etc.  

 
Isolated Construction Activity  Any planned construction activity that occurs when 

working in-stream within a stable site isolation measure 
(i.e., coffer dams, berms, silt curtains, etc.). 

 
Site Isolation   The placement, erecting or installation of a system 

whose function is to assure sediment produced from 
construction activities is contained to the isolated work 
site. 

 
Visually Conspicuous Plume  A plume of suspended solids that can be visually 

observed in the watercourse. 
 
Accidental Occurrence  Any situation, beyond the Contractor’s control, that 

results in elevated turbidity levels in excess of the 
specified compliance limits. This would include 
situations like the unexpected breaching of a cofferdam 
due to flood conditions exceeding the design levels. 

31.0 Sampling and Testing 
The Contractor is responsible for all sampling and testing of Total Suspended Solids (TSS) 
as specified herein. 
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Prior to the start of Construction, the Contractor shall determine the normally occurring linear 
relationship between Total Suspended Solids (TSS) and turbidity in the watercourse as per 
the Conversion Relationship between Nephelometric Turbidity Units (NTU) into mg/L for 
Alberta Transportations’ Turbidity Specification. 
 

• https://www.alberta.ca/assets/documents/tr-conversion-of-nephelometric-
turbidity-units.pdf 

 
Laboratory results and the linear relationship will be sent to the Consultant for review prior to 
initiating the program.  During construction, the Contractor shall: 
 

• Measure suspended solids in NTU accurate to within 2% of the calibration solution 
of the equipment; 

• Convert NTU into mg/L to establish the relationship specific to the site; and 

• Measure upstream and downstream NTU levels within a maximum period of 30 
minutes of each other, or as directed by the Department, unless there is a sediment 
release (see monitoring frequency below). 

 
The Consultant shall be afforded full access to facilities for random quality assurance 
inspection. The results of the Consultant’s quality assurance testing will serve to monitor the 
Contractor’s quality control program. 

32.0 Sampling Frequency 
Sampling shall occur from 30 minutes prior to daily construction activities until 30 minutes 
after construction activities have been completed. All sampling information shall be compiled 
in a daily report. The frequency of total suspended solid sampling by the Contractor shall be 
in accordance with the following:  
Table 1  Sampling Frequency 
 

Site Condition  Monitoring Frequency 

Instream Construction 
Activities and Accidental 
Occurrences  

• During construction hours, sample at a minimum of once every hour 
at all compliance transects. 

• If an exceedance or plume is observed, sampling shall be done 
within the plume until TSS levels have returned to acceptable 
background levels for two consecutive sampling events. 

• No sampling events shall occur during Accidental Occurrences until it 
is safe to do so. 

Isolated Construction 
Activities 

• When the Contractor is working within site isolation samples will be 
taken at all transects at three hour intervals, during construction 
hours. 

•  If sample results have not exceeded 5 mg/L above background 
levels for five consecutive active construction days, the sample 
frequency may be reduced to a minimum of twice per day, as 
directed by the Consultant. 

33.0 Compliance Monitoring 
Compliance monitoring is dependent on the type of the watercourse. There are five types of 
watercourses: 
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• Systems such as lakes, reservoirs and wetlands where velocities are less than 
0.5 m/s; 

• Watercourses where the wetted width is less than 3 m; 

• Watercourses where the wetted width is between 3 m and 10 m; 

• Watercourses where the wetted width is between 10 m and 50 m, and 

• Watercourses where the wetted width is greater than 50 m. 
Table 2 summarizes the compliance monitoring locations for each watercourse. For 
watercourses water depth less than 1 m, one measurement will be taken at 50% of the depth 
for each sample point along the transect. For watercourses greater than 1 m deep, two (2) 
measurements will be taken at 20% and 80% of water depth at each sample point along the 
transect and the results averaged. 
 
Table 2  Compliance Monitoring Locations 
 

Watercourse Type 
Number of Transects Sample Points Along 

Transect 

Systems such as lakes, 
reservoirs and wetlands 
where velocities are less than 
0.5 m/s 

Transect 1:  the lesser of 5 m, or the 
maximum surface dimension of the 
waterbody.  

5 m intervals around the 
circumference of the 
turbidity barrier Transect 2:  20 m from Transect 1 

(dependent on the size of the waterbody.  
Transect 3:  20 m from Transect 2 
(dependent on the size of the waterbody.     

Wetted width <= 3 m   Background:  upstream of the work area  50% of wetted width at 
each transect Transect 1:  1 stream width from work area  

Transect 2:  2 stream widths from work area  
Transect 3:  3 stream widths from work area  

Wetted width > 3 m and <=10 Background:  upstream of the work area  33% and 67% of wetted 
width at each transect Transect 1:  1 stream width from work area  

Transect 2:  2 stream widths from work area  
Transect 3:  3 stream widths from work area  

Wetted width > 10 m and <=50 
m   

Background:  upstream of the work area  25%, 50%, and 75% of 
wetted width at each 
transect 

Transect 1:  30 m downstream from work 
area  
Transect 2:  60 m downstream from work 
area  
Transect 3:  90 m downstream from work 
area  

Wetted width greater than 50 
m 

Background:  upstream of the work area  25%, 50%, and 75% of 
wetted width transect Transect 1:  50 m downstream from work 

area  
Transect 2:  125 m downstream from work 
area  
Transect 3:  225 m downstream from work 
area  

34.0 Visual Plume Monitoring 
In the event that a visually conspicuous plume is observed, the Contractor shall immediately 
cease all Work, undertake mitigation measures, contact the Consultant, and promptly initiate 
a plume TSS monitoring program in accordance with the following:  
 

• All Work that may have a direct or indirect effect on water quality will cease during 
all plume occurrences.  
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• A sample must be taken from the middle of the plume and as close to the source 
of the plume as possible (within safety limits).  

• Monitoring will be done at all transects, and the plume sampling point, as often as 
feasible (a minimum of an hourly basis), and will continue until two consecutive 
monitoring events show no compliance exceedances. 

35.0 Compliance Criteria 
Criteria are set by the current versions of the Environmental Quality Guidelines for Alberta 
Surface Waters, which are based on the Canadian Council of Ministers of the Environment. 
Following completion of each TSS monitoring event, the Contractor will know if the 
construction activities are within compliance limits as defined below in Table 3. This will be 
accomplished as follows: 

• The results for each of the upstream sample points will be averaged to determine 
a background TSS (mg/L) for each event. 

• The average TSS concentration (mg/L) shall be calculated for each of the 
downstream transects (cross sections).  The average value for each transect will 
be compared to the background TSS concentration (mg/L).  If the result for any 
transect exceeds the limits in Table 3, the project is not in compliance.  The 
average value for any transect is calculated as the arithmetic average of the 
sample points in that transect.  

• Any differences will be compared with the TSS Compliance Criteria to determine 
if the construction works (i.e. isolated or instream construction activities) are within 
compliance.  

The Contractor’s operations shall utilize equipment, labour, and procedures that ensure that 
the levels of suspended solids are maintained below the following levels: 

Table 3  Maximum Allowable Increase of Total Suspended Solids 

Site Conditions 

(Background TSS) 

Exceedance Levels (TSS in Excess of Normal Background Levels) 

TSS < 25 mg/L • A maximum instantaneous increase of 25 mg/L over background 
levels at any time. 

• An average increase of >5 mg/L over background levels for 
greater than 24 hours. 

TSS 25 mg/L – 250 mg/L •  A maximum instantaneous increase of 25 mg/L from background 
levels at any time. 

TSS > 250mg/L • Maximum instantaneous increases of 10% of background levels 
at any time. 

 
The Contractor shall notify the Consultant at least 48 hours (2 calendar days) prior to the start 
of any Instream Construction Activity. 
 
In the event of a measurement is over the Exceedance Levels listed in Table 3, or an 
Accidental Occurrence that results in a visually conspicuous plume of sediment, the 
Contractor shall cease all Work that may have a direct or indirect impact on water quality and 
immediately initiate mitigation actions. The Contractor shall immediately notify the Consultant 
and call the Alberta Energy and Environment Response line at 1-800-222-6514. 
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If an exceedance occurs during Isolated Construction Activity and a reduced sampling 
program is in effect, the sampling frequency must be reset to the requirements, as listed in 
Table 1, where the sampling frequency is to return to three hour intervals during construction 
hours. 

36.0 Record Keeping 
A detailed record of the sampling completed for the TSS monitoring program during Instream 
Construction Activity and Isolated Construction Activity shall be kept by the Contractor and 
reported to the Consultant in a weekly summary format. The Contractor shall ensure that daily 
sampling records are up-to-date and kept onsite at all times during the period in which the 
monitoring program is in effect. Upon completion of the Construction Activities, the Contractor 
shall also forward a final report containing all sampling and testing data to the Consultant. The 
weekly summary report shall include at a minimum:  
 

• Brief description of the works and types of construction activities completed during 
the sampling period.  

• Date and time of each sample.  

• Weather conditions at the time of each sample.  

• Changes of depth of flow at the upstream transect.  

• Documentation of daily NTU instrument calibrations.  

• Both turbidity (NTU) and TSS (mg/L) for each sample taken.  

• The daily average value (mg/L TSS) of the upstream background samples.  

• The daily average value (mg/L TSS) for each downstream transect (all three sites 
per transect combined).  

• Documentation of all non-compliance instances, including the level of exceedance, 
the duration of exceedance, the mitigation measures taken, verification of the 
reporting of the exceedance and any related communications with regulators 
regarding the exceedance event, and future measures to be taken to avoid or 
control further exceedances.  

• Description of events or circumstances that may have prevented or hindered 
completion of the TSS monitoring program. 

37.0 Payment 
Payment for sampling, testing and reporting of TSS for Instream Construction Activity and 
Isolated Construction Activity will be made at the unit price bid per day for ‘Total Suspended 
Solids (TSS) Testing’, for each day that testing is mandated.  Payment will be full 
compensation for all testing as required to establish the linear relationship between TSS and 
NTU as well as for each 24 hr. period; including labour, equipment, tools and incidentals 
necessary to complete the Work to the satisfaction of the Consultant. 
 
All costs associated with sampling, testing and reporting of TSS associated with Accidental 
Occurrences will be considered incidental to the Work, and no separate or additional payment 
will be made. 
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38.0 Environmental Permits and Approvals 

39.0 Department of Fisheries and Oceans and Alberta Environment and Parks 
All work related to the bridge replacement shall be in compliance with the Department of 
Fisheries ad Oceans’ (DFO) document entitled “Measures to Protect Fish and Fish Habitat”, 
and the latest edition of Alberta Environment and Parks’ (AEP) “Code of Practice for 
Watercourse Crossings”. In case of conflict, the more stringent requirements shall apply. 

The DFO documents listed above can be found on the web at: 

 http://www.dfo-mpo.gc.ca/pnw-ppe/measures-mesures-eng.html 

AEP’s Code of Practice for Watercourse Crossings can be found on the web at: 

 http://www.qp.alberta.ca/documents/codes/CROSSING.pdf 

40.0 Restricted Activity Period 
The watercourse is a Class C watercourse with an in-stream restricted activity period of April 
16 – June 30 and no in-stream work shall be permitted during this period. 

41.0 QAES Recommendations 
The Contractor shall complete the Work in accordance with the QAES Recommendations. A 
copy of the recommendations are included in the Approvals and Permits section of this 
document. 

42.0 Canadian Navigable Waters Act 
The Contractor is advised that the watercourse at this location is considered to be non-
navigable for the purposes of the Canadian Navigable Waters Act. In this regard, an 
application for approval or public notice through Transport Canada are not required. 

43.0 Payment 
All work associated with adhering to the requirements of the environmental regulations will be 
considered incidental to the Work. No separate or additional payment will be made for any 
and all measures to be undertaken to conform to the requirements of the environmental 
regulations and permits, including, but not limited to, schedule constraints, sediment control 
measures and re-planting and seeding of disturbed areas. No claims will be considered for 
delays encountered as a result of the need to secure approvals from the Department of 
Fisheries and Oceans, Transport Canada or Alberta Environment and Parks required as a 
result of the Contractor’s work plan. 

44.0 Existing Right-of-Way and Additional Easements 
The Contractor shall be responsible for obtaining right-of-way easements if any construction 
is to occur outside the existing road right-of-way and shall, prior to commencement of any 
construction, provide a copy of the easement agreement for the Consultant’s review. The 
Contractor shall be responsible for all costs associated with obtaining any required 
construction easements necessary to accommodate the Contractor’s work plan. 
 
The Contractor is advised that unless otherwise approved by the adjacent landowners, all 
work must occur within the existing right-of-way boundaries shown on the Drawings.  
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45.0 Work in the Vicinity of Utilities 

46.0 General 
The Contractor's attention is drawn to Section 1.2.11, “Coordinating Work with Others”, and 
Section 1.2.15.4, “Safeguarding Utility and Railway Installations”, of the General 
Specifications for Highway and Bridge Construction.  
 
The Contractor shall arrange for locating all utilities. Where adjustments to utilities are 
necessary, the Contractor shall arrange for the utility owners to adjust their utilities. The 
Contractor shall be responsible for any costs associated with utility re-location. 
 
“Work in the Vicinity of Utilities” will be considered incidental to the work and no separate or 
additional payment will be made.  
 
The known utility companies, owners and operators and their representatives are as follows: 
 

Fortis Alberta 
320-17 Avenue SW 
Calgary, AB, T2S 2V1 
Telephone: 310-9473 
 

Emergency Service 
1-800-333-9473 

Telus Communications Inc. c/o Telecon  
Doug Hennigar 
6924 Roper Road, NW 
Edmonton, AB, T6B 3H9 
Office: (780) 409-8777 
Mobile: (780) 876-3684 
E-mail: doug.hennigar@telecon.ca 

Emergency Service 
611 

47.0 Overhead Powerlines and Existing Power Poles 
Forts has overhead power facilities running parallel with the road along the east side of Range 
Road 64, approximately 8 m east of the road centerline. The Contractor is responsible for 
notifying Fortis of the work near the vicinity of the power lines prior to the pre-construction 
meeting, and to arrange for a site orientation. Due care will be required while working in the 
vicinity of the overhead power lines and existing power poles. 

48.0 Telus Telecommunication Facilities 
There is an existing Telus telecommunication line located in the west ditch of Range Road 64. 
The line is strung across the west curb of the bridge. Telus has been notified that the cables 
are in conflict with the design, however it is unclear if Telus will relocate the utilities prior to 
construction. The Contractor shall contact Telus at least 10 weeks prior to the start of 
construction to confirm that the utilities have been relocated, or if necessary, arrange for cable 
relocations. 

49.0 Unknown Utility Poles 
The Contractor is advised of the two existing utility poles located along the west ditch at the 
northwest and southwest corners of the existing bridge. It is suspected that these poles are 
out-of-service. The Contractor shall confirm the utilities are dormant on these pole. Upon 
confirmation, the Contractor shall remove and dispose of the two existing utility poles. The 
Contractor shall arrange to move the poles to facilitate bridge construction if it is determined 
the utility is not dormant. 
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50.0 Care of Water 
The Contractor is advised that Section 18.3.2, “Care of Water”, of the Standard Specifications 
for Bridge Construction applies to this Contract. The Contractor shall prepare a written care 
of water plan for the site. Contrary to Section 18.3.2, the Care of Water plan does not need to 
be authenticated or validated by a Professional Engineer. 
 
As part of the Care of Water plan, the Contractor shall detail how all instream activities, 
including headslope preparation and riprap placement, will be isolated from open or flowing 
water and constructed in a way to maintain the natural flow of water downstream to avoid 
introducing sediment into the watercourse. 
 
All costs associated with Care of Water will be considered incidental to the Work and no 
separate or additional payment will be made. 

51.0 Traffic Accommodation 
Notwithstanding the provisions of this RFQ, the Contractor shall perform this portion of work 
in accordance with Section 7.1, Traffic Accommodation and Temporary Signing of the 
Standard Specifications for Highway Construction, and the County’s Traffic Accommodation 
in Work Zones manual located on the Parkland County website and these Special Provisions. 

The Contractor shall keep the County informed of the construction schedule. The contact 
person for the County shall be Mr. Jeremy Hemsing, P.Eng., Project Officer, Engineering 
Services; Telephone: (780) 968-8888 Ext. 8119 Fax: (780) 968-8413.  
 
The Contractor is advised that depending on their chosen detour route, notification to Brazeau 
County may also be required. The contact person for Brazeau County shall be Mr. Zimran 
Khokhar Telephone: (780) 542-7777 Fax: (780) 542-7770. 
 
The Contractor shall: 
 

• be permitted to close the road during construction; 

• submit a traffic accommodation plan three weeks prior to the pre-construction meeting; 

• coordinate the road closure with the County (and Brazeau County, if applicable); 

• supply, erect, and maintain advance notice signage in accordance with Special 
Provision 1.9 “Advance Notice Signing” 

• supply, erect and maintain all signing required for a local road detour route 
 
The Contractor shall be responsible for maintaining the detour roadway and all costs 
associated. The Contractor is responsible for completing daily inspections of the detour roads 
and for any required road maintenance. 

52.0 Road Use Agreement 
The Contractor shall enter into an Industrial Haul Agreement with Parkland County. The 
agreement will cover the use of local roads as haul roads and detour roads and will address 
maintenance and restoration of roads used under this contract. The County contact is: 
 
Shawn Satz 
Public Work Department 
Parkland County 
Phone: (780) 968-8448 
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A copy of the agreement can be found at: 
https://www.parklandcounty.com/en/county-office/Applications-Licences-and-Permits.aspx  

53.0 Demolition, Disposal and Salvage of Bridge Structures 
The existing structure consists of a 21.3 m pony truss centered on two 6.1 m treated timber 
approach spans. The Contractor is responsible for the removal and disposal of the existing 
bridge structure. The Work shall be completed in accordance with Section 21, “Demolition, 
Disposal and Salvage of Bridge Structures” of the Standard Specifications for Bridge 
Construction, to the satisfaction of the Consultant and according to the following:  

 
• All piling shall be cut off at a minimum of 600 mm below groundline/streambed 

elevation. 
• Removal and disposal of the existing guardrail is considered incidental to this bid item. 
• All materials shall be removed from the site and disposed of in a manner acceptable 

to the Consultant.  
• Written approval from the owners of the disposal sites shall be submitted, and 

evidence of their acceptance of the disposal site cleanup is required before full 
payment for “Demolition and Disposal of Bridge Structures” will be made.  

 
The Contractors attention is drawing to Section 21.2.1, General, of the Standard 
Specifications for Bridge Construction. The Demolition and Disposal Plan will be considered 
a Professional Work Product and shall be authenticated by a Professional Engineer licensed 
to practice in the Province of Alberta and validated by a Responsible Member, in accordance 
with APEGA requirements. 
 
Contrary to Section 21.2.1, a milestone construction meeting shall not be required. 
 
The Contractor is advised that the weight of the existing pony truss, diaphragms, and bracing 
are not known. Available drawings of the existing structure will be provided upon request. 

54.0 Headslope Preparation and Backfill 
The Contractor shall complete the headslope trimming as shown on the drawings, and in 
accordance with Section 1, “Excavation” and Section 2, “Backfill” of the Standard 
Specifications for Bridge Construction. 
 
This Work shall include excavation of the embankment, channel excavation, shaping and 
preparation of the slopes to permit the placement of heavy rock riprap, provision for ditch 
drainage, disposal of surplus or unsuitable material, the supply of additional acceptable 
material as required to complete the Work, and the excavation and backfill required in the 
vicinity of the abutments to facilitate their installation. This Work shall also include transitioning 
the new bridge opening to the existing channel as shown on the Drawings. 
 
Backfill shall include the supply and placement of the granular backfill material behind the 
abutments (Des. 2, Class 25), providing a smooth transition between the bridge deck and the 
road grade, and the supply and installation of non-woven geotextile fabric behind the 
backwalls and wingwalls. This Work shall also include transitioning the new bridge opening to 
the existing channel as shown on the Drawings. Non woven geotextile filter fabric shall 
conform to the following specifications: 
 

Non-Woven Geotextile Filter Fabric 
Specifications and Physical Properties 
Grab Strength 900 N 
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Elongation 50% 
CBR Puncture Strength 550 N 
Trapezoidal Tear 350 N 
Minimum Fabric Lap To Be 400 mm 

 
All backfill material shall be placed in maximum lift thicknesses of 150 mm and shall be 
uniformly compacted to a minimum of 98% proctor density at optimum moisture content. 
 
Payment for “Headslope Preparation and Backfill” will be made on the basis of the lump 
sum price bid which shall be full compensation for the cost of furnishing all labour, equipment, 
material, tools and incidentals to complete the Work. 

55.0 Pile Installation and Pile Layout 
The Contractor is advised of the potential presence of existing pilings from previous bridge 
structures. Before commencing pile driving, the Contractor shall complete the bridge pile 
layout and shall advise the Consultant of any pile interference. The Contractor shall allow the 
Consultant adequate time to confirm and to adjust these locations as deemed necessary by 
site conditions or geometry. To avoid pile interference, the Consultant may advise the 
Contractor to shift the pile locations as required. This work shall be considered incidental, and 
no separate or additional payment will be made. 
 
If, in the opinion of the Consultant, pile location adjustments are necessary, the Contractor 
will provide adjusted stations and elevations that reflect these modifications. The Contractor 
is then required to layout all pile locations for all substructure elements and allow the 
Consultant adequate time to confirm these locations prior to the commencement of pile driving 
operations.  
All costs associated with pile layout will be considered incidental to the Work and no separate 
or additional payment will be made.  
 
The Contractor shall have no claim for delays resulting from the requirement to adjust the 
location of substructure elements or piles. 

56.0 Open Ended Pipe Piling 

57.0 General 
The Contractor shall supply all piling materials including splice rings, and shall install the steel 
pipe piles as shown on the drawings and in accordance with Section 3, “Foundation Piles” of 
the Standard Specifications for Bridge Construction. Contrary to Section 3.3.2 of the Standard 
Specifications for Bridge Construction, a construction milestone meeting will not be required. 
The Contractor is advised that the piles shall be pre-drilled and then driven down to the depth 
required to meet bearing capacities. 
 
The Contractor is advised that actual penetration lengths may vary from those shown on the 
Drawings. The first pile at each abutment shall be used as a test pile. The pile shall be driven 
to within 1 m of the estimated tip elevation and left for up to 24 hours before resuming with 
driving. The Consultant will use this data to determine the estimated design tip elevations. 
The Consultant may at their discretion, allow a set-up period to achieve acceptable bearing 
values. No claims for extra payment will be considered as a result of delays, extra work, or 
any other items that may be associated with modifying the design tip elevations or the use a 
set-up period as required to achieve the specified bearing values. 
 
Contrary to the Standard Specifications for Bridge Construction, ultrasonic testing for pile 
splices will not be required and test piles will be completed as described in these Special 
Provisions. 
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In accordance with Section 3.3.3, “Driven Pile Installation”, the Contractor shall use a driving 
frame to ensure that the proper spacing and alignment are maintained while driving. The 
Contractors frame should account for the difference in pile size between the header piles and 
the front wall piles as shown on the drawings. Contrary to the third paragraph of Section 3.3.1 
of the Specifications for Bridge Construction, fixed leads will not be required for this project. 

58.0 Drilling Plan 
The Contractor is advised that pre-drilling of the pipe pile holes will be required at all pile 
locations. Drilling shall be in accordance with Section 3.5 “Drilled Cast-in-place Concrete 
Piles” of the Standard Specifications for Bridge Construction. A drilling plan shall be submitted 
a minimum of 14 days prior to the mobilization of drilling equipment. The Contracts plan shall 
include the following details: 

- Staging and work plans to ensure safe access and to ensure that the minimum 
embedment depth (as shown on the drawings) is achieved. 

- Drilling method to be used 
- How the pile hole will be stabilized prior to driving, if required. 
- Sequencing operations between pre-drilling and driving to ensure that any pre-drilled 

hole remain open and stable during all operations. 
- The finished diameter of the pre-drilled hole shall be within 90-95% of the outer pile 

diameter. 
- Risks associated with pre-drilling and driving of piles and how the final product may 

be affected, how the Contractor shall mitigate the risks, and contingency plans for 
repair if any of the potential risks occur. 

59.0 Pile Tip Reinforcement 
The Contractor is advised that hard driving conditions are anticipated and that the piles will 
likely penetrate into dense, siltstone bedrock. Pile tip reinforcement (driving shoes) shall be 
installed on all piles as per Standard Drawing S-1850-17. Details and specifications for the 
Contractor’s proposed pile tip reinforcement shall be included in the Contractor’s Pile Driving 
Plan. 
 
The Contractor shall install pile tip reinforcement (driving shoes) on all piles prior to driving. 
The Contractor shall submit the specifications for the driving shoes selected by the Contractor 
to the Consultant for approval and acceptance prior to installing the driving shoes on the piles. 
The Contractor shall be responsible for their performance. 

60.0 Pile Re-Strike 
The Contractor shall set up over and re-strike the first pile in each abutment driven to depth a 
minimum 3 days after initial driving using the same energy that was used during original 
installation of that pile. Driving will proceed for approximately 100 mm of pile penetration or 
as directed by the Consultant. 
 
Pile Re-strike shall be considered incidental to the Work and no separate of additional 
payments will be made. 

61.0 Payment 
Payment for pre-drilling of the piles will be made at the unit price bid for “Pre-Drilling Pile – 
Pile Pile”, which shall include full compensation for drilling, stabilizing holes, removal and 
disposal of the augered material, detection and purging of any gas hazard, all labour, 
materials, equipment, tools, and incidentals necessary to complete the Work to the 
satisfaction of the Consultant. 
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The quantity to be paid for this bid item shall be the number of lineal metres drilled below the 
proposed ground elevation to the finished predrilled depth. 

62.0 Abutment and Wingwall Construction 
The Contractor shall construct the abutments and wingwalls as shown on the Drawings and 
to the satisfaction of the Consultant.  
 
Treated timber materials shall consist of either Chromate Copper Arsenate (CCA) or creosote 
treated timber. Treated timber shall conform to Section 23, “Structural Lumber and Piling” of 
the Specifications for Bridge Construction. 
 
All caps shall be steel. All steep caps, stiffeners and hardware shall be fabricated in 
accordance with Section 6, “Structural Steel”, of the Standard Specifications for Bridge 
Construction. Galvanizing will not be required on any of the steel caps, stiffeners or hardware. 
 
After construction of the abutments, the Contractor shall maintain the proper  positioning of 
the abutment backwalls during the backfilling of the approach fills. Any movement of the 
abutments shall be rectified by the Contractor prior to installation of the superstructure. 
 
The Contractor shall supply and install two aluminum bridge tags as per Standard Drawing S-
1848-17. The tags shall read “70280-2” and shall be placed on the right hand side of the first 
abutment encountered in the direction of travel. 
 
The tags shall be attached to the abutments using a mechanical fastener such as a Hilti nail, 
metal screws or other approved equivalent. 
 
Supply and installation of the aluminum bridge tags shall be considered incidental to the lump 
sum price bid for “Abutment and Wingwall Construction”.  
 
Payment for “Abutment and Wingwall Construction” shall be made on the basis of the lump 
sum price bid which shall be full compensation for the cost of furnishing all labour, equipment, 
material, tools and incidentals necessary to complete the work. 

63.0 Design, Supply, Delivery, Assembly, and Erection of Superstructure 
The Contractor shall design, supply, deliver, assemble and erect a permanent industrial 
superstructure meeting the design requirements outlined in Section 1.7, “Superstructure 
Design Requirements”, of this document. This work shall include the installation of the 
abutment bearings, steel girders, diaphragms, and concrete panel deck; and the supply and 
installation of all required hardware including, but not limited to, connection bolts, washers, 
shims, and dowels. This work shall also include securing the superstructure to the 
substructure. 
 
Supply and assembly of the superstructure shall be completed in accordance with the 
specifications of the superstructure manufacturer and Section 6, “Structural Steel”, of the 
Standard Specifications for Bridge Construction; as indicated on the Drawings; and the 
Provisions contained herein. In the case of conflicting specifications, the manufacturer’s 
specifications shall be taken as correct. 
 
Superstructure delivery and erection shall be in conformance with Section 6.3.2, “Structural 
Steel Erection”, contained in the Standard Specifications for Bridge Construction. The erection 
procedure shall be submitted to the County a minimum of 7 days prior to commencing the 
work. 
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The Contractor shall supply all materials. A complete job is called for, therefore any labour, 
material, equipment, tool, or incidental item not specifically mentioned, but necessary for 
completeness, will be considered incidental to the Work and no separate or additional 
payment will be made. 
 
Payment for “Superstructure Design, Supply, Delivery, Assembly, & Erection” shall be 
made on the basis of the lump sum price bid which shall be full compensation for the cost of 
furnishing all labour, equipment, material, tools and incidentals to complete the work. 

64.0 Bridgerail – Supply and Fabrication, Delivery and Installation 
The Contractor’s proposed superstructure shall include a low-height thrie beam bridgerail, 
approach rail transitions and guardrail attachments as shown on the Drawings and in 
conformance with Section 12, “Bridgerail” of the Standard Specifications for Bridge 
Construction. The bridgerail shall be designed in accordance with CAN/CSA-S6-14 and shall 
meet the TL-2 barrier requirements. The approach rail height, transition and guardrail 
attachments shall be in general conformance with Standard Drawing S-1653-17. 
 
The Contractor shall supply all necessary materials and hardware, and shall fabricate, 
galvanize, deliver, and install the bridgerail and approach rail transitions.  
 
The Contractor shall provide the Consultant 72 hours advance notice to arrange for material 
inspection at the plant during fabrication. The Contractor shall be responsible for all travel, 
boarding and lodging costs incurred by the Consultant to inspect any bridgerail fabricated 
outside of the Province of Alberta. 
 
The Contractor shall supply and install hazard markers with removable steel posts as detailed 
on the Drawings. The Contractor shall modify the bridgerail post connection details to suit the 
hazard marker design. The hazard markers shall be installed at all four corners of the bridge 
and the bottom of the hazard marker shall be 1200 mm above the top of the bridge deck. 
Supply and installation of hazard markers, as shown on the Drawings, shall be considered 
Incidental to the lump sum price bid for “Bridgerail – Supply and Fabrication, Delivery and 
Installation”. 

65.0 Guardrail – Supply and Install 
The Contractor shall supply and install the approach guardrail as shown on the Drawings, in 
accordance with Section 14, Guardrail, of the Standard Specifications for Bridge Construction, 
as per these provisions, and as determined in the field by the Consultant. Turndown ends will 
be utilized as the termination end. 
 
Supply and installation of delineators as shown on Standard Drawing TCS-C-720, shall be 
considered incidental to the lump sum price bid for “Guardrail – Supply and Install”. The 
supply and installation of delineators shall be completed in accordance with Section 5.28 of 
the Standard Specifications for Highway Construction and Alberta Transportation’s manual 
entitled Highway Pavement Marking Guides, March 2003, 2nd Edition. 

66.0 Roadway Work 
Roadway Work shall be completed in accordance with the applicable sections of the Standard 
Specifications for Bridge and Highway Construction, the Drawings, the provisions contained 
herein, and as directed by the Consultant. 

67.0 General 
Roadway Work shall include all work required to alter the existing road grade to provide 
smooth transitions from the existing roadway to the bridge deck and accommodate the 
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approach guardrail. Only material acceptable to the Consultant may be used. “Roadway 
Work” shall include, but is not limited to, the following: 
 

• Removal, stockpiling and replacement of the topsoil from the road embankment side 
slopes. 

• Clearing trees and brush as required to accommodate road, ditch, headslope and 
riprap installation. 

• Roadway embankment construction as required to transition the roadway to the new 
structure and to accommodate the new approach guardrail. This work shall be carried 
out in accordance with Section 2.3 of the Standard Specifications for Highway 
Construction. The slope of any reconstructed sideslopes shall tie into the existing or 
shall be graded to a minimum 3H:1V. 

• Supply and placement of Contractor supplied borrow, if required, to accommodate the 
Contractors superstructure design. 

• Sub-grade excavation (at the shoulders) and preparation in accordance with Section 
3.1 of the Standard Specification for Highway Construction, and Parkland County 
Engineering Design Standards; Section 7 – Roadway Systems 

• Supply and placement of a crushed gravel surface in accordance with Sections 3.2 
and 3.3 of the Standard Specifications for Highway Construction and Parkland County 
Engineering Design Standards; Section 7 – Roadway Systems. The Graveled surface 
shall be a minimum compacted layer of 50 mm depth of 40 mm crushed gravel 
scarified into the top 150 mm of subgrade plus a final 35 mm lift of 20 mm crushed 
gravel, bladed on top. 

• The road embankment shall be compacted in 150 mm thick lifts to a minimum of 98% 
of standard proctor density at optimum moisture content with the exception of the top 
300 mm which shall be compacted in 150 mm thick lifts to a minimum of 100% 
standard proctor density. 

• Trimming, topsoiling, seeding, fertilizing, and harrowing of all roadway side slopes and 
disturbed areas. 

• Removal and disposal of any existing fences that may be disturbed as a result of 
construction activities; and the replacement of disturbed fences. The fencing shall be 
replaced with new Class B fencing as per Alberta Transportation drawing CB6-
2.12M2. The final location of new fence will be determined in the field and the 
Contractor shall confirm the exact location of all fencing with the Consultant prior to 
installing any fence materials. 

• Removal and salvage of the existing RB-202 (“Bridge Load Max”) signs. The County 
will maintain ownership of the signs. 

• Ditching to restore the existing drainage pattern. 

68.0 Borrow Excavation – Contractor Supply 
The Contractor shall supply all borrow material which may be required for this project. The 
Work shall be carried out in accordance with Section 2.3, Grading, of the Standard 
Specifications for Highway Construction. 
 
The Contractor shall be responsible for identifying proposed borrow sources and obtaining all 
right-of-way easements or permits required to access the borrow area. A copy of the 
agreement shall be provided for the Consultant’s review prior to undertaking any work in the 
borrow area. The Contractor shall ensure that the location of the borrow pit satisfies all County 
bylaws and other applicable legislation. Following completion of the Work, the Contractor shall 
reclaim the borrow area in accordance with Section 2 of the Specifications for Highway 
Construction. 
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Borrow Excavation – Contractor Supply will be considered incidental to “Roadway Work” and 
no separate or additional payment will be made. 

69.0 Topsoiling and Seeding 
The Work shall be performed in accordance with Section 2.20 of the Standard Specifications 
for Highway Construction. After trimming, the disturbed areas shall be covered with a 50 mm 
layer of topsoil and seeded. Seed mix supplied by the Contractor shall be certified free of all 
prohibited noxious and noxious weeds, including Scentless Chamomile and Downy Brome, 
as per the Weed Control Act of Alberta. 
 
The grass seed mix shall conform to the following: 
 

Seed Mix  
Zone Common Name 

Percentage 
by Dry 
Weight 

Highway/ 
Roadside 
Mix 

Meadow Brome 40% 
Timothy 20% 
Creeping Red 
Fescue 

20% 

Perennial Rye Mix 20% 
 
The seed mix shall be applied at a rate of 60 kg/ha by broadcast seeding. Fertilizer is not 
required for this project. 
 
Topsoiling and seeding is considered incidental to "Roadway Work" and no separate or 
additional payment will be made. 

70.0 Payment 
Payment for “Roadway Work” will be made on the basis of the lump sum price bid for this 
work which shall include full compensation for the cost of furnishing all labour, equipment, 
materials, tools and incidentals to complete the work. 

71.0 Testing of Materials 
Quality control testing shall be the responsibility of the Contractor for all applicably noted 
sections of the Standard Specifications for Highway Construction and the Standard 
Specifications for Bridge Construction. The Contractor shall use professional engineering 
services and a qualified third party testing laboratory licensed to practice in the Province of 
Alberta to ensure the end product meets all specification requirements. The Contractor shall 
be responsible for costs associated to carry out the appropriate testing to confirm specification 
requirements when requested by the Consultant. In general, these requirements will be as 
follows: 

72.0 Testing of Backfill Materials 
Testing of granular and non-granular material required for the Bridge installation work shall 
be completed as per Section 2.2.3, “Backfill Material Tests”, of the Standard Specifications for 
Bridge Construction. For clarification on Section 2.2.3, “Backfill Material Tests”, of the 
Standard Specifications for Bridge Construction, requirements for material testing shall apply 
to both sides of the bridge. 

73.0 Testing of Non-Granular Road Embankment Materials 
Testing of non-granular roadway embankment material shall be completed as per Section 
2.2.3, “Backfill Material Tests”, of the Standard Specifications for Bridge Construction with the 
following revisions; 
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- One proctor tests shall be taken for each native material, each borrow source and 

each time there is a noticeable change in borrow material; and 
- Three field density tests for every four lifts of backfill on each side of the bridge; and, 
- Top 300 mm layer of embankment material at road elevation – three field density tests 

at the final clay sub-grade for the embankment fill. 

74.0 Payment 
The Contractor shall be responsible for additional testing if density requirements are not being 
achieved. 
 
All quality control testing shall be considered incidental to the Work and no separate or 
additional payment will be made. 

75.0 Erosion Control Barrier (Straw Rolls) 
Straw rolls shall be placed in disturbed areas as shown on the drawings, as indicated in the 
field by the Consultant and in accordance with BMP #38c in Appendix C of Alberta 
Transportation’s Erosion and Sediment Control Manual, (available at 
https://open.alberta.ca/publications/alberta-transportation-erosion-and-sediment-control-
manual).  
The Contractor should refer to Alberta Transportation’s Approved Products List (available at 
http://www.transportation.alberta.ca/PlanningTools/GMS/ProductList/Product%20List%20Ind
ex.pdf) for a complete list of approved products. 
 
Payment for “Erosion Control Barrier (Straw Rolls)” will be made on the basis of the unit 
price bid for this work, which price shall include full compensation for the cost of furnishing all 
labour, materials, equipment, tools, and incidentals necessary to complete the work. 

76.0 Site Clean Up and Restoration of Disturbed Areas 
The Work shall be completed in accordance with the Drawings, the Provisions contained 
herein, and as directed by the Consultant. 
 
At the completion of the bridge construction and roadway work operations, the Contractor 
shall restore all disturbed areas to a condition comparable to that which existed prior to the 
commencement of the Work. 
 
Restoration shall include grading and contouring disturbed areas to lines matching the 
surrounding ground, followed by topsoiling, seeding, fertilizing and harrowing. This work shall 
be carried out to the satisfaction of the Consultant. 
 
Site cleanup and the restoration of any disturbed areas shall be considered incidental to the 
Work and no separate or additional payment will be made. 
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APPENDIX G – SPECIFICATION AMENDMENTS 
 
1.0 SPECIFICATION AMENDMENTS 

1.1 Modifications to the General Specifications 

1.1.1 Changes to Definitions 
i) The following changes to Specification 1.1, Definitions shall apply: 

 
- Replace the word “Department” with the word “Owner” 
- Replace the word “Minister” with the word “Owner” 

 
For the purposes of this Contract the Owner shall be defined as Parkland County 
and does not include the Consultant. 

1.1.2 Force Majeure 
i) The definition of Section 1.1.13, FORCE MAJEURE EVENT, is replaced in its 

entirety with the following:  
 
““Force Majeure Event” means any war, invasion, insurrection, armed conflict, act 
of foreign enemy, revolution, terrorist act, interference by military authorities, 
nuclear explosion, contamination by ionizing radiation, epidemic, pandemic 
including Covid-19, or quarantine restriction that prevents, delays or interrupts the 
performance of any obligation under this Contract, other than any obligation to pay 
any money, and provided such event does not occur by reason of:  
 
i) The negligence of the party relying on the Force Majeure Event (or those 

for whom it is in law responsible); or  
 

ii) Any act or omission of the party relying on the Force Majeure Event (or 
those for whom it is in law responsible) that is in breach of the Contract.”  

 
ii) Section 1.2.39.2, Force Majeure Delay, is deleted.  

 
iii) The following is inserted in Section 1.2, GENERAL SPECIFICATIONS:  

 
“1.2.58 FORCE MAJEURE EVENT If a Force Majeure Event occurs then 
notwithstanding any other provision of the Contract:  
 
i) To the extent that and for so long as either party is prevented by the Force 

Majeure Event from performing any obligation under the Contract, that 
party is relieved from liability due to its inability to perform or delay in 
performing that obligation; and  
 

ii) If the Force Majeure Event wholly or substantially prevents the Contractor 
from proceeding with the Work then the specified or adjusted interim 
completion date or Construction Completion date as applicable shall be 
adjusted for the period of the Force Majeure Event. 

 
Upon either party becoming aware of the occurrence of a Force Majeure Event 
that prevents that party from performing any obligation under the Contract, that 
party shall in a timely manner give the other party notice of the Force Majeure 
Event, including reasonable details of the anticipated effects on performance of 
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the Contract, and thereafter the Contractor shall, on an ongoing basis, notify the 
Department of its plans for remedying or mitigating the effects of the Force Majeure 
Event.  
 
If the Contractor anticipates that the Force Majeure Event will delay completion of 
the applicable Work by the specified interim completion date or Construction 
Completion date as applicable, but is of the opinion the delay can be avoided or 
mitigated through extraordinary measures, the Contractor may propose to the 
Department that such extraordinary measures be taken by the Contractor at the 
Department’s expense.” 

1.1.3 Insurance 
Delete the first paragraph of Section 1.2.4 (i), “Insurance”, and replace with the following: 

“General Liability Insurance in an amount not less than five million dollars ($5,000,000) 
inclusive per occurrence, insuring against bodily injury, personal injury and property 
damage including loss of use thereof. To achieve the desired limit, primary insurance 
and umbrella or excess liability insurance may be used. If this requirement is satisfied 
with a General Liability Wrap-up insurance policy, the Department must be a named 
insured on the policy and other insureds must include all subcontractors, consultants 
and subconsultants involved in the Work, whether named or unnamed in the policy. 
The Department as a Named insured under the Wrap-up Liability insurance policy 
must have the right to make a claim directly to the insurer. In addition, if this 
requirement is satisfied with a General Liability Wrap-up liability insurance policy, the 
policy must contain completed operations liability coverage, which must remain in 
effect until Contract Completion. Furthermore, such Wrap Up liability insurance must 
cover all operations related to the Work whether conducted on the Site or elsewhere.” 

1.1.4 Pre-Construction Meeting 
Section 1.2.8.1, Pre-Construction Meeting, the last paragraph is replaced with the following: 
 

“The Contractor must provide a list of all planned sub-contractors for the Project and 
identify which ones he believes should attend the meeting. The Consultant may 
review the list and may require the Contractor to ensure certain key sub-contractors 
attend. In addition to the sub-contractors, the Contractor must ensure that its project 
supervisor and its designated safety and traffic representatives are in attendance. In 
addition, the Contractor cannot mobilize to Site until after the Contract is executed 
and the Department has indicated it has received and is satisfied with all requested 
documents. The Contractor is responsible for ensuring requested documents are 
provided and understands that the Department will not authorize mobilization to the 
Site if all requested documents have not been received by the Department. The 
Contractor acknowledges and agrees that it cannot make a claim for any costs, 
delays, additional time or completion date adjustments, or damages associated with 
its delay or failure to submit all requested documents and not being authorized to 
mobilize to Site.” 

1.1.5 Environmental Management 
Section 1.2.16.4.4, Produced Sand and Contaminated Soils, is replaced in its entirety with the 
following:  
 

“Produced Sand and Contaminated Soils Produced Sand (oilfield waste sand) or any 
other contaminated soils as defined in Provincial Legislation are prohibited from use 
as a stand-alone or component material in any or all phases of construction on 
Owner’s projects including grading, base course, paving and bridge work.” 
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1.1.6 Failure to Complete on Time 
i) The paragraph starting with “The sum of $3,000.00 per calendar day…” of Section 

1.2.40(i)(a), Damages due to Delay, is replaced in its entirety with the following:  
 

“The sum of $1,500.00 per calendar day. This sum will be applied daily for every 
completion date missed and may result in multiple sums being charged per 
calendar day. For example, if Work required for two or more completion dates 
remains incomplete this sum will be applied to each missed completion date until 
the Work associated with the applicable completion date is complete. The 
Contractor will notify the Consultant when the applicable work is complete and the 
Consultant will confirm that all applicable Work is completed and the assessment 
of damages for delay for the applicable Work will cease.” 

1.1.7 Holdback 
i) Section 1.2.46.3, “Alternatives to Holdback” of the General Specifications is 

deleted and shall not apply. 

1.1.8 Goods and Services Tax 
Delete Section 1.2.47 and replace with the following: 
 

“Unless otherwise stated in this specification, the Unit and Lump Sum Prices shall 
include all labour, equipment, material, tools and incidentals and shall include all 
overhead, profit and supervision and the entire cost of all permits, certificates, Provincial 
Sales Tax, Provincial Labour Taxes, Workers' Compensation, Public Liability and 
Property Damage, Surety Bond, Royalties and any and all other costs of a like nature 
to which the work is liable. 

 
The Federal Goods and Services Tax is not to be included in the Unit and Lump Sum 
Prices. This tax is to be shown as a separate item on the Tender Forms. The Federal 
Goods and Services Tax will be added to the value of the work claimed on each progress 
certificate.” 

1.1.9 Claims and Dispute Resolution 
i) Notwithstanding Section 1.2.57, Claims and Dispute Resolution, the administrative 

review structure for compensation adjustment shall be as follows: 
 

 1. Consultant Project Manager 
 2. Consultant Principal 
 3. Owner 

 
ii) Delete the last paragraph of Section 1.2.57.2 and replace with the following: 

 
“Any Notice of Dispute issued by the Contractor to the Owner pursuant to this Contract 
must be served to: 

 
Parkland County 
Attention: Jeremy Hemsing, P.Eng., Project Officer 

  5305 - 56 Street 
  Parkland County, Alberta 
  T7Z 1R1 
   Phone: 780-968-8888 
   Fax:  780-968-8413 
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1.2 Modifications to the Highway Construction Specifications 

1.2.1 Temporary Construction Signing RE: Bonus and Penalty Assessment 
Section 7.1.15.2, “Bonus and Penalty Assessment” of the “Standard Specifications for 
Highway Construction” is deleted in its entirety and is replaced with the following:  
 
“The Contractor will be assessed $250.00 in penalties for each written warning to correct an 
infraction issued by the Consultant. (Stage 2 of escalation process) 
 
The Contractor will be assessed $1,000.00 in penalties for each written order to suspend Work 
issued by the Consultant. (Stage 3 of escalation process or in cases of immediate suspension 
of Work due to imminent danger) 
 
Penalty assessments and written orders will not be administered separately for separate and 
distinct projects within the Contract or for distinct work phases on any given project within the 
Contract, but will be administered as a single process for the entire Work regardless of the 
number of separate and distinct projects or the number of distinct work phases on any given 
project.” 
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APPENDIX H – PLANS AND DRAWINGS 
The following plans form part of the RFQ documents: 
 

PLAN DESCRIPTION PLAN NO. 

BRIDGE FILE 70280  

BF 70280, MISHOW CREEK BRIDGE ON LOCAL ROAD, 11 KM SW OF TOMAHAWK,  
GENERAL LAYOUT 

52803-P 

BF 70280, MISHOW CREEK BRIDGE ON LOCAL ROAD, 11 KM SW OF TOMAHAWK, 
INFORMATION SHEET  

52804-P 

STANDARD AND REFERENCE DRAWINGS 
TL-2 LOW HEIGHT THRIE BEAM BRIDGERAIL S-1653-17 
W-BEAM GUARDRAIL WEAK POST END TREATMENT TURN DOWN (3.8 M SPACING – 
NO BLOCK) TEB 3.12 
STANDARD IDENTIFICATION TAGS S-1848-17 
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LOCATION PLAN 

STREAM: LOCATION: DRAWN: DATE: SHEET: DRAWING NO.: 

Mishow Creek SW 28-50-06-W5M KF Jan 2021 1 70280_Loc 
 
 

NORTH 

70280 

Parkland/Brazeau 
County Boundary 
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APPENDIX I – APPROVALS AND PERMITS 
1. QAES Recommendations – BF 70280 
 
Under the new provisions of the Fisheries Act, proponents are required to comply with the fish 
and fish habitat protection provisions of the Fisheries Act by incorporating measures to avoid 
causing the death of fish or the harmful alteration, disruption, or destruction of fish habitat 
(DFO 2019). These measures can be found at the following link; http://www.dfo-
mpo.gc.ca/pnw-ppe/measures-mesures-eng.html. The following mitigation measures and 
best management practices are provided as recommendations to the contractor to ensure that 
no HADD of fish habitat occurs and that death of fish will be avoided as a result of the 
construction activity 
 

• No instream construction activity shall take place during the Restricted Activity 

Period (RAP) extending from April 16th to June 30th of any given year. 

• All instream activities will be isolated from open or flowing water and constructed 

in way to maintain the natural flow of water downstream and to avoid introducing 

sediment into the watercourse. 

• Earthen material shall not be used to isolate the work site. 

• Sediment and erosion control measures shall be implemented prior to the start of 

work and maintained until all works are completed. Sediment generation and 

disturbance to the banks should be minimized as much as possible. The sediment 

and erosion control measures will be inspected regularly. 

• If water, standing or flowing, is present in the work zone at the time of construction, 

a fish salvage shall be completed prior to the start of in-stream work to ensure all 

fish (including non-sport fish) are protected. Any fish salvage shall be carried out 

by a QAES under the authority of a Fish Research License (FRL) issued by Alberta 

Environment and Parks (AEP).  

• Secure the necessary permitting for all fish salvages. In Alberta, a fish research 

license (FRL) is required from AEP prior to fish salvage activities. If an FRL is 

required, it should be applied for at least 10 working days in advance of fish 

salvage activities, so it is received prior to isolation. All conditions of the FRL are 

to be adhered to. 

• Allow appropriate time for fish salvage efforts during construction planning. 

Salvages may require added time, depending on (among other influences) 

ice/water conditions, abundance of fish and lighting conditions. Consult with a 

QAES for information related to fish salvage timing requirements. 

• If flowing water is present at the time of construction the watercourse shall be 

monitored and the Contractor shall be responsible for controlling the release of 

sediment when completing instream works. 
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• If a pump is used, the inlet will be screened in accordance with DFO's Freshwater 

Intake End-of Pipe Screen Guidelines. The outlet will have a diffuser or will be 

placed in a location that is not subject to erosion from the outflow.  

• All reasonable efforts shall be made to minimize the duration of construction. 

Construction crews should have all necessary materials and equipment prepared 

on-site before beginning. Always ensure maintenance of downstream flow (in 

terms of quantity and quality) when constructing the isolated crossing. If a dam 

and pump isolation method is used to maintain downstream flow, backup pumping 

capacity must be on-site and ready to take over pumping immediately if operating 

pumps fail. Pumps are to be continuously monitored to ensure downstream flow is 

always maintained until the dam materials are removed and normal flows restored 

to the channel. Alternatively, if a clean flow bypass method is used, the diversion 

methods must be designed to accommodate potential high flow events (i.e., be 

secured in place and the receiving channel must be of sufficient capacity).  

• Pumps used at fish-bearing waterbodies shall be screened with a maximum mesh 

size of 2.54 mm and a maximum screen approach velocity of 0.038 m/s. The 

maximum screen velocity can be achieved by placing pump intakes in a metal cage 

with a mesh size of less than 2.54 mm.  

• Screens shall be in areas and depths of water with low concentrations of fish 

throughout the year and away from natural or artificial structures that may attract 

fish that are migrating, spawning or in rearing habitat. The screen face should be 

oriented in the same direction as the flow. 

• Ensure that openings in the guides and seals are less than the opening criteria to 

make “fish tight”. 

• Screens shall be located a minimum of 300 mm (12 inches) above the bottom of 

the watercourse to prevent entrainment of sediment and aquatic organisms 

associated with the bottom area. 

• Structural support shall be provided to the screen panels to prevent sagging and 

collapse of the screen. 

• Large cylindrical and box-type screens shall have a manifold installed in them to 

ensure even water velocity distribution across the screen surface. The ends of the 

structure shall be made of solid materials and the end of the manifold should be 

capped. 

• Provision shall be made for the removal, inspection, and cleaning of screens. 

• Ensure regular maintenance and repair of cleaning apparatus, seals and screens 

is carried out to prevent debris-fouling and impingement of fish. 



  

RFQ No. Q211123EN – Bridge File 70280 – Bridge Replacement and Other Work                        Page 66 of 68 

• Pumps shall be shut down when fish screens are removed for inspection and 

cleaning. 

• The Contractor shall minimize any disturbance to aquatic resources during 

construction.  

• Disturbance of riparian vegetation shall be kept to a minimum. Disturbed areas 

shall be stabilized, vegetated and/or seeded as soon as possible after 

construction.  

• Equipment shall be refueled and serviced to ensure that deleterious substances 

do not enter any watercourse.  Equipment operating near any watercourse will be 

clean and free of external oil, grease, mud, or fluid leaks. Consideration should be 

given to the use of non-petroleum-based oils for machinery (e.g., vegetable oil). 

• All equipment and heavy machinery entering the Project location shall be cleaned 

prior to arrival. Equipment and heavy machinery shall also be cleaned before being 

moved to different sub-basins to avoid the transfer of mud, debris, or aquatic pests 

(e.g., Myxobolus cerebralis, the parasite that causes whirling disease in fish). 

• Any rock rip rap to be used shall be clean, free of fine materials, and of sufficient 

size to resist displacement during peak flood events.  

• A fuel/deleterious substance spill response plan shall be in place and an 

emergency spill response kit should be kept on-site during construction. 
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EXHIBIT A 

 
  



  

RFQ No. Q211123EN – Bridge File 70280 – Bridge Replacement and Other Work                        Page 68 of 68 

 


	PART 1 – INTRODUCTION
	1.1 Invitation
	1.2 RFQ Timetable
	1.3  No Guarantee of Volume of Work or Exclusivity of Contract
	1.4 Submission Instructions
	1.5 Respondents to Review RFQ
	1.6 All New Information to Respondents by Way of Addenda
	1.7 Amendment of Responses
	1.8 Withdrawing Submissions
	1.9 Debriefing
	1.10 Litigation

	PART 2 – EVALUATION OF QUOTATIONS
	2.1 Stages of Evaluation
	2.2 Mandatory Requirements
	2.3 Rated Criteria
	2.4 Tie Score

	PART 3 – TERMS OF REFERENCE AND GOVERNING LAW
	PART 4 – RFQ PARTICULARS
	APPENDIX A - FORM OF AGREEMENT
	1. Contract Agreement

	APPENDIX B – QUOTATION FORM
	APPENDIX C – CONTRACTOR QUESTIONNAIRE FORM
	APPENDIX D – PRICING FORM
	APPENDIX E – CONTRACT ADMINISTRATION FORMS
	APPENDIX F – SPECIAL PROVISIONS
	1.0 SPECIAL PROVISIONS
	2.0 Standard Specifications, Specification Amendments and Typical Specifications
	3.0 Department Name Change
	4.0 Standard Specifications for Highway Construction and Bridge Construction Work
	5.0 Contract Type
	6.0 Additional Specifications and Typical Drawings

	7.0 Specification Amendments
	8.0 Contract Information Documents
	9.0 Construction Staking and Survey for Bridge Construction
	10.0 Consultant
	11.0 Construction Schedule
	12.0 Superstructure Design Requirements
	13.0 Contact with Adjacent Landowners
	14.0 Advance Notice Signing
	15.0 Site Examination
	16.0 Estimated Quantities
	17.0 Environmental Management
	18.0 General
	19.0 Control of Equipment
	20.0 Burning
	21.0 Historical Resources
	22.0 Control of Weeds and Pests
	23.0 Decontamination of Construction Equipment used within the Bed or Banks of Waterbodies
	24.0 Control of Clubroot
	25.0 General
	26.0 ECO Plan Requirements

	27.0 Migratory Birds
	28.0 Turbidity
	29.0 General
	30.0 Definitions
	31.0 Sampling and Testing
	32.0 Sampling Frequency
	33.0 Compliance Monitoring
	34.0 Visual Plume Monitoring
	35.0 Compliance Criteria
	36.0 Record Keeping
	37.0 Payment


	38.0 Environmental Permits and Approvals
	39.0 Department of Fisheries and Oceans and Alberta Environment and Parks
	40.0 Restricted Activity Period
	41.0 QAES Recommendations
	42.0 Canadian Navigable Waters Act
	43.0 Payment

	44.0 Existing Right-of-Way and Additional Easements
	45.0 Work in the Vicinity of Utilities
	46.0 General
	47.0 Overhead Powerlines and Existing Power Poles
	48.0 Telus Telecommunication Facilities
	49.0 Unknown Utility Poles

	50.0 Care of Water
	51.0 Traffic Accommodation
	52.0 Road Use Agreement
	53.0 Demolition, Disposal and Salvage of Bridge Structures
	54.0 Headslope Preparation and Backfill
	55.0 Pile Installation and Pile Layout
	56.0 Open Ended Pipe Piling
	57.0 General
	58.0 Drilling Plan
	59.0 Pile Tip Reinforcement
	60.0 Pile Re-Strike
	61.0 Payment

	62.0 Abutment and Wingwall Construction
	63.0 Design, Supply, Delivery, Assembly, and Erection of Superstructure
	64.0 Bridgerail – Supply and Fabrication, Delivery and Installation
	65.0 Guardrail – Supply and Install
	66.0 Roadway Work
	67.0 General
	68.0 Borrow Excavation – Contractor Supply
	69.0 Topsoiling and Seeding
	70.0 Payment

	71.0 Testing of Materials
	72.0 Testing of Backfill Materials
	73.0 Testing of Non-Granular Road Embankment Materials
	74.0 Payment

	75.0 Erosion Control Barrier (Straw Rolls)
	76.0 Site Clean Up and Restoration of Disturbed Areas

	APPENDIX G – SPECIFICATION AMENDMENTS
	1.0 Specification Amendments
	1.1 Modifications to the General Specifications
	1.1.1 Changes to Definitions
	1.1.2 Force Majeure
	1.1.3 Insurance
	1.1.4 Pre-Construction Meeting
	1.1.5 Environmental Management
	1.1.6 Failure to Complete on Time
	1.1.7 Holdback
	1.1.8 Goods and Services Tax
	1.1.9 Claims and Dispute Resolution

	1.2 Modifications to the Highway Construction Specifications
	1.2.1 Temporary Construction Signing RE: Bonus and Penalty Assessment


	APPENDIX H – PLANS AND DRAWINGS
	APPENDIX I – APPROVALS AND PERMITS
	Exhibit A

	Full Legal Name of Respondent: 
	Any Other Relevant Name under Which the Respondent Carries on Business: 
	Street Address: 
	City ProvinceState: 
	Postal Code: 
	Phone Number: 
	Fax Number: 
	Company Website If Any: 
	RFQ Contact Person and Title: 
	RFQ Contact Phone: 
	RFQ Contact Facsimile: 
	RFQ Contact Email: 
	deemed to have received all posted addenda: 
	The respondent declares that there is an actual or potential Conflict of Interest relating: Off
	disqualification form the RFQ process 1: 
	Name of Individual: 
	Job Classification: 
	Department: 
	Last Date of Employment with Parkland County: 
	Name of Last Supervisor with Parkland County: 
	Brief Description of Individuals Job Functions: 
	Brief Description of Nature of Individuals Participation in the Preparation of the Submission: 
	Name of Witness: 
	Respondent Representative Name and Title: 
	I have authority to bind the respondent: 
	Provide the registered name of the respondent: 
	Date_5: 
	Location: 
	Name: 
	Address: 
	Phone Number_2: 
	Fax Number_2: 
	Website Address: 
	Subsidiaries: 
	GST Registration Number: 
	TitleRow1: 
	NameRow1: 
	Years with CompanyRow1: 
	TitleRow2: 
	NameRow2: 
	Years with CompanyRow2: 
	TitleRow3: 
	NameRow3: 
	Years with CompanyRow3: 
	TitleRow4: 
	NameRow4: 
	Years with CompanyRow4: 
	TitleRow5: 
	NameRow5: 
	Years with CompanyRow5: 
	Other Core BusinessRow1: 
	No of Years in the BusinessRow1: 
	Other Core BusinessRow2: 
	No of Years in the BusinessRow2: 
	Other Core BusinessRow3: 
	No of Years in the BusinessRow3: 
	Years of Experience: 
	Client  Company Name: 
	Representative for the Client: 
	Phone No: 
	Email Address: 
	Project Location: 
	Nature  Scope of Work: 
	Contract Dollar Value: 
	Date and Length of Project: 
	Provide the names of Project Staff: 
	Client  Company Name_2: 
	Representative for the Client_2: 
	Phone No_2: 
	Email Address_2: 
	Project Location_2: 
	Nature  Scope of Work_2: 
	Contract Dollar Value_2: 
	Date and Length of Project_2: 
	Provide the names of Project Staff_2: 
	Client  Company Name_3: 
	Representative for the Client_3: 
	Phone No_3: 
	Email Address_3: 
	Project Location_3: 
	Nature  Scope of Work_3: 
	Contract Dollar Value_3: 
	Date and Length of Project_3: 
	Provide the names of Project Staff_3: 
	PersonnelRow1: 
	Position DescriptionRow1: 
	PersonnelRow2: 
	Position DescriptionRow2: 
	PersonnelRow3: 
	Position DescriptionRow3: 
	PersonnelRow4: 
	Position DescriptionRow4: 
	PersonnelRow5: 
	Position DescriptionRow5: 
	PersonnelRow6: 
	Position DescriptionRow6: 
	PersonnelRow7: 
	Position DescriptionRow7: 
	PersonnelRow8: 
	Position DescriptionRow8: 
	PersonnelRow9: 
	Position DescriptionRow9: 
	PersonnelRow10: 
	Position DescriptionRow10: 
	PersonnelRow11: 
	Position DescriptionRow11: 
	PersonnelRow12: 
	Position DescriptionRow12: 
	Subcontractor Name: 
	Roles and Responsibilities to be Assigned: 
	Past Project Experience with Subcontractor: 
	Subcontractor Name_2: 
	Roles and Responsibilities to be Assigned_2: 
	Past Project Experience with Subcontractor_2: 
	Attach additional sheets as required: 
	undefined_4: 
	days: 
	undefined_5: 
	undefined_6: 
	undefined_7: 
	undefined_8: 
	undefined_9: 
	undefined_10: 
	undefined_11: 
	undefined_12: 
	undefined_13: 
	undefined_14: 
	undefined_15: 
	undefined_16: 
	undefined_17: 
	undefined_18: 
	undefined_19: 
	undefined_20: 
	undefined_21: 
	undefined_22: 
	undefined_23: 
	undefined_24: 
	undefined_25: 
	undefined_26: 
	undefined_27: 
	undefined_28: 
	undefined_29: 
	undefined_30: 
	undefined_31: 
	undefined_32: 
	undefined_33: 
	undefined_34: 
	undefined_35: 
	undefined_36: 
	undefined_37: 
	undefined_38: 
	undefined_39: 
	undefined_40: 
	undefined_41: 
	undefined_42: 
	undefined_43: 
	undefined_44: 
	undefined_45: 
	undefined_46: 
	undefined_47: 
	undefined_48: 
	NORTH: 
	Text1: 
	Check Box2: Off
	Check Box3: Off
	Check Box4: Off
	Check Box5: Off
	Check Box6: Off
	Check Box7: Off
	Check Box8: Off
	Check Box9: Off
	Check Box10: Off
	Text11: 
	Check Box12: Off
	Check Box13: Off
	Check Box14: Off
	Check Box15: Off
	Check Box16: Off
	Check Box17: Off
	Check Box18: Off
	Check Box19: Off


