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PART 1 – INTRODUCTION
1.1
Invitation
This Request for Quotations (the “RFQ”) issued by Parkland County (the “County”) is an
invitation to submit non-binding offers for the provision of earthwork of the Bamber East Pit
(located within SW 16-53-04 W5M which is located approximately 0.5 km south of Highway
16 on Range Road 44) in Parkland County. This project supports the ongoing development
of the pit activity plan for the Bamber East Pit as further described in Part 4, for the Rates
established in Appendix B. The respondent selected pursuant to this RFQ process will be
informed in writing. Respondents not selected will also be informed in writing.
Parkland County is a rural municipality located immediately west of Edmonton. Covering an
area of 242,595 hectares (599,500 acres), it is one of the largest in size and one of the highest
populated of all rural municipalities in Alberta. Parkland County has grown to a community of
over 30,000 people and has seen generations of families continue to enjoy country living.
For the purposes of this procurement process, the “County Contact” shall be:
County Contact:
Email:

Natalie Germain, Procurement Specialist
Natalie.germain@parklandcounty.com

1.2
RFQ Timetable
Issue Date of RFQ
Deadline for Questions
Deadline for Issuing Addenda
Submission Deadline
Rectification Period

June 1, 2022
June 30, 2022 at 16:30:00 hrs Alberta time
July 6, 2022
July 13, 2022 at 14:00:00 hrs Alberta time
Five (5) Business Days from Notification of
Rectification

The RFQ timetable is tentative only and may be changed by Parkland County at any time prior
to the Submission Deadline.
1.3
No Guarantee of Volume of Work or Exclusivity of Contract
Parkland County makes no guarantee of the value or volume of work to be assigned to the
successful respondent. The Agreement with the selected respondent will not be an exclusive
contract for the provision of the described Deliverables. Parkland County may contract with
others for the same or similar Deliverables to those described in the RFQ or may obtain the
same or similar Deliverables internally.
1.4
Submission Instructions
Respondents are requested to submit their submission in the form prescribed herein by the
Submission Deadline to the Parkland County Contact identified below in the manner set out
below.
Respondents should submit one electronic copy (in PDF or Word format) by email to the
County Contact.
Natalie Germain, Procurement Specialist
Email: Natalie.germain@parklandcounty.com

Submissions are to be prominently marked with the RFQ title and number (see RFQ cover) in
the subject line, and with the full legal name and return address of the respondent, and with
the Submission Deadline in the email.
A respondent may, at its option, email the County Contact prior to the Submission Deadline
with delivery details or anticipated arrival time of its response. In the event a response does
not arrive as scheduled, the County may provide those respondents who have given such
prior notice one additional Business Day to affect the delivery of their responses. The
Submission Date shall be deemed to be adjusted accordingly for the purpose of accepting
those responses. For the purposes of this Section, “Business Day” means any working day
between 8:30 a.m. and 4:30 p.m., Monday to Friday inclusive, but excluding statutory and
other holidays that the County has elected to be closed for business. Responses received
after the Submission Deadline, without prior email notification as detailed above, will be
rejected.
1.5
Respondents to Review RFQ
Respondents shall promptly examine all of the documents comprising this RFQ and (a) shall
report any errors, omissions or ambiguities and (b) may direct questions or seek additional
information in writing by e-mail to the Parkland County Contact on or before the Deadline for
Questions. Parkland County is under no obligation to provide additional information but may
do so at its sole discretion. It is the responsibility of the respondent to seek clarification from
the Parkland County Contact on any matter it considers to be unclear. Parkland County shall
not be responsible for any misunderstanding on the part of the respondent concerning this
RFQ or its process.
Respondents and their representatives may not contact individuals employed or engaged by
any member of Parkland County, other than the Parkland County Contact, concerning matters
regarding this RFQ. Only information received by the Parkland County Contact will be
considered in the RFQ process. All such communications must be in writing. Any respondent
that does not follow these instructions may be disqualified.
1.6
All New Information to Respondents by Way of Addenda
This RFQ may be amended only by an addendum in accordance with this section. If Parkland
County, for any reason, determines that it is necessary to provide additional information
relating to this RFQ, such information will be communicated to all respondents by addenda.
Each addendum shall form an integral part of this RFQ. Such addenda may contain important
information, including significant changes to this RFQ. Respondents are responsible for
obtaining all addenda issued by Parkland County.
1.7
Amendment of Responses
Respondents may amend their responses prior to the Submission Deadline by submitting the
amendment via email and prominently marked with the RFQ title and number and the full legal
name and address of the respondent. Any amendment should clearly indicate which part of
the response the amendment is intended to amend or replace.
1.8
Withdrawing Submissions
At any time throughout the RFQ process, a respondent may withdraw a submission. To affect
a withdrawal, a notice of withdrawal must be sent to the County Contact and must be signed
by an authorized representative. The County is under no obligation to return withdrawn
submissions.

1.9
Debriefing
Respondents may request a debriefing after receipt of a notification of award. All requests
must be made in writing to Parkland County Contact and must be made within 30 days of
notification of award.
1.10 Litigation
Pursuant to Parkland County Policy C-AD35 – Impending Legal Action, suppliers who have
initiated legal proceedings against Parkland County are ineligible to submit a quotation in
response to this RFQ. For further information, please contact the Parkland County Contact.
[End of Part 1]

PART 2 – EVALUATION OF QUOTATIONS
2.1
Stages of Evaluation
The evaluation of quotations will be conducted in the following stages:
•

Stage I will consist of a review to determine which submissions satisfy all of the
mandatory requirements. Quotations failing to satisfy the mandatory requirements as
of the Submission Deadline will be provided an opportunity to rectify any deficiencies.
Quotations failing to satisfy the mandatory requirements within the Rectification Period
will be excluded from further consideration. The Rectification Period will begin to run
from the date and time that Parkland County issues its rectification notice to the
respondent.

•

Stage II will consist of a scoring on the basis of the Rated Criteria as set out in Part 4.

•

Stage III may consist of an interview with the highest scoring respondent(s) from Stage
II.

Subject to the Terms of Reference and Governing Law, the top-ranked respondent as
established under the evaluation will be selected to enter into a contract for the provision of
the Deliverables. The selected respondent will be expected to enter into a contract within the
timeframe specified in the selection notice. Failure to do so may, among other things, result
in the disqualification of the respondent and the selection of another respondent, or the
cancellation of the RFQ.
2.2

Mandatory Requirements

2.2.1

Mandatory Forms

Each quotation must include:
•
•
•
2.2.2

Appendix B – Quotation Form completed and signed by an authorized
representative of the respondent
Appendix C – Contractor Questionnaire Form completed in accordance with the
instructions
Schedule I – Rate Bid Form completed in accordance with the instructions
Other Mandatory Requirements
(a) Safety Prequalification
Parkland County will only consider respondents who, prior to the Submission
Deadline, possess a valid Certificate of Recognition (COR) which is relevant to their
industry and is recognized by Alberta Human Resources and Employment, Workplace
Health and Safety.
For respondents who have not obtained a Certificate of Recognition, a valid Temporary
Letter of Certification (TLC) issued by the Alberta Construction Safety Association
(ACSA) will be considered acceptable. Parkland County will confirm that the
respondent possesses a COR or a valid TLC through the Alberta Construction Safety
Association
It is the respondent's responsibility to ensure his registration in the program is properly
documented with the Alberta Construction Safety Association and the County will

assume no liability for errors or omissions by the Alberta Construction Safety
Association in this regard.
Prospective respondents who do not possess a valid COR and wish to obtain
information about obtaining a COR, or TLC, are advised to contact:
Alberta Construction Safety Association
#101, 225 Parsons Road, SW
Edmonton, AB, T6X 0W6
Tel: (780) 453-3311 or 1-800-661-2272
Fax: (780) 455-1120 or 1-877-441-0440
www.acsa-safety.org
Respondents shall submit a copy of their valid COR, or TLC in their response.
(b) Consent of Surety
The quotation must be accompanied by a Consent of Surety. The signed and sealed
Consent of Surety must be issued by a licensed company, firm or agency authorized
to transact business of a Surety in the Province of Alberta for the amount set out in
Section 4.2.5.
2.3
Rated Criteria
In addition to submitting the Quotation Form, noted above and if applicable, respondents
should respond to the non-price factors described in Part 4 with reference to the applicable
rated criteria categories as set out in Section 4.3 of Part 4 – RFQ Particulars.
2.4
Tie Score
In the event of a tie score, the selected respondent will be the respondent with the most
competitive price.
[End of Part 2]

PART 3 – TERMS OF REFERENCE AND GOVERNING LAW
In responding to this RFQ, and to be eligible for consideration, each respondent must submit
a completed and signed Quotation Form that, among other things, acknowledges its
acceptance of the RFQ Terms of Reference and Governing Law as contained hereunder:
(a)

this RFQ process is not intended to create a formal legally binding bidding process
and shall not give rise to the legal rights or duties applied to a formal Contract A
binding bidding process or any other legal obligations arising out of any tendering
process contract or collateral contract, and instead shall be governed by the
common law applicable to direct commercial negotiations;

(b)

neither party shall have the right to make any claims (in contract, tort, or otherwise)
against the other with respect to the award of a contract, the failure to award a
contract or the failure to honour a quotation;

(c)

the respondent will bear its own costs associated with, or incurred in, the
preparation and presentation of its quotation, including, if applicable, costs incurred
for interviews or demonstrations;

(d)

no legal obligation regarding the procurement of any good or service shall be
created between the respondent and Parkland County until Parkland County
accepts the respondent’s offer in writing;

(e)

when evaluating quotations, Parkland County may request further information from
the respondents or third parties in order to verify, clarify or supplement the
information provided in the respondent’s submission, and Parkland County may
revisit and re-evaluate the respondent’s submission or ranking on the basis of any
such information;

(f)

Parkland County may consider the respondent’s past performance on previous
contracts or any other relevant information taken into account by Parkland County
when determining the acceptability of a respondent;

(g)

Parkland County may disqualify a respondent for any conduct, situation or
circumstance that constitutes a Conflict of Interest, as solely determined by
Parkland County. “Conflict of Interest” shall have the meaning ascribed to it in the
Quotation Form (Appendix B);

(h)

the respondent consents to Parkland County’s collection of the information as
contemplated under this RFQ for the uses contemplated under this RFQ;

(i)

Parkland County will not return the submission or any accompanying
documentation submitted by a respondent;

(j)

Parkland County may elect not to consider a respondent whose quotation contains
misrepresentations or any other inaccurate, misleading or incomplete information;

(k)

Parkland County may prohibit a respondent from participating in a procurement
process based on poor past performance or based on inappropriate conduct and
such inappropriate conduct shall include but not be limited to (i) the submission of
quotations containing misrepresentations or any other inaccurate, misleading or
incomplete information, (ii) the refusal of the respondent to honour its pricing or

other commitments made in its quotation, or (iii) any other conduct, situation or
circumstance, as solely determined by Parkland County, that constitutes a Conflict
of Interest; and
(l)

Parkland County may cancel this RFQ process at any time.

The parties also acknowledge that these terms (a) are included for greater certainty and
are intended to be interpreted broadly and separately (with no particular provision intended
to limit the scope of any other provision); (b) are non-exhaustive (and shall not be
construed as intending to limit the pre-existing rights of the parties to engage in precontractual discussions in accordance with the common law governing direct commercial
negotiations); and (c) are to be governed by, and interpreted and construed in accordance
with, the laws of the province of Alberta and the federal laws of Canada applicable therein.
[End of Part 3]

PART 4 – RFQ PARTICULARS
4.1
Deliverables
Parkland County is seeking quotations from qualified contractors to provide earthwork for the
development of the Bamber East Pit (located within SW 16-53-04 W5M which is located
approximately 0.5km south of Highway 16 on Range Road 44) in Parkland County. This
project supports the ongoing development of the pit activity plan for the Bamber East Pit.
The provision of the Deliverables will be governed by the terms and conditions set out in
Appendix A.
4.1.1 Scope
The Scope of Work in this RFQ is expected to include the following activities at the Bamber
East Site:
Bamber East Development
Phase 1 (2022)
• Topsoil and Subsoil removal from MS5 and undisturbed area within MS4 and Placed
in MS3 on existing partially reclaimed areas (Approximately 10,000m3)
• Overburden Removal from MS4 and MS5 and Placed in Fill Area in MS3 and MS4.
Haul Road to remain in place (Approximately 200,000m3)
• Provisional Item #1: Movement of Elimination Sand Material Located within
Processing area and MS4, to be placed within fill areas (Approximately 30,000m3)
Phase 2 (Schedule to be determined)
• Topsoil and Subsoil removal from MS6 and MS7 and Placed in MS4 on existing
partially reclaimed areas (Approximately 10,000m3)
• Overburden Removal from MS6 and MS7 and Placed in MS5 (Approximately
200,000m3)
• Provisional Item #2: Movement and Placement of Overburden, Subsoil, and Topsoil
stockpiles within MS1 to expose remaining Pit Run (Approximately 20,000m3)
Phase 3 (Schedule to be determined)
• Topsoil and Subsoil removal from MS1 and MS2 stockpiles, and placed in MS6, MS7
and MS2 on existing partially reclaimed areas (Approximately 20,000m3)
• Provisional Item #3: Recontouring of site to encourage positive drainage based on
activity plan (Approximately 20,000m3)
The schedule for Phase 2 and Phase 3 will be based on the depletion of pit run material in the
previous phase mining sequence. A preliminary Phase schedule is provided in Appendix G.
The Work areas at the Bamber East Site are shown in Appendix F – Drawings and the project
is further described in Appendix E – Special Provisions. The Work will adhere to the most
current pit activities plan for the site. A copy of the plan and any applicable drawings will be
provided to the awarded Contractor.
The estimated annual quantities mentioned above are indicative quantities only and the
County may increase or decrease these quantities anytime at its sole discretion. The
Contractor will have no basis for any claims due to changes in quantities.

4.1.2 Service Requirements
The Contractor will provide the following services:
(a)

Provide maintained equipment and qualified personnel to complete the work as noted
in the special provisions of this RFQ;

(b)

Assign a dedicated representative who is the single point of contact, who can respond
to operational inquiries as required;

(c)

Timely completion of all Work according to the Schedule and Duration of Work
identified in this RFQ.

4.2

Material Disclosures

4.2.1 Specifications and Standards
The Contractor shall comply with the following documents, specifications, and standards:
A) The specifications for the work to be performed under this Contract must comply with
all the requirements of the Environmental Protection and Enhancement Act and their
associated regulations and Codes of Practice
B) Specifically, but not limited to the Code of Practice for Pits
C) The latest approved Gravel Pit Activity Plan (To be Provided on Award)
D) Appendix E – Special Provisions
E) Appendix F – Stockpile Plan and Locations Drawing
4.2.2 Project Schedule
For each phase, the Contractor will be required to meet the schedule for completion of Work
as follows:
Item/Milestone

Completion Date

Start Date (Mobilization)

No Earlier than June 1 of each calendar year

End Date (Demobilization)

No Later than September 1 of each calendar year

4.2.3 Contract Agreement
It is Parkland County’s intent to enter into a one (1) year agreement with contract extension
options for Phase 2 and Phase 3 respectively. Contract extension for Phase 2 and Phase 3
will be at the discretion of Parkland County and is subject to satisfactory performance from
the Contractor, and Parkland County’s acceptance of pricing.
4.2.4 Subsequent Year Pricing
In the second and subsequent years of the Agreement including extension year options, the
unit prices within Schedule I may be adjusted for inflation upon negotiation between the
County and the Contractor based on the Consumer Price Index (CPI) – All Items, and will
be based on the previous 12 months from January – December in the Edmonton area.
Adjustments must be requested in writing and are not automatic.
Any future CPI adjustment requests are to be sent to the County by January 31. These CPI
adjustments will take effect for January 1 to December 31 of the then current fiscal year, or
until Contract completion.

4.2.5 Security
The Contractor will be required to furnish security in a form satisfactory to the County as
follows:
(a) a multi-year renewable surety bond in the amount of fifty (50%) percent of the
Contract/quotation price, or a cash deposit or irrevocable letter of credit in the amount
of ten (10%) percent of the Contract/quotation price as a guarantee for the due
performance of the Contract, and,
(b) a multi-year renewable surety bond in the amount of fifty (50%) percent of the
Contract/quotation price, or a cash deposit or irrevocable letter of credit in the amount
of ten (10%) percent of the Contract/quotation price as a guarantee for the payment in
full of all claims for labour and for material used or reasonably required for use in the
performance of the Contract.
4.2.6 Inspection
All materials, supplies and services provided shall be subject to the County’s inspection.
4.2.7 Extra Work
Extra work is defined as work not specified in the Contract and/or of a class not included in
the Contract.
The Contractor shall be not be entitled to compensation for any work, including that described
as Extra work, without advance authorization in writing by Parkland County. An Extra Work
Order/Change Order Form as shown in Appendix D shall be completed prior to the
commencement of work.
4.2.8 Specification Compliance
All work noted within this RFQ must fully comply with the specifications outlined within section
4.2.1 – Specifications and Standards. Parkland County reserves the right to reject work
activities that does not meet the specifications of 4.2.1 – Specifications and Standards.
4.2.9 Project Team
Project team members identified are to remain on the project until completion. Any changes
in project team members will be subject to Parkland County’s approval, and the Consultant
shall ensure such changes do not negatively impact the quality of the deliverables and project
timelines.
4.2.10 Prime Contractor
The Contractor is assigned the role of Prime Contractor pursuant to s. 3 of the Occupational
Health and Safety Act, R.S.A. 2000, c. O‐2 for the Work Site and is responsible for ensuring
compliance with all Applicable Laws relating to safety by all employers and employees on the
Work Site.
4.2.11 Alberta Worker’s Compensation Board (WCB)
A current Alberta WCB Clearance Letter should be included in the quotation as evidence of
such coverage and confirmation that the respondent’s account is in good standing. If the
respondent does not have such coverage in place, the respondent will be required to obtain
it within 10 days’ upon receiving notice of the intent to award.
4.2.12 Proof of Insurability
Respondents shall provide proof of insurability from a licensed insurer in accordance with the
minimum requirements and limits set out in Appendix A. If the respondent does not have such

coverage in place, the respondent will be required to obtain it within 10 business days’ upon
receiving notice of the intent to award.
4.3
Rated Criteria
Stage II will consist of an evaluation of the quotation to determine the high score based on
the following criteria:
Rated Criteria Category

Point Scale

Weighting

Total Points
Available

Corporate Profile, Demonstrated
Experience and References
Proposed Project Methodology and
Scheduling
Health, Safety and Environmental

0 to 5

X3

15

0 to 5

X4

20

0 to 5

X3

15

Equipment and Availability of
Backup Units

0 to 5

X2

10

n/a

n/a

40

Stage II

Pricing

Total Points

100

Scoring shall be awarded on a scale of 0 to 5 as outlined below. Partial scores or scores not
defined below will not be used. Points will be assigned for each applicable criterion based on
the information provided in the submission response. Points could be modified, depending
upon reference checks, and other independent information subsequently received and
confirmed.
5

Fully exceeds expectations, Respondent clearly understands the
requirement, excellent probability of success

4

Somewhat exceeds expectations; high probability of success

3

Fully meets expectations; Respondent has good understanding of
requirement, negligible weakness or deficiencies good probability of
success
Partially meets expectations; minor weakness or deficiencies, fair
probability of success

2
1

Does not meet expectations or demonstrate understanding of the
requirements, major weakness or deficiencies, low probability of success

0

Lack of response or complete misunderstanding of the requirements, no
probability of success

Respondents should ensure their submission includes the following information to
facilitate the evaluation process so that their submission receives full consideration:
4.3.1

Corporate Profile, Demonstrated Experience and References

(a)

Corporate suitability and suitability of any parties in a joint venture and any
subcontractors.
Number of years the respondent has been providing similar goods and services
relevant to the Deliverables.

(b)

(c)

References from clients who have obtained similar Deliverables in the past five (5)
years to those covered under this RFQ.

4.3.2

Proposed Project Methodology and Scheduling

(a)

Demonstrated understanding of the project including identification of project risks and
proposed approach to mitigate risks identified.

(b)

Overall approach to deal with the construction activities and a plan that will minimize
disruption to traffic, pit operations, and provide safe movement for workers and
motorists.

(c)

Work site management plan including laydown areas, operation zones, and project
phasing.

(d)

Work plan and project schedule, including a Gantt Chart (or similar) that identifies the
level of resources for each activity with contingency that meets the project schedule
as indicated in Section 4.2.2 – Project Schedule.

4.3.3

Health, Safety and Environmental

(a)

WCB Employer Report Card or Premium Rate Statement

(b)

Corporate Health and Safety Manual Table of Contents

(c)

Any other relevant safety information

(d)

Relevant ECO Plan example from a previous project

4.3.4

Equipment and Availability of Backup Units

(a)

Proposed equipment with backup units; and

(b)

Availability in hours to supply backup units if replacement is required.

(c)

Plan to ensure operations will continue in case of equipment failure.

4.3.5

Evaluation of Pricing

Respondents shall complete the Pricing Table in Schedule I – Rate Bid Form.
Pricing will be scored based on a relative pricing formula using the rates set out in the Pricing
sheet.
Each Respondent will receive a percentage of the total possible points allocated to price for
the particular category it has bid on by dividing that Respondent’s price for that category into
the lowest bid price in that category. For example, if a Respondent bids $120.00 for a
particular category and that is the lowest bid price in that category, that Respondent receives
100% of the possible points for that category (120/120 x 100 = 100%). A Respondent who
bids $150.00 receives 80% of the possible points for that category (120/150 x 100 = 80%) and
a Respondent who bids $240.00 receives 50% of the possible points for that category
(120/240 x 100 = 50%).
Lowest rate
Second-lowest rate
rate
Lowest rate
Third-lowest rate

x

Total available points = Score for quotation with second-lowest

x

Total available points = Score for quotation with third-lowest rate

And so on, for each submission.
[End of Part 4]

APPENDIX A - FORM OF AGREEMENT
The Form of Agreement for Services covered in this RFQ, and to be executed between
Parkland County and the successful Contractor, is attached hereto as Appendix “A” to this
RFQ and is subject to change from time to time.
FIELD SERVICE AGREEMENT
PARKLAND COUNTY
a municipal corporation formed pursuant to the
Municipal Government Act, R.S.A. 2000 c. M26.1,
of the province of Alberta
(the “County”)

COMPANY NAME
a corporation formed pursuant to the laws of
the Province of Alberta

53109A Hwy 779
Parkland County, Alberta, Canada T7Z1R1
(the “County’s Address”)

Street Address
City, Province, Country Postal code
(the “Contractor’s Address”)

Name: Title:
Phone: (780) 968-XXXX Fax: (780) 980-XXXX

Name: Title:
Phone: Fax:

Contract No.:
Contract Date:

(the “Contractor”)
Term:
Scheduled Start Date:
Scheduled Completion Date/Delivery Date:

E-mail:

E-mail:

(the “County’s Representative”)

(the “Contractor’s Representative”)

The Contractor and the County agree as follows: The Contractor shall, in accordance with the terms and conditions as set out in this Contract, perform all work
and provide all services, supervision, equipment and materials required for the successful and safe completion of the work described in the Work Specification
section set out below (the “Work”), at or to: XXXX
(the “Work Site”).
“Contract” means this agreement which includes this page, any documents or schedules referenced in the Work Specification or Contract Price sections set out
below in the Field Service Contract Terms and Conditions attached hereto. In the event of a conflict between the terms and conditions on this page or the
Contract Terms and Conditions and any documents referenced in the Work Specification or Contract Price sections set out below, the terms and conditions on
this page and the Field Service Contract Terms and Conditions shall govern.
WORK SPECIFICATION:

CONTRACT PRICE:

The scope of Work shall be:
As set out and attached hereto as Schedule “A.”
As set out and attached hereto in Schedule "A".

The Contract Price shall not exceed Written Amount ($XXX) Written Amount
($) excluding GST for all Work relative to this project as further described in
XXXXX. ____

Authorized County Signature:

_____________________________
By: Print Name and Title

Date:
_____________________________
_

1.

The Contractor shall invoice for the completed Work on a monthly basis;
or as otherwise agreed. Invoices shall (a) reference the Field Service
Contract No., (b) Purchase Order Number, (c) be accompanied by
any original supporting documentation for the County, (d) be sent
to the County via e-mail to accountspayable@parklandcounty.com
and marked “Attention: Accounts Payable”, and (e) separately set
out any applicable goods and services tax or sales tax amounts.
Invoices submitted each month will be paid on a net thirty-day basis (after
receipt of invoice together with supporting documentation and Purchase
Order Number) at the Contractor’s address shown above, subject to
retaining any minimum holdback required by law or pursuant to the terms
of this Contract. This Contract is in Canadian dollars (“Cdn”).

2.

Contract Price shall not exceed the amount noted above without prior
written authorization of the County’s Representative.

Authorized Contractor Signature:

______________________________
By: Print Name and Title

Date:
______________________________

FIELD SERVICE CONTRACT TERMS AND CONDITIONS
ARTICLE 1
SUBCONTRACTS
1.1
The Contractor shall not subcontract any part of the Work except as provided for under the
terms of the Contract or as the County, in its sole discretion, agrees to in writing.
1.2
The Contractor shall include a clause in all subcontracts giving the Contractor the right to audit
in accordance with Article 5.
ARTICLE 2
CHANGES AND COUNTERPART EXECUTION
2.1
To be effective, any change to this Contract must be by way of written amendment signed by
both parties.
2.2
This Contract, and any amendment hereto, may be executed in one or more counterparts, each
of which shall be deemed an original, and shall become a binding agreement when each of the parties
hereto shall have executed and delivered a counterpart of this Contract or amendment, as the case
may be, to the other party. Each party further agrees that the delivery of any such executed counterpart
by way of facsimile or e-mail transmission to the other party at the applicable facsimile number or email set out on page one of this Contract, shall be deemed acceptable delivery.
ARTICLE 3
LIENS
3.1
If at any time there should be evidence of any lien or claim for which the County might become
liable and which is attributable to the Contractor, the County shall have the right to retain out of any
payment to the Contractor an amount sufficient to completely indemnify the County against (i) such lien
or claim, and (ii) any costs incurred by the County, including legal fees on a solicitor and client basis, in
relation to any such lien or claim. To the extent that retained amounts are insufficient to indemnify the
County, the Contractor will indemnify, defend and hold the County harmless from and against any liens,
claims, security interests or encumbrances related to the Work.
3.2
If requested by the County, prior to payment of any invoice submitted by the Contractor to the
County, the Contractor shall submit to the County such information, documents or other materials as
may be required by the laws or customs of the jurisdiction(s) in which the Work is located in order to
protect the County from mechanic’s or similar liens or claims.
ARTICLE 4
TAXES, DUTIES AND WITHHOLDING
4.1
The Contractor shall be solely liable for and pay at its own expense when due, all taxes and
duties whatsoever imposed by reason of the Work to be performed by the Contractor, except for sales
taxes (including Provincial sales tax and goods and services tax) required by law to be collected by the
Contractor from the County. The Contractor must state on each invoice the Contractor’s goods and

services tax registration number and identify whether the goods and services are taxable, exempt, zerorated, or not applicable for the purpose of the goods and services tax.
4.2
Where the Contractor is a non-resident of Canada, the County may be obligated by law to
withhold an amount on the value of the Work rendered in Canada. Where it has such an obligation, the
County will withhold the required amount from the Contract Price to be paid to the Contractor and remit
it to the Canada Customs and Revenue Agency as required, unless the Contractor provides to the
County a valid exemption certificate or waiver from withholding prior to performing the Work in Canada.
ARTICLE 5
AUDIT ACCESS
5.1
The Contractor shall keep and cause its subcontractors to keep, in accordance with generally
accepted accounting practices, books, records and accounts pertaining to performance of the Work,
necessary for an accurate audit.
5.2
For the purpose of verifying that service or materials were delivered to the County and that
charges were properly made in accordance with the terms of this Contract or for verifying the
Contractor's compliance with this Contract, including matters relating to Article 9, the County shall have
access at all reasonable times to files, data, correspondence, computer files, books and accounting
records relating in any manner to the Work rendered by the Contractor under the Contract for a period
of two (2) years following completion of the Work. In any permitted subcontract, the Contractor shall
include terms allowing the County the same audit access with respect to any permitted subcontractors.
The Contractor and subcontractor will allow the County to make copies of all documentation set out in
this Section 5.2.
5.3
If an audit indicates errors in the Contractor's invoices, the Contractor shall make appropriate
invoice adjustments and promptly refund overpayments to the County.
ARTICLE 6
INSPECTION OF WORK
6.1
The County or its representatives shall be entitled to inspect the Work at all reasonable times
during regular business hours, or at a mutually agreeable time after regular business hours. The
Contractor shall provide the County with access and sufficient, safe and proper facilities for inspection
of the Work by the County.
ARTICLE 7
COMPLIANCE WITH LAW AND WORKER’S COMPENSATION
7.1
The Contractor and its subcontractors shall comply with and observe all applicable laws,
regulations and orders of any proper authority having jurisdiction over the Work.
7.2
The Contractor shall maintain accounts as an independent contractor and shall at all times pay
or cause to be paid any assessment or contribution required to be paid pursuant to the Workers’
Compensation Act or Ordinance of the Province in which Work is performed. If the Contractor fails to
do so, the County, in addition to any other rights available under contract or by law, may retain the
amount of any assessment from any payment due, or that may become due, to the Contractor. Before

the Scheduled Start Date of the Contract, and thereafter upon request by the County’s Representative,
the Contractor shall provide the County’s Representative with evidence that the Contractor is in good
standing under the Worker’s Compensation legislation of the Province in which Work has been or will
be performed.
ARTICLE 8
INDEMNIFICATION
8.1
The Contractor shall be liable for and indemnify and save harmless the County, its elected
representatives and employees and agents from all claims, costs, losses, expenses, actions, and suits
caused by or arising out of direct or indirect performance of this Contract or by reason of any matter or
thing being done, permitted or omitted to be done, by the Contractor, its subcontractors, agents or
employees and whether occasioned by negligence. The County shall not be liable or responsible in
any way for any personal injury or property damage of any nature whatsoever that may be suffered or
sustained by the Contractor, or by any employee, agent or servant of the Contractor in the performance
of this Contract. Such indemnification shall survive this Contract.
ARTICLE 9
DEFICIENT WORK
9.1
If any services, equipment, materials or workmanship furnished by the Contractor is defective
or any aspect of performance of the Work is deficient, the County may in its sole discretion by notice:
9.1.1
9.1.2
9.1.3
9.1.4

Require the Contractor to promptly remedy the defect or deficiency;
Suspend or terminate any part of the Work;
Do both of the foregoing; or
Terminate the Contract.

The cost to remedy such defects or deficiencies and any additional costs resulting therefrom shall be
paid by the Contractor and may be retained by the County from any amount payable to the Contractor.
ARTICLE 10
SUSPENSION, DELAY AND TERMINATION
10.1 The County, may, at any time, suspend or terminate any part of the Work or terminate the
Contract, for any reason whatsoever immediately upon giving notice to the Contractor. Contractor shall
not suspend the Work without the authority of the County’s Representative.
10.2 The County shall have the authority to delay the Work, in whole or on part, for such period as
the County may deem necessary, due to such conditions as are considered unfavorable for the
prosecution of the Work or due to the failure of the of the Contractor to carry out orders given or to
perform any provisions of the Contract. No such delay shall vitiate or void this Contract, or any part
thereof, or any security or obligation for the performance thereof, nor shall the Contactor be entitled to
make any claim for damages by reason thereof, or upon the Contractor receiving notice from the
County’s Representative requiring Contractor to resume the Work.
10.3 In the event of early termination of either a part of the Work or the entire Contract, except where
such early termination is pursuant to Article 9 or as a result of the Contractor’s breach of the Contract,
the Contractor shall be entitled to full payment for any Work done by the Contractor up to the effective
date of such early termination. Except as provided herein, the Contractor shall not be entitled to any

further payment of any sort or nature including any payment on account of loss of anticipated profit as
a result of the suspension or early termination of any part of the Work or early termination of the
Contract.
ARTICLE 11
TERMINATION OF CONTRACT
11.1 This Contract may be terminated, in whole or in part, without further obligation, liability or
expense of any kind under the following conditions:
11.1.1 should the Contractor be adjudged bankrupt, or become insolvent, the County may,
without
prejudice to any other right or remedy the Contractor may have, terminate the
Contract by giving the Contractor or their receiver or their trustee in bankruptcy, written notice;
11.1.2 at any time upon notice for a breach of the terms and conditions of this Contract by either
party;
11.1.3 at any time following the failure of the Contractor to remedy, repair, or correct any
deficiency or
defect upon receiving notice from the County;

within
as the

11.1.4 Contractor is in material breach of this Contract and such breach has not been cured
five (5 days) of the written notice thereof from the County, or such other period of time
County may agree to in writing;
11.1.5 upon fifteen (15) consecutive day’s written notice to the Contractor from the County
during the
term of this Contract, whereupon the County shall pay to the Contractor any fees
and
expenses due to the effective date of cancellation but not thereafter;
11.1.6 as otherwise provided in the Contract.

11.2 The County’s rights of termination shall be in addition to any other rights or remedies it may
have in law, in equity, or under this Contract.
ARTICLE 12
WARRANTIES AND GUARANTEES
12.1 The Contractor warrants and guarantees that all Work will be free from defects in workmanship
and materials. The Contractor shall remedy, at the Contractor’s sole cost, any defects in the Work,
provided the Contractor is notified by the County of such defect within two (2) years from the later of
the date of acceptance or termination of the Work. For apparatus, material, and accessories not
manufactured by the Contractor, the Contractor shall obtain such warranties and guarantees as are
available from the manufacturers. These shall extend over the longest possible period but shall not be
less than one (1) year after the later of acceptance or termination of the Work.
12.2

The Contractor shall perform the Work as required in this Contract:
12.2.1 Using the care, skill, and diligence normally applied by licensed contractors in the
performance of work similar to that contemplated hereunder, and in accordance with sound
construction practices and generally accepted professional standards, and all applicable
requirements of the County;

12.2.2 In accordance with all applicable industry standards and construction standards and
codes;
12.2.3 In accordance with the provisions of this Contract, and in conformity with the Work
Specification; and
12.2.4 By providing materials and equipment which are new, of good and merchantable quality
suitable for their intended use, and free of defects in design, engineering, materials, construction
and workmanship and which are in conformity with the requirements of the above clauses of this
Section.
ARTICLE 13
TITLE
13.1 The title to all Work completed or in the course of being provided and the title to all material and
supplies (except tools, equipment and vehicles owned by or rented to the Contractor or its
subcontractors) covered by the Contract shall belong to the County upon delivery to the County or upon
payment by the County, whichever occurs first.
ARTICLE 14
NOTICES
14.1 Any notices given pursuant to the terms and conditions of this Contract shall be required or
permitted to be given to a party under this Contract shall be in writing and either delivered personally
served by way of ordinary pre-paid first class mail, courier, e-mail or by way of facsimile transmission,
addressed as follows:
Parkland County
53109A Hwy 779
Parkland County, Alberta, T7Z 1R1
First Name, Last Name, Position, Procurement Services
Email: ProcurementServices@parklandcounty.com
Telephone: (780) 968-8888 ext. ###
Facsimile: (780) 968-8413
(Company)_______________________
(Address)________________________
(Address)________________________
(Name)_____________________ (Title)____________
Email: _____________________________
Telephone: _____________________
Facsimile: _____________________
or to such other address as to which any party may from time to time notify the other.
14.2 Any notice addressed by registered mail to the County or to the Contractor pursuant to this
Section shall be deemed to have been effectively given on the four (4) days following the date of mailing.
If notice is effected by facsimile or e-mail, then the notice will be deemed to be effected on the first (1st)
business day following the date of which the facsimile or email was sent. Either party may change the
particulars of its address for service as set out above by notice to the other party.

14.3 All notices required or permitted to be given to a party under this Contract shall be in writing and
either delivered personally, mailed by registered mail, or sent by facsimile transmission to its respective
address or fax number, as the case may be, listed on the first page of this Contract. Either party may
change the particulars of its address for service, telephone and fax numbers listed on the first page of
this Contract by notice to the other party.
ARTICLE 15
INSURANCE AND INDEMNITY
15.1 Before commencing or performing the Work, the Contractor shall obtain and provide to the
County a letter or similar document, confirming that the Contractor has an active account that is in good
standing from each Worker’s Compensation Board or similar body constituted in accordance with the
workers’ compensation legislation of each jurisdiction in Canada in which the Work will be performed,
and that the Contractor has not opted out of workers compensation, where allowed.
15.2 The Contractor must, at the Contractor’s own expense, provide the County with the following
insurance coverage on or before full-execution of this Contract and before commencement of any work,
whichever is the earlier, resulting from this Contract:
15.3 The Contractor hereby agrees to indemnify and hold harmless, the County from and against all
losses and expenses suffered or incurred by the County arising from or connected with any personal
injury, disability or death, however caused, to any of the Contractor’s employees to the extent not
covered by workers compensation for any reason.
15.3.1 Commercial General Liability Insurance covering the legal liability of the Contractor
providing at least five (5) million dollars (Cdn. $5,000,000.00) coverage, each
occurrence, for injury, death, or property damage, including contractual liability. The
Contractor agrees to reimburse the County for any and all damage(s) to County’s
property caused by the Contractor, or its permitted subcontractors, in performing the
work. The Contractor shall provide the County with evidence of coverage which includes
(i) broad form property damage and (ii) “loss of use” in the definition of property damage.
15.3.2 Where any automobile is used for the performance of the work for the County in this
Contract, Contractor will provide Automobile liability insurance covering all automobiles
licensed in the name of the Contractor that are used in connection with the Work, and
providing at least five (5) million dollars (Cdn. $5,000,000.00) coverage, each
occurrence, for injury, death, or property damage resulting from each accident; and NonOwned vehicle insurance, for all applicable vehicles coverage in an amount of not less
than two (2) million dollars (Cdn. $2,000,000.00) inclusive, per occurrence.
15.3.3 Certificates of Insurance, naming Parkland County as an “additional insured”, shall be
supplied
to the County evidencing that the above insurance is in force, and the Contractor
will
endeavor to provide the County with thirty (30) days’ written notice prior to any
cancellation or
material change to the policies.
15.3.4 Before the start date of the Contract or upon full-execution of the Contract, whichever is
earlier, and thereafter upon request by the County’s Representative, the Contractor shall
provide the County’s Representative with insurance certificates describing the insurance
policies required pursuant to paragraph 15.3.1 and 15.3.2 above. The Contractor shall
provide the County with evidence of coverage which includes (i) broad form property
damage and (ii) “loss of use” in the definition of the property damage. These insurance
policies shall not be canceled or changed in any manner which could negatively affect

the County’s interests unless the County has been given thirty (30) consecutive days’
prior written notice of any such cancellation or change.
15.4 The Contractor shall be responsible for the payment of all deductibles on insurance policies that
the Contractor is required to maintain under the Contract. Further, the Contractor shall immediately
advise the County’s Representative of any loss or potential loss that has or may have occurred in
conjunction with the Contractor performing the work. In addition, within three (3) consecutive days of
any such loss or potential loss coming to the attention of the Contractor, the Contractor shall provide
written notice of such loss or potential loss to the County’s Representative, including full particulars
thereof.
15.5 Each party (the “Indemnifying Party”) shall be liable for and indemnify and save harmless the
other party (the “Indemnified Party”) from any and all actions, suits, claims and costs in respect of injury
or sickness, disease or death of any person or loss of or damages to any property, which may be
brought against the Indemnified Party by third parties including employees of said third parties and
employees of the Indemnifying Party, which are directly related to or arise from (a) the breach or noncompliance with any term or provision of this Contract by the Indemnifying Party, or (b) any negligent
act, omission, default or representation, reckless misconduct or willful misconduct of the Indemnifying
Party that in any way relates to the Indemnifying Party’s performance of its obligations under this
Contract.
ARTICLE 16
PATENTS
16.1 The Contractor shall indemnify and save the County harmless from and against all claims and
demands of every nature and kind relating to any infringement of copyright, trademark, or letters patent
of invention by the Contractor.
ARTICLE 17
INDEPENDENT CONTRACTOR
17.1 The Contractor is an independent contractor, and all persons employed by the Contractor in
connection with the Contract shall be its employees and not employees of the County in any respect.
ARTICLE 18
CONTRACTOR’S PERSONNEL
18.1 Upon request of the County, the Contractor shall furnish a list showing the names of all persons
who will perform Work under the Contract. The County may refuse, in its sole discretion, a particular
person admission to its Work Site. The Contractor shall require every person entering the Work Site to
be identified by badges satisfactory to the County.
18.2 The Contractor agrees that it shall provide adequate and competent supervision and that it is
fully qualified, staffed and equipped to perform the Work. The Contractor also acknowledges that the
County, or other contractors, may carry out additional construction or operations not covered by the
Contract at the Work Site and agrees it shall cooperate fully with the County or such other contractor in
order to coordinate the performance of the Work with such additional construction or operations.

18.3 The Contractor acknowledges that the performance of the Work may involve a disturbance of
the environment and the Contractor agrees, to the extent possible, to carry out the Work with as little
disturbance of the environment as is reasonable and possible in the circumstances. The Contractor
shall be fully responsible for any damage to the environment directly or indirectly resulting from the
Contractor’s operations in performing the Work and shall assume full responsibility for all costs
associated with the restoration, re-vegetation and monitoring to ensure successful restoration and all
other measures necessary to repair and compensate for any damage to the environment caused by the
Contractor’s operations in performing the Work. The Contractor hereby agrees to be liable for and shall
indemnify and save the County harmless with respect to any claims, actions, losses, costs, penalties or
expenses suffered or incurred by the County in respect of any hazardous or toxic materials found at the
Work Site which are attributable to the Contractor in its performance of the Work.
ARTICLE 19
FOIP POLICY
19.1 In the event that the County provides any personal information to the Contractor for the
completion of the Work identified above, or the Contractor gathers personal information from any
employee/resident/customer under this Contract in order to complete the Work as stated in this
Contract, the Contractor acknowledges that the legislation known as the Freedom of Information and
Protection of Privacy Act and regulations, as amended (hereinafter referred to as “FOIP”) applies to that
personal information (has same meaning as in FOIP), and agrees that the Contractor will handle that
personal information in accordance with the obligations of the County under FOIP:
19.1.1 The Contractor agrees that they will not collect personal information from any
employee/resident/customer of the County except in connection with and for the purpose
of
providing the Work as identified in this Contract.
19.1.2 The Contractor shall maintain records of all information collected while providing the
Work as identified in this Contract. Any and all records collected, created, maintained or
prepared
in the performance of this Work are hereby deemed to be under the control of the
County
irrespective of custody and shall be maintained by the Contractor in accordance
with FOIP.
19.1.3 The Contractor shall ensure that all their employees and/or agents understand and
comply with the obligations imposed on the Contractor under this Section, including
without limitation, the protection of privacy of employees/residents/customers of the
County.
ARTICLE 20
OCCUPATIONAL HEALTH AND SAFETY
20.1 The Contractor shall be responsible for the safety of workers on the Work Site in accordance
with all Applicable Laws. “The Contractor shall be the general representative and agent to the County
for the purposes of ensuring compliance with Applicable Laws relating to safety for both itself and
subcontractors. The Contractor shall bring to the attention of subcontractors the provisions of the
Occupational Health and Safety Act, R.S.A. 2000, c. O-2 (herein defined as “OH&S”). The Contractor
acknowledges that it is the Prime Contractor for the purposes of OH&S Legislation and is aware of and
accepts the added responsibilities that comes with that designation. “Prime Contractor” shall have the
same meaning as in the Occupational Health and Safety Act, R.S.A. 2000, c. O-2 for the purposes of
OH&S Legislation in the Province of Alberta.
20.2 The Contractor shall adhere to all applicable OH&S and Work Site safety standards. “Sites”
shall have the same meaning as “Work Sites) in the RFQ as set out and attached hereto in Schedule

“A”. The County will require the Contractor to comply with the following OH&S requirements at
minimum:
20.2.1 The Contractor shall ensure all applicable OH&S Legislation, County Safety Policies,
and industry standards are readily available to all of the Contractor’s Personnel and that
all of the Contractor’s Personnel are aware of and comply with the OH&S Legislation,
County Safety Policies and industry standards.
20.2.2 The Contractor shall ensure that all personnel working for the Contractor complete an
appropriate safety orientation and safety meeting prior to starting work and the
Contractor is responsible for providing all other training that may be required.
20.2.3 The County shall have the right to monitor the Contractor’s work processes and
procedures to
ensure compliance with safety standards and procedures.
20.2.4 The Contractor is required to take immediate action to correct unsafe practices or
conditions when reported or observed.
20.2.5 Upon the occurrence of any incident arising from or during the performance of the
Contract, including property damage, an accident, an environmental incident, a safety
incident, an injury, a near miss and any other form of loss or damage, the Contractor
shall immediately investigate the matter and in accordance with Exhibit A to this Contract,
submit a report on the matter to a County Representative and to any government
authorities as required by law.
20.2.6 The Contractor is responsible for paying and maintaining a certificate of recognition
(“COR”), for the duration of this Contact.
20.3 Failure of the Contractor to comply with any and all relevant safety legislation may result in the
immediate suspension or termination of this Contract.
ARTICLE 21
CLEANING
21.1 The Contractor shall keep free from unsightly or hazardous accumulations of waste material
during the Work and shall leave the Work Site in a neat and tidy condition at completion of Work.
ARTICLE 22
ENVIRONMENTAL PROTECTION
22.1 The Contractor’s activities shall be conducted in compliance with all standards and all applicable
statutes, regulations, bylaws, rules, declarations, directives and orders concerned with environmental
assessment and protection as they may be amended, revised, consolidated or substituted from time to
time.
ARTICLE 23
GOVERNING LAW
23.1 This Contract shall be construed in accordance with and be subject to the laws of the Province
of Alberta, and the laws of Canada having application therein, without recourse to any laws governing
conflict of laws.

ARTICLE 24
ARBITRATION
24.1 The Contractor and the County agree that any dispute arising out of, or connected in any way
with this Contract shall be resolved and determined by a single arbitrator pursuant to the Arbitration Act
(Alberta):
a)
b)

in accordance with the Arbitration Rules of the Alberta Arbitration and Mediation Society;
and
at Edmonton, Alberta.

To the extent possible all disputes between the parties hereto will be consolidated and dealt within in a
single arbitration proceeding. The parties hereto further agree that, unless this Contract is terminated
in accordance with the provisions herein, they will continue to perform their respective duties and
obligations under this Contract notwithstanding a dispute in respect of it has arisen or proceedings have
been commenced to resolve the dispute under this provision.
ARTICLE 25
OWNERSHIP OF DRAWINGS
25.1 All drawings, specifications, computer data (USB Stick(s)) or other applicable tool(s) and other
documents prepared by or made available to the Contractor under this Contract shall be the property
of the County (herein defined as “Drawings”). Any and all Drawings shall be immediately returned upon
termination or completion of this Contract, and in no event later than ten (10) consecutive days of
termination or completion of this Contract, whichever is the earlier.
ARTICLE 26
CONFIDENTIAL INFORMATION
26.1 During the term of this Contract, it is acknowledged that the Contractor will have access to
information (“Confidential Information”) confidential to the business of the County and its affiliated or
related entities. “Confidential Information” shall include, but is not limited to, financial and engineering
information or plans, business plans, concept plans, regulatory information, intellectual property and
any other information owned by, used by or concerning the County and its affiliated or related entities,
which is not publicly known (including the terms of the Contractor’s retainer under this Contract and any
information developed in conjunction with such retainer) and any other proprietary information, records,
trade secrets and documentation owned by, used by or concerning the County and its affiliated or
related entities, whether in written, oral, electronic or other form, whether disclosed before or after
execution of this Contract, whether or not specifically described or marked as “confidential” and whether
provided by the County or an authorized agent of the County.
26.2 The Contractor covenants and agrees that all Confidential Information disclosed to the
Contractor shall (a) be kept in strict confidence by the Contractor, (b) not be used, dealt with or exploited
for any purpose or purposes other than performing the Work, and (c) not be disclosed to any person or
persons (other than the professional advisors of the Contractor, as required) for a period of five (5)
years from the termination, expiration or cancellation of this Contract unless otherwise required by law.

26.3 The obligations of confidentiality set out above shall not apply to any Confidential Information
which (a) is at the time of disclosure, or thereafter, becomes a part of the public domain through no
violation of this Contract or any act or omission on the part of the Contractor (b) as confirmed by the
written records of the Contractor, was in the Contractor’s lawful possession prior to its disclosure to the
Contractor by the County (c) was lawfully acquired by the Contractor through a third party which, to the
best of the Contractor’s knowledge, was not under an obligation of confidence to the County, and which
third party was not in a contractual or fiduciary relationship with the County (d) is disclosed following
the express written consent of the County to such disclosure, or (e) the Contractor is by law compelled
to disclose.
26.4 The Contractor acknowledges and agrees that damages would be an inadequate remedy for
breach of the foregoing obligations of confidentiality and that the County shall be entitled to injunctive
relief in addition to any other remedy available at law or in equity in respect of any such breach.
ARTICLE 27
PERMITS
27.1 The Contractor shall obtain and pay for all permits required for the performance of the Work
which are usual and necessary and agrees to observe and comply with any and all terms and conditions
imposed upon it by any such permit.

28.1

ARTICLE 28
SURVIVAL
Sections 8, 154.5, 19 and 26 shall survive upon termination or expiry of this Contract.

EXHIBIT A
REPORTING REQUIREMENTS

In addition to Section 20 the Agreement, Contractor shall be responsible to comply with the following requirements
with respect to any safety and environmental incident(s):
•

Class A Incidents (refer to ANNEX 1 for Incident Classification): In case of a Class A Incident, Contractor shall
perform the following tasks:
a) Immediate voice notification to County Representative followed by an incident “Flash Report1”
completed within 2 hours of incident occurrence.
b) Submit a detailed “Incident Investigation Report including Corrective Measures” completed within
3 days of incident
c) Participate (face- to face) in a “Lessons Learned Meeting2” as required by the County.

•

Class B Incident (refer to ANNEX 1 for Incident Classification): In case of a Class B Incident, Contractor shall
perform the following tasks:
a) Voice notification to County Representative followed by an incident “Flash Report1” completed
within 4 hours of incident occurrence.
b) Submit a detailed “Incident Investigation Report including Corrective Measures” completed within
5 days of incident

•

Class C Incident (refer to ANNEX 1 for Incident Classification): In case of a Class C Incident, Contractor shall
perform the following tasks:
a) Incident “Flash Report1” completed within 6 hours of incident occurrence.
b) Submit a detailed “Incident Investigation Report including Corrective Measures” completed within
5 days of incident

1

A Flash Report is a notification email sent by the Consultant to County Representative providing relevant details of the incident (i.e.
description of incident, location, people involved, original outcome, current status, and next steps) and any treatment afterwards.

2

The purpose of the lessons learned meeting are meant to be a discovery process to ensure that all that could have been done to mitigate
the initial risk to the worker was followed and what can be done in the future to ensure that does not occur.

ANNEX 1 - INCIDENT CLASSIFICATION

Type of Incident

Classification - Class A (High)

Serious incident

As defined by Section 18 of AB OHS Act

Medical Aid

Includes medical and other services provided by a person licensed to practice
the healing arts in Alberta, and nursing, hospitalization and x-ray treatment.
[AB WCB Act Section 1(1p)]

Severe Near Miss

An unsafe conditions or unsafe acts with the potential for permanent
disability, loss of life or body part, and/or extensive loss of structure,
equipment, material or environmental damage

Property damage

Damage to equipment, vehicle or building which results in ≥$26 K of damage

Vehicle

Any charge laid by provincial/federal law enforcement which results in a
court appearance EG. Reckless driving/excessive speeding charges greater
than 50Km /hr. Any charges in regard to heavy vehicle usage registered under
provincial carrier agreement. Any vehicle accident that involves a 3rd party
claimant

Environmental

A breach in environmental consents/authorizations – requiring a report to
the appropriate environment agency. Incidents resulting in significant public
or media concerns and/or permanent environmental damage

Type of Incident

Classification - Class B (moderate)

First Aid

Means the immediate and temporary care given to an injured or ill person at
work site using available equipment, supplies, facilities or services, including
treatment to sustain life, to prevent a condition from becoming worse or to
promote recovery. [AB OHS Code Part 1 definitions]

Moderate Near Miss

Unsafe conditions or unsafe acts with the potential for serious injury or
property damage that is disruptive to production, process, or environmental
damage but less severe than Class A hazards

Property damage

Damage to equipment, vehicle or building which results in $5k-$25-K of
damage

Vehicle

Any charge laid by provincial/federal law enforcement due to speeding in
construction zone/school zone/distracted driving etc.

Environmental

Incident causing a release of material greater than 25L which is contained
within the site boundary, or having only limited effect in the environment

Type of Incident

Classification - Class C (low)

Near Miss

Unsafe conditions or unsafe acts with minor injury, occupational illness, nondisruptive property or environmental damage, but less severe than class ‘B’
hazard.

Property damage

Damage to equipment, vehicle or building which results in less than $5k of
damage

Environmental

Incident causing a release of material ˂25L which is contained within the site
boundary or having only limited effect in the environment

APPENDIX B – QUOTATION FORM
1. Respondent Information
Please fill out the following form, and name one person to be the contact for this RFQ
response and for any clarifications or amendments that might be necessary.
Full Legal Name of
Respondent:
Any Other Relevant Name
under Which the
Respondent Carries on
Business:
Street Address:
City, Province/State:
Postal Code:
Phone Number:
Fax Number:
Company Website (If Any):
RFQ Contact Person and
Title:
RFQ Contact Phone:
RFQ Contact Facsimile:
RFQ Contact E-mail:
2.

Acknowledgement of Terms of Reference and Governing Law

The respondent acknowledges that this RFQ process will be governed by the specific Terms
of Reference and Governing Law set out in this RFQ, and that, among other things, the Terms
of Reference and Governing Law confirm that this procurement process does not constitute a
formal legally binding bidding process, and that there will be no legal relationship or obligations
created until Parkland County accepts the respondent’s offer in writing.
3. Ability to Provide Deliverables
The respondent has carefully examined this RFQ and has a clear and comprehensive
knowledge of the Deliverables required. The respondent represents and warrants its ability to
provide the Deliverables in accordance with the requirements of the RFQ for the pricing set
out below and has provided a list of any subcontractors to be used to complete the proposed
contract.
4. Non-binding Price Estimates
Respondents should provide pricing for the Deliverables described in Schedule I – Rate Bid
Form.
The respondent confirms that the pricing information provided is accurate. The respondent
acknowledges that any inaccurate, misleading or incomplete information, including withdrawn
or altered pricing, could adversely impact the acceptance of its quotation or its eligibility for
future work.
The respondent acknowledges that the pricing is provided in Canadian dollars and includes
all applicable duties and taxes except for Goods and Services Tax (GST), which should be
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itemized separately, all labour and material costs, all travel and carriage costs, all insurance
costs, all costs of delivery to Parkland County, all costs of installation and set-up, including
any pre-delivery inspection charges and all other overhead, including any fees or other
charges required by law.
5. Addenda
The respondent is deemed to have read and accepted all addenda issued by Parkland County
prior to the Deadline for Issuing Addenda. The onus remains on respondents to make any
necessary amendments to their quotations based on the addenda. The respondent is
requested to confirm that it has received all addenda by listing the addenda numbers or, if no
addenda were issued, by writing the word “None” on the following line:
____________________________. Respondents who fail to complete this section will be
deemed to have received all posted addenda.
6. Conflict of Interest
Prior to completing this portion of the Quotation Form, respondents should refer to the
following definition of Conflict of Interest:
“Conflict of Interest” includes, but is not limited to, any situation or circumstance
where
(a)

in relation to the bidding process, the respondent has an unfair advantage or
engages in conduct, directly or indirectly, that may give it an unfair advantage,
including but not limited to (i) having, or having access to, information in the
preparation of its quotation that is confidential and not available to other
respondents, (ii) communicating with any person with a view to influencing
preferred treatment in the RFQ process, or (iii) engaging in conduct that
compromises, or could be seen to compromise, the integrity of the open and
competitive RFQ process and render that process non-competitive and unfair;
or

(b)

in relation to the performance of its contractual obligations contemplated in the
contract that is the subject of this procurement, the respondent’s other
commitments, relationships or financial interests (i) could, or could be seen to,
exercise an improper influence over the objective, unbiased and impartial
exercise of its independent judgement, or (ii) could, or could be seen to,
compromise, impair or be incompatible with the effective performance of its
contractual obligations.

If the box below is left blank, the respondent will be deemed to declare that (a) there was no
Conflict of Interest in preparing its quotation; and (b) there is no foreseeable Conflict of Interest
in performing the contractual obligations contemplated in the RFQ.
Otherwise, if the statement below applies, check the box.
❑ The respondent declares that there is an actual or potential Conflict of Interest relating
to the preparation of its quotation, and/or the respondent foresees an actual or
potential Conflict of Interest in performing the contractual obligations contemplated in
the RFQ.
If the respondent declares an actual or potential Conflict of Interest by marking the box above,
the respondent must set out below details of the actual or potential Conflict of Interest, and
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must explain why the respondent believes that the Conflict of Interest should not result in
disqualification form the RFQ process:

The following individuals, as employees, advisers, or in any other capacity (a) participated in
the preparation of our quotation; AND (b) were employees of Parkland County and have
ceased that employment within 12 months prior to the submission deadline:
Name of Individual:
Job Classification:
Department:
Last Date of Employment with Parkland County:
Name of Last Supervisor with Parkland County:
Brief Description of Individual’s Job Functions:
Brief Description of Nature of Individual’s Participation in the Preparation of the
Submission:
(Repeat above for each identified individual)
The respondent agrees that, upon request, the respondent shall provide Parkland County with
additional information from each individual identified above in the form prescribed by Parkland
County.
7. Confidential Information of Respondent
A respondent should identify any information in its quotation or any accompanying
documentation supplied in confidence for which confidentiality is to be maintained by Parkland
County. The confidentiality of such information will be maintained by Parkland County, except
as otherwise required by law or by order of a court or tribunal. Respondents are advised that
their quotations will, as necessary, be disclosed on a confidential basis, to Parkland County’s
advisers retained for the purpose of evaluating or participating in the evaluation of their
quotations. If a respondent has any questions about the collection and use of personal
information pursuant to this RFQ, questions are to be submitted to Parkland County Contact.

Signature of Witness

Signature of Respondent Representative

Name of Witness

Respondent Representative Name and Title
Date: _____________________________
I have authority to bind the respondent
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APPENDIX C – CONTRACTOR QUESTIONNAIRE FORM
1.

Corporate Profile, Demonstrated Experience and References

1.1 Registered Name
Provide the registered name of the respondent

1.2

Date and Location Company Established

Provide the date and location company established
Date:
Location:
1.3

Parent Company

Provide the following information for the respondent’s parent company
Name:
Address:
Phone Number:
Fax Number:
Website Address:
Subsidiaries:
1.4

Parent Company Relationship

Provide details of the authoritative and fiscal relationship between the respondent company,
the parent company and affiliated companies:

Is the parent company willing to provide a letter of guarantee of financial responsibility for
any work awarded to the respondent?
Yes ☐
1.5

No

☐

Ownership

Check whether respondent’s company is publicly or privately owned

Publicly owned

☐

Privately owned
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1.6

Type of Company

Check the appropriate type of company
Proprietorship

☐

Limited Company

☐

Partnership

☐

Corporation

☐

Other

☐

If other, provide details:

1.7

Goods and Services Tax (GST) Registration Number

Provide company’s GST registration number
GST Registration Number
1.8

Company Officers

Provide the following information for all company officers

Title

1.9

Years with
Company

Name

Core Businesses

If applicable, list the other core businesses that the respondent is involved in, in descending
priority. Attach additional sheets as required
Other Core Business

No. of Years in the Business
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1.10 Years of Experience
State the number of years’ experience providing similar services to the project.
Years of Experience
1.11 Relevant Experience and References
List relevant projects that demonstrate the respondent’s experience in the last five years.
Relevant Experience provided should include the personnel listed in 1.13 below. Attach
additional sheets as required.

Project Reference One
Client / Company Name:
Representative for the
Client:

Phone No.
Email Address:

Project Location:
Nature / Scope of Work:
Contract Dollar Value:
Date and Length of Project:
Provide the names of
Project Staff:

Project Reference Two
Client / Company Name:
Representative for the
Client:

Phone No.
Email Address:

Project Location:
Nature / Scope of Work:
Contract Dollar Value:
Date and Length of Project:
Provide the names of
Project Staff:

Project Reference Three
Client / Company Name:
Representative for the
Client:

Phone No.
Email Address:

Project Location:
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Nature / Scope of Work:
Contract Dollar Value:
Date and Length of Project:
Provide the names of
Project Staff:
1.12 Management Structure
Provide an organizational chart of key staff that would be assigned to the projects. The
organizational chart must include at minimum the Project Managers, Site Superintendents,
and key Foremen. This organizational chart is to indicate the on and off-site personnel and
their roles and areas or levels of responsibility.
1.13 Key Personnel
Identify all key personnel and their alternates and their proposed position for this project.
Personnel

Position Description

1.14 Staff Training / Certification
Attach resumes for all key personnel, and their alternates, that are listed in the organizational
chart requested above. All key personnel such as Project Manager, Site Superintendents, and
key Foremen, assigned to these projects shall have a minimum of five (5) years’ experience
in related type of construction. The key personnel should have held a similar role at the same
level of responsibility on at least one (1) project of a similar scope and magnitude.
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1.15 Subcontractors
If the Respondent is utilising a list of subcontractors, provide a breakdown of roles and
responsibilities to be assigned to subcontractors. Include past experience with identified
subcontractors.
Subcontractor Name:
Roles and Responsibilities to be
Assigned:
Past Project Experience with
Subcontractor:
Subcontractor Name:
Roles and Responsibilities to be
Assigned:
Past Project Experience with
Subcontractor:
(Repeat above for each identified subcontractor)
2. Proposed Project Methodology and Scheduling
Respondents must attach the proposed methodology outlining the respondents understanding
of the project, key issues/challenges and overall approach to deal with the construction
activities as well as a proposed approach to mitigate risks identified. This should include but
is not limited to:
(a)

Minimize disruption to traffic and providing safe movement for workers, motorists and
pedestrians;

(b)

Work site management plan including laydown areas, construction zones, and project
phasing; and

(c)

Work plan and project schedule, including a Gantt Chart (or similar) that identifies the
level of resources for each activity with contingency that meets the project schedule
as indicated in Section 4.2.2 – Project Schedule

3. Health, Safety and Environmental
In addition to the mandatory COR certification required in Part 2, Section 2.2.2 (a),
respondents are to provide the following documentation:
3.1
Health and Safety Manual Table of Contents
Provide details of respondent’s health and safety program inclusive of program to train
seasonal staff. Attach additional sheets as required. A copy of the respondent’s safety manual
Table of Contents should be attached.
3.2
Regulatory Warnings, Stop‐Work Orders or Citations
Provide incident and resolution details of any health, safety or environment‐related regulatory
warnings, stop‐work orders or citations issued to the respondent within the last three (3) years.
Attach additional sheets as required.
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3.3
Relevant ECO Plan Example from a Previous Project
Provide a recent ECO Plan used in a project of similar scope. If the respondent is unable to
provide a recent ECO plan of similar scope, an ECO Plan specific to this project will be
accepted.
4.

Equipment and Availability of Backup Units

Provide a proposed equipment with backup units, with availability in hours to supply backup
units if replacement is required. Include a plan within the methodology to ensure operations
will continue in case of equipment failure.
Submission Requirements Checklist for Appendix C
In addition to the mandatory documents required in Section 2.2 Mandatory Requirements of
this RFQ, the following documents are to be attached to the respondent’s submission:
Reference

Title

Attached

Section 1.12

Organization Chart

☐

Section 1.14

Resumes for Key Personnel

☐

Section 2

Proposed Construction Methodology and Scheduling

☐

Section 2

Gantt Chart (or similar)

☐

Section 3.1

Health and Safety Manual Table of Contents

☐

Section 3.3

WCB Employer Report Card or Premium Rate
Statement

☐

Section 3.5

Sample ECO Plan

☐

Section 4

Equipment List and Backup Units

☐
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APPENDIX D – CONTRACT ADMINISTRATION FORMS
1. Extra Work Order/Change Order Form
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2. Request for Payment Form
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3. Statutory Declaration Form
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APPENDIX E – SPECIAL PROVISIONS
1.1
Specifications
The specifications for the work to be performed under this Contract must comply with all the
requirements of the Environmental Protection and Enhancement Act and their associated
regulations and Codes of Practice, specifically but not limited to the Code of Practice for Pits,
the latest approved pit Activity Plan, the Special Provisions of this Contract, and all other
applicable federal and provincial laws.
The Contractor will comply with the specifications, conditions, and legislation set out by all
governing bodies for all activities within the sites that do not apply above.
1.2
Location of Work
The Bamber East Pit is in SW 16-53-04 W5M which is located approximately 5.0 km west of
the Hamlet of Wabamun and approximately 0.5km south of Highway 16 on Range Road 44.
1.3
Mining and Material Placement Sequence
The material to me excavated and placed shall be in accordance with the following sequence:
Phase 1 (2022)
• Topsoil and Subsoil removal from MS5 and undisturbed area within MS4 and Placed
in MS3 on existing partially reclaimed areas (Approximately 10,000m3)
• Overburden Removal from MS4 and MS5 and Placed in Fill Area in MS3 and MS4.
Haul Road to remain in place (Approximately 200,000m3)
• Provisional Item #1: Movement of Elimination Sand Material Located within
Processing area and MS4, to be placed within fill areas (Approximately 30,000m3)
Phase 2 (TBD)
• Topsoil and Subsoil removal from MS6 and MS7 and Placed in MS4 on existing
partially reclaimed areas (Approximately 10,000m3)
• Overburden Removal from MS6 and MS7 and Placed in MS5 (Approximately
200,000m3)
• Provisional Item #2: Movement and Placement of Overburden, Subsoil, and Topsoil
stockpiles within MS1 to expose remaining Pit Run (Approximately 20,000m3)
Phase 3 (TBD)
• Topsoil and Subsoil removal from MS1 and MS2 stockpiles, and placed in MS6, MS7
and MS2 on existing partially reclaimed areas (Approximately 20,000m3)
• Provisional Item #3: Recontouring of site to encourage positive drainage based on
activity plan (Approximately 20,000m3)
A tentative phase schedule is in Appendix G. Phase 2 and 3 are to be scheduled based on
the depletion of pit run material in the previous phase mining sequence.
1.4
Occupational Health and Safety
The Contractor shall comply with all the Occupational Health and Safety requirements in
accordance with ARTICLE 20 of Appendix A – Form of Agreement .
1.4
Topsoil and Subsoil Stripping, Stockpiling, and/or Placement
Topsoil and subsoil stripping and placement will consist of the removal, stockpile and/or
placement of topsoil and subsoil material for the purpose of salvage and establishing v
During topsoil and subsoil stripping operations, a minimum pre-stripped buffer of 5.0 metre
and 3.0 metre respectively will be maintained in front of all pit faces unless the material is
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constrained by undisturbed buffer zones. The integrity of the topsoil, subsoil and overburden
stockpiles will be maintained by leaving a 3.0 metre separation distance between all product
stockpiles. Topsoil stockpiles will be placed on un-stripped or replaced topsoil, subsoil
stockpiles on un-stripped or replaced subsoil and overburden on un-stripped or replaced
overburden or aggregate material. All stockpiles will be placed in stable locations that are at
least 5.0 metre from the edge of any pit faces. A 3.0 metre undisturbed buffer will be always
maintained along the property lines.
The average depth of topsoil throughout the site is 0.09 metre, while the average depth of
subsoil throughout the site is 0.22 metre. A small portion of the area was previously disturbed
and may or may not have well defined topsoil or subsoil horizons.
All the topsoil and subsoil material that is salvaged from the development area will be used
for final reclamation of the pit. Should an area within the East Site be properly prepared for
topsoil and subsoil placement, it is expected that the topsoil and subsoil will be replaced. The
replacement depths for topsoil and subsoil will be in the range of 0.07 metre and 0.15 metre
respectively. Any excess topsoil and subsoil will be stockpiled in the proposed stockpile
locations shown in the Drawing “Bamber East Site Development” in Appendix F.
Topsoil and subsoil stripping operations will be suspended during wet or partially frozen
conditions. There will be no basis for claim due to inclement weather.
1.5
Excavate, Stockpiling, and/or Placement of Overburden Materials
Detailed pit analysis data will be made available to the Contractor as required, however for
bidding purposes, the site has an approximate overburden depth of 3.0metre.
The County will designate the earthwork locations prior to the commencement of excavation,
placement and stockpiling operations. Material from the overburden pile will be used to
partially reclaim the fill area as shown in the Drawing “Bamber East Site Development” in
Appendix F, while overburden material from the development area is to be directly placed
within the fill area. The internal slopes will be contoured to no steeper than 20:1. Slopes will
be contoured to ensure drainage flows south and stays internally within the pit limits and meets
the activities plan were applicable. Compaction in the area of the access road or other highly
travelled areas will be alleviated prior to topsoil and subsoil placement.
All associated work pertaining to the excavation and placement of the material shall be
incidental and have no basis for claim.
1.6
Placement of Elimination Materials
Elimination Material excavation and placement will consist of the movement and placement
of elimination sand material within the existing excavation. This material will be placed at the
floor of the excavation prior to placement of the overburden material. This material is
stockpiled adjacent to the excavation embankment and shall only be moved at the direction
of the County Representative.
1.7
Measurement and Payment
Payment for the development earthwork activities will be at the contract unit price per cubic
metre to the nearest cubic meter. The unit price will be compensation for any work pertaining
to the excavation and the placement of material. Unit Price compensation will also include the
supply of all equipment, labour, tools and incidentals necessary to complete the Work in
accordance with the specifications.
The payment for mobilization will be made on a lump sum basis upon completion of moving
all units required to site as part of the monthly progress payment. The payment for
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demobilization will be made on a lump sum basis upon completion of all the Work as per the
Contract including but not limited to removal all the equipment, associated facilities, site cleanup and getting the site back to its original state apart from the required work.
All progress payments will be prepared by the County monthly. Payments will be calculated
based on the actual work completed at the unit prices quoted for the Work together with extra
work valued as provided in the Contract.
The final quantities of work performed will be computed by the County Representative based
on measurements taken by them and their agents and these measurements shall be final and
binding.
Payment will be made to the Contractor within 30 days following receipt of a detailed invoice
for goods and services for accepted deliverables. Goods and Services Tax shall be identified
separately on all invoices.
A ten (10%) percent holdback shall be withheld from the total of all payments in accordance
with Article 4 of Appendix A – Form of Agreement.
1.8
Contractor’s Supervisor
The Contractor will always have a competent person on site through the duration of the work,
to supervise the crushing, stockpiling, and hauling of granular materials operations. This
supervisor will be in daily contact with the County’s Representative of the Contract and will
receive and carry out the necessary instructions when those operations are underway.
1.9
Existing Utilities
The Contractor will be responsible for any damages caused to existing utilities, because of
their operations. The Contractor will be responsible for arranging all utility locates as required
at each work site and will comply with all permit requirements.
1.10 Traffic Accommodation
Care must be taken to ensure that Range Road 44 is adequately maintained and open during
the operational period of the work. The Contractor shall take due care not to damage the
County’s infrastructure while performing the Work and will be responsible to maintain and
repair any damage.
If required, the Contractor shall enter into a Local Road Use Agreement with Parkland County.
The agreement will cover the use of local roads as haul roads and detour roads and will
address maintenance and restoration of roads used under this contract.
1.11 Environmental Management and Control
The Contractor shall conduct their operations in accordance with the current legislation and
Codes of Practice concerning Environmental Management and Control, including the
Environmental Protection and Enhancement Act, the Water Act, and other related legislation.
It shall be the Contractor's responsibility to familiarize himself with the applicable legislation
and regulations and obtain all necessary permits and/or approvals for his operations.
The Contractor shall prepare and implement an Environmental Construction Operations
(ECO) Plan for the project. Complete ECO plans shall consist of written procedures and
drawings that address the environmental protection issues relevant to the site. Finalized ECO
Plans must be approved by the County before work can commence.
The Contractor shall not dump, spill or dispose of any overburden, trees, brush petroleum
products, camp refuse or any other debris into any watercourse, reservoir or other natural
water basin, or into any area which may ultimately cause pollution to water drainage or storage
systems. The Contractor will cleanup any deposits or waste arising from his work which may
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cause subsequent pollution, and should he fail to do so, the County may, without further
notice, arrange the clean-up of such deposits at the expense of the Contractor.
1.12 Site Cleanup and Restoration
The Contractor will dispose of and clean up all waste materials produced or incidental to the
crushing and stockpiling operations, as instructed by the County. All crusher sites and
stockpiles will be left in a manner satisfactory to the County.
All fines and contaminants will be cleaned up at all sites where existing bases are located as
designated by the County.
1.13 Completion and Acceptance
Upon notice from the Contractor of completion of the Contract, the County will conduct an
inspection accompanied by the Contractor's Supervisor. If all work under this Contract is found
to be completed in accordance with the specifications, then that inspection shall constitute the
Contract Completion Inspection and the County will notify the Contractor, accordingly in
writing.
If this inspection discloses any work, in whole or in part, as being unsatisfactory; the County
will give the Contractor the necessary instructions for correction of same, and the Contractor
shall immediately comply with and execute such instructions. Upon satisfactory completion or
correction of the work, another inspection will be conducted which shall constitute the Contract
Completion Inspection and the Contractor will be notified in writing.
[End of Appendix E]
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APPENDIX F – STOCKPILE PLAN AND LOCATIONS DRAWING

Note: This drawing is for bidding purposes only and is subject to change at the discretion of
Parkland County.
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APPENDIX G – PRELIMINARY PHASE SCHEDULE
Phase

Scheduled Year

Phase 1
• Topsoil and Subsoil removal from MS5 and undisturbed area
within MS4 and placed in MS3 on existing partially reclaimed
areas. Overburden Removal from MS4 and MS5 and Placed
in Fill Area in MS3 and MS4.
• Provisional Item #1

2022

Phase 2
• Topsoil and Subsoil removal from MS6 and MS7 and Placed
in MS4 on existing partially reclaimed areas. Overburden
Removal from MS6 and MS7 and Placed in MS5.
• Provisional Item #2

1-3 years from completion
of Phase 1 Based on
Depletion of MS5

Phase 3
• Topsoil and Subsoil removal from MS1 and MS2 stockpiles,
and placed in MS6, MS7 and MS2 on existing partially
reclaimed areas.
• Provisional Item #3

1-3 years from completion
of Phase 2 Based on
Depletion of MS6 and
MS7
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