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PART 1 – INTRODUCTION
1.1 Invitation
This Request for Quotations (the “RFQ”) issued by Parkland County (the “County”) is an
invitation to submit non-binding offers for the provision of gravel pit site development and
reclamation work at Parkland County’s Bamber East Pit as further described in Part 4 – RFQ
Particulars, for the Rates established in Appendix B. The respondent selected pursuant to this
RFQ process will be informed in writing. Respondents not selected will also be informed in
writing.
Parkland County is a rural municipality located immediately west of Edmonton. Covering an
area of 242,595 hectares (599,500 acres), it is one of the largest in size and one of the highest
populated of all rural municipalities in Alberta. Parkland County has grown to a community of
over 30,000 people and has seen generations of families continue to enjoy country living.
For the purposes of this procurement process, the “County Contact” shall be:
County Contact:
Email:

Ted Wright, Capital Projects Procurement Specialist
ted.wright@parklandcounty.com

1.2 RFQ Timetable
Issue Date of RFQ
Deadline for Questions
Deadline for Issuing Addenda
Submission Deadline
Rectification Period

August 15, 2019
August 28, 2019 at 16:30 hrs local time
August 30, 2019
September 5, 2019 at 14:00:00 hrs local time
Three (3) Business Days from Notification of
Rectification

The RFQ timetable is tentative only, and may be changed by Parkland County at any time
prior to the Submission Deadline. Responses received after the Submission Deadline will be
rejected.
1.3 No Guarantee of Volume of Work or Exclusivity of Contract
Parkland County makes no guarantee of the value or volume of work to be assigned to the
successful respondent. The Agreement with the selected respondent will not be an exclusive
contract for the provision of the described Deliverables. Parkland County may contract with
others for the same or similar Deliverables to those described in the RFQ or may obtain the
same or similar Deliverables internally.
1.4 Submission Instructions
Respondents are requested to submit the Mandatory Requirements along with their
submission in the form prescribed herein by the Submission Deadline to the Parkland County
Contact identified below in the manner set out below.
All submissions whether delivered in person, sent by mail, or sent by courier should be
directed to:
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Parkland County Centre
53109A Hwy 779
Parkland County, Alberta T7Z 1R1
Attention: Capital Projects Procurement Specialist
RFQ No. Q190514EN – Bamber East Gravel Site Development and Reclamation
Respondents should submit one (1) original and two (2) copies along with one (1) electronic
copy (in PDF or Word format) on a CD or USB drive in a sealed package. Submissions sent
by email or facsimile will not be accepted.
Submissions are to be prominently marked with the RFQ title and number (see RFQ cover),
with the full legal name and return address of the respondent, and with the Submission
Deadline.
1.5 Respondents to Review RFQ
Respondents shall promptly examine all of the documents comprising this RFQ and (a) shall
report any errors, omissions or ambiguities and (b) may direct questions or seek additional
information in writing by e-mail to the Parkland County Contact on or before the Deadline for
Questions. Parkland County is under no obligation to provide additional information but may
do so at its sole discretion. It is the responsibility of the respondent to seek clarification from
the Parkland County Contact on any matter it considers to be unclear. Parkland County shall
not be responsible for any misunderstanding on the part of the respondent concerning this
RFQ or its process.
Respondents and their representatives may not contact individuals employed or engaged by
any member of Parkland County, other than the Parkland County Contact, concerning matters
regarding this RFQ. Only information received by the Parkland County Contact will be
considered in the RFQ process. All such communications must be in writing. Any respondent
that does not follow these instructions may be disqualified.
1.6 All New Information to Respondents by Way of Addenda
This RFQ may be amended only by an addendum in accordance with this section. If Parkland
County, for any reason, determines that it is necessary to provide additional information
relating to this RFQ, such information will be communicated to all respondents by addenda.
Each addendum shall form an integral part of this RFQ. Such addenda may contain important
information, including significant changes to this RFQ. Respondents are responsible for
obtaining all addenda issued by Parkland County.
1.7 Amendment of Responses
Respondents may amend their responses prior to the Submission Deadline by submitting the
amendment in a sealed package prominently marked with the RFQ title and number and the
full legal name and return address of the respondent to the location set out above. Any
amendment should clearly indicate which part of the response the amendment is intended to
amend or replace.
1.8 Withdrawing Submissions
At any time throughout the RFQ process, a respondent may withdraw a submission. To effect
a withdrawal, a notice of withdrawal must be sent to the County Contact and must be signed
by an authorized representative. The County is under no obligation to return withdrawn
submissions.
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1.9 Debriefing
Respondents may request a debriefing after receipt of a notification of award. All requests
must be made in writing to Parkland County Contact and must be made within sixty (60) days
of notification of award.
1.10 Litigation
Pursuant to Parkland County Policy C-AD35 – Impending Legal Action, suppliers who have
initiated legal proceedings against Parkland County are ineligible to submit a proposal in
response to this RFQ. For further information, please contact the Parkland County Contact.
[End of Part 1]
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PART 2 – EVALUATION OF QUOTATIONS
2.1 Stages of Evaluation
The evaluation of quotations will be conducted in the following stages:


Stage I will consist of a review to determine which submissions satisfy all of the mandatory
requirements. Quotations failing to satisfy the mandatory requirements as of the Submission
Deadline will be provided an opportunity to rectify any deficiencies. Quotations failing to satisfy
the mandatory requirements within the Rectification Period will be excluded from further
consideration. The Rectification Period will begin to run from the date and time that Parkland
County issues its rectification notice to the respondent.



Stage II will consist of a scoring on the basis of the Rated Criteria as set out in Part 4 – RFQ
Particulars.



Stage III may consist of an interview with the highest scoring respondent(s) from Stage II.
Subject to the Terms of Reference and Governing Law, the top-ranked respondent as
established under the evaluation will be selected to enter into a contract for the provision of
the Deliverables. The selected respondent will be expected to enter into a contract within the
timeframe specified in the selection notice. Failure to do so may, among other things, result
in the disqualification of the respondent and the selection of another respondent, or the
cancellation of the RFQ.
2.2 Mandatory Requirements
2.2.1

Mandatory Forms

Each quotation must include:


Appendix B – Quotation Form completed and signed by an authorized
representative of the respondent;



Appendix C – Pricing Form completed by the respondent; and



Appendix D – Contractor Questionnaire Form completed by the respondent.

2.2.2

Other Mandatory Requirements

2.2.2.1 Safety Prequalification
Respondents must have obtained a Certificate of Recognition (COR) appropriate to their
industry, issued by the Alberta Construction Safety Association or other certifying partner.
Respondents must submit with their submission a copy of their COR which shall be valid at
the time of the stated Submission Deadline for this RFQ. The County will confirm certification
by checking the Government of Alberta certification list https://work.alberta.ca/occupationalhealth-safety/cor-find-employers-wi.
Respondents are advised that a small employer’s certificate of recognition (for employers with
less than ten employees) is not considered acceptable.
For respondents who have not obtained a Certificate of Recognition, a valid Temporary Letter
of Certification (“TLC”) issued by the Alberta Construction Safety Association (“ACSA”) will be
considered.
RFQ No. Q190514EN - Bamber East Gravel Site Development and Reclamation
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Parkland County will confirm certification by checking the Government of Alberta certification
list https://work.alberta.ca/occupational-health-safety/cor-find-employers-wi.
It is the respondent’s responsibility to ensure his registration in the program is properly
documented with the Alberta Construction Safety Association and the County will assume no
liability for errors or omissions by the Alberta Construction Safety Association in this regard.
Prospective respondents who do not possess a COR and wish to obtain information about
obtaining a COR or TLC, are advised to contact:
Alberta Construction Safety Association
www.acsa-safety.org
2.2.2.2 Consent of Surety
The quotation must be accompanied by a signed and sealed original Consent of Surety issued
by a licensed company, firm or agency authorized to transact business of a Surety in the
Province of Alberta For the contract security set out in Appendix E – Section 1.4.
2.3 Rated Criteria
In addition to submitting Appendix B - Quotation Form, noted above and if applicable,
respondents should respond to the non-price factors described in Part 4 – RFQ Particulars
with reference to the applicable rated criteria categories as set out in Section 4.3 of Part 4 –
RFQ Particulars.
2.4 Tie Score
In the event of a tie score, the selected respondent will be the respondent with the most
competitive pricing.
[End of Part 2]
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PART 3 – TERMS OF REFERENCE AND GOVERNING LAW
In responding to this RFQ, and to be eligible for consideration, each respondent must submit
a completed and signed Quotation Form that, among other things, acknowledges its
acceptance of the RFQ Terms of Reference and Governing Law as contained hereunder:
(a)

this RFQ process is not intended to create a formal legally binding bidding process
and shall not give rise to the legal rights or duties applied to a formal Contract A
binding bidding process or any other legal obligations arising out of any tendering
process contract or collateral contract, and instead shall be governed by the
common law applicable to direct commercial negotiations;

(b)

neither party shall have the right to make any claims (in contract, tort, or otherwise)
against the other with respect to the award of a contract, the failure to award a
contract or the failure to honour a quotation;

(c)

the respondent will bear its own costs associated with, or incurred in, the
preparation and presentation of its quotation, including, if applicable, costs incurred
for interviews or demonstrations;

(d)

no legal obligation regarding the procurement of any good or service shall be
created between the respondent and Parkland County until Parkland County
accepts the respondent’s offer in writing;

(e)

when evaluating quotations, Parkland County may request further information from
the respondents or third parties in order to verify, clarify or supplement the
information provided in the respondent’s submission, and Parkland County may
revisit and re-evaluate the respondent’s submission or ranking on the basis of any
such information;

(f)

Parkland County may consider the respondent’s past performance on previous
contracts or any other relevant information taken into account by Parkland County
when determining the acceptability of a respondent;

(g)

Parkland County may disqualify a respondent for any conduct, situation or
circumstance that constitutes a Conflict of Interest, as solely determined by
Parkland County. “Conflict of Interest” shall have the meaning ascribed to it in the
Quotation Form (Appendix B);

(h)

the respondent consents to Parkland County’s collection of the information as
contemplated under this RFQ for the uses contemplated under this RFQ;

(i)

Parkland County will not return the submission or any accompanying
documentation submitted by a respondent;

(j)

Parkland County may elect not to consider a respondent whose quotation contains
misrepresentations or any other inaccurate, misleading or incomplete information;

(k)

Parkland County may prohibit a respondent from participating in a procurement
process based on poor past performance or based on inappropriate conduct and
such inappropriate conduct shall include but not be limited to (i) the submission of
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quotations containing misrepresentations or any other inaccurate, misleading or
incomplete information, (ii) the refusal of the respondent to honour its pricing or
other commitments made in its quotation, or (iii) any other conduct, situation or
circumstance, as solely determined by Parkland County, that constitutes a Conflict
of Interest; and
(l)

Parkland County may cancel this RFQ process at any time.

The parties also acknowledge that these terms (a) are included for greater certainty and
are intended to be interpreted broadly and separately (with no particular provision intended
to limit the scope of any other provision); (b) are non-exhaustive (and shall not be
construed as intending to limit the pre-existing rights of the parties to engage in precontractual discussions in accordance with the common law governing direct commercial
negotiations); and (c) are to be governed by, and interpreted and construed in accordance
with, the laws of the province of Alberta and the federal laws of Canada applicable therein.
[End of Part 3]
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PART 4 – RFQ PARTICULARS
4.1
DELIVERABLES
Parkland County is seeking quotations from qualified contractors to provide earthwork for the
reclamation and development of the Bamber East Pit (located within SW 16-53-04 W5M which
is located approximately 0.5 of a kilometre south of Highway 16 on Range Road 44) in
Parkland County. This project supports the ongoing development of the pit activity plan for the
Bamber East Pit.
4.1.1 Scope of Work
The Scope of Work in this RFQ includes but is not limited to the following activities at the
Bamber East Site:
Bamber East Development
- Excavate and place approximately 10,000 m3 of elimination sand into MS 2.
- Excavate and place approximately 60,000 m³ of overburden, horizon B (Subsoil), A
(Topsoil) materials, from the development area and an existing overburden stockpile.
The Work areas at the Bamber East Site are shown in Appendix G – Drawings. The Work will
adhere to the most current pit activities plan for the site. A copy of the plans and any applicable
drawings will be provided to the awarded contractor.
The provision of the Deliverables will be governed by the terms and conditions set out in
Appendix A.
4.2

MATERIAL DISCLOSURES

4.2.1 Specifications and Standards
The Contractor shall comply with the specification, standards and requirements outlined in
Appendix F – Special Provisions.
4.2.2 Security
The Contractor shall provide securities in accordance with Appendix E Section 1.4, Security.
4.2.3 Insurance Coverage
The Contractor shall carry Insurance policies in accordance with the minimum requirements
and limits set out in Appendix E Section 1.5, Insurance. Proof of insurance should be provided
to the County with the respondent’s submission.
4.2.4 Worker’s Compensation Board (WCB)
The Contractor shall comply with all the requirements of the Worker’s Compensation Act of
Alberta. A WCB Clearance Letter should be provided to the County with the respondent’s
submission as evidence of such compliance.
4.2.5 Designation of Prime Contractor
The Contractor shall comply with all the requirements of the Worker’s Compensation Act of
Alberta. A WCB Clearance Letter should be provided to the County with the respondent’s
submission as evidence of such compliance.
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4.2.6 Project Schedule
The Contractor must meet the schedule for completion of Work as follows:


Complete all the Work by October 14, 2019

A pre-construction meeting between the Contractor and Parkland County will be arranged
within two weeks of award, prior to Work commencing. The Contractor must provide both the
Traffic Accommodation Strategy (TAS) and the Environmental Construction Operations
(ECO) plan within two weeks of award.
The Contractor shall have no basis for claim for working in inclement weather, and utilizing
extra labour and equipment for adverse and/or frozen conditions.
4.2.7 Location of Work
The Bamber East Pit is located within SW 16-53-04 W5M which is located approximately 5.0
km west of the Village of Wabamun and approximately 0.5 kilometres south of Highway 16 on
Range Road 44.
4.2.8 Estimated QuntitiesThe estimated quantities mentioned above are indicative
quantities only and the County may increase or decrease these quantities anytime at its sole
discretion. The Contractor shall move and place all material in the stockpiles and other areas
designated by the County within the designated work areas. The Contractor will have no basis
for any claims due to changes in quantities.
4.3 RATED CRITERIA
Stage II will consist of an evaluation of the quotation to determine the high score based on the
following criteria:
Rated Criteria Category

Point Scale

Weighting

Total
Points
Available

Stage II
Corporate Profile, Demonstrated
Experience and References

0 to 5

x2

10

Health and Safety Program

0 to 5

X3

15

Equipment and Availability of Backup
Units

0 to 5

x2

10

Work Plan, Methodology, and Project
Schedule

0 to 5

x3

15

n/a

n/a

50

Pricing
Total Points

100

Scoring shall be awarded on a scale of 0 to 5 as outlined below. Partial scores or scores not
defined below will not be used. Points will be assigned for each applicable criteria based on
the information provided in the submission response. Points could be modified, depending
upon reference checks, and other independent information subsequently received and
confirmed.

RFQ No. Q190514EN - Bamber East Gravel Site Development and Reclamation

Page 11 of 56

5

Fully exceeds expectations, Respondent clearly understands the
requirement, excellent probability of success

4

Somewhat exceeds expectations; high probability of success

3

Fully meets expectations; Respondent has good understanding of
requirement, no weakness or deficiencies good probability of success

2

Partially meets expectations; minor weakness or deficiencies, fair
probability of success

1

Does not meet expectations or demonstrate understanding of the
requirements, major weakness or deficiencies, low probability of success

0

Lack of response or complete misunderstanding of the requirements, no
probability of success

Respondents should ensure their submission includes the following information to
facilitate the evaluation process so that their submission receives full consideration:
4.3.1 Corporate Profile, Demonstrated Experience and References
This criterion will be evaluated as follows:
(a) Corporate Suitability of Contractor and sub-contractors;
(b) Experience of respondent in
Deliverables;

providing similar goods and services relevant to the

(c) Related experience and client references from Contractor Questionnaire Form in
accordance with the instructions set out in the Form attached as Appendix D to this RFQ;
and
(d) Qualifications and experience of Key Personnel and any sub-contractors.
4.3.2 Health and Safety Program
This criterion will be evaluated as follows:
(a) Demonstrated commitment to health and safety based on:


WCB report card;



Health and Safety documentation;



Safety manual table of contents; and



Any other safety information



Table of Contents from Health and Safety Manual.



Prime Contractor Certification (preferred)

4.3.3 Equipment and Availability of Backup Units
This criterion will be evaluated as follows:
(a) Proposed equipment with backup units;
(b) Availability in hours to supply backup units, if replacement is required; and
(c) Plan to ensure operations will continue in case of equipment failure.
4.3.4 Work Plan, Methodology, and Project Schedule
This criterion will be evaluated as follows; Proposed methodology and respondents
understanding of the project, key issues/challenges and overall approach to deal with the
RFQ No. Q190514EN - Bamber East Gravel Site Development and Reclamation
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construction activities; proposed approach to mitigate risks identified. This should include but
is not limited to:
(a)

Work plan and project schedule, including level of resources for each activity with
contingency, and a start and completion date for all items outlined in the Deliverables;

(b)

Plan to minimize disruption to traffic;

(c)

Providing safe movement for workers, motorists and pedestrians; and

(d)

Work site management plan including laydown areas, construction zones, and project
phasing that meets the project schedule as indicated in Section 4.2.6.

4.3.5 Evaluation of Pricing
Respondents shall complete the Pricing Table in Appendix C – Pricing Form.
Pricing will be scored based on a relative pricing formula using the rates set out in the Pricing
sheet.
Each Respondent will receive a percentage of the total possible points allocated to price for
the particular category it has bid on by dividing that Respondent’s price for that category into
the lowest bid price in that category. For example, if a Respondent bids $120.00 for a
particular category and that is the lowest bid price in that category, that Respondent receives
100% of the possible points for that category (120/120 x 100 = 100%). A Respondent who
bids $150.00 receives 80% of the possible points for that category (120/150 x 100 = 80%) and
a Respondent who bids $240.00 receives 50% of the possible points for that category
(120/240 x 100 = 50%).
Lowest rate
------------------ x Total available points = Score for proposal with second-lowest rate
Second-lowest rate
Lowest rate
------------------- x Total available points = Score for proposal with third-lowest rate
Third-lowest rate
And so on, for each submission.
[End of Part 4]
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APPENDIX A – FORM OF AGREEMENT
5. Contract Agreement
THIS SECTION SHALL BE FILLED OUT BY THE SUCCESSFUL CONTRACTOR
THIS Agreement made and concluded in duplicate as of this ______ day of
__________ 20___, by and between Parkland County in the said Province of Alberta
(hereinafter called "the County") of the first part and
of
in
(hereinafter called "the Contractor") of the second part.
WITNESSETH, that for and in consideration of the covenants and agreements on the
part of the County, hereinafter contained and the prices hereinafter mentioned, the Contractor
for himself, his executors, administrators and assigns, covenants and agrees with the County
to do, furnish and perform the works, materials, matters, and things required to be done,
furnished and performed, in the manner hereinafter described, in connection with the following
work or works, namely:
CONTRACT NO. C190514EN - Bamber East Gravel Site Development and Reclamation
in strict accordance with the plans and specifications of said work hereto attached, and to
deliver the same over, complete and fully finished in every particular to the County on or before
October 14, 2019.
IT is mutually agreed that the attached tender and bond of the Contractor, together
with the plans, specifications and any special provisions herein designated and referred to are
hereby made and shall be considered part of this Agreement the same as if herein fully set
forth.
IN CONSIDERATION WHEREOF, and upon the Contractor fully completing and
executing in every particular the Work herein contracted for within the time hereinbefore set
out, and upon the said Contractor satisfying the County that all just claims for labour and
materials and for damages in connection with the Work have been paid, the County
covenants, promises and agrees to pay unto and to the said Contractor for the actual amount
of work done and materials in place at the unit prices and amounts stipulated in the
Contractor's attached RFQ.
5.1.1

The Contractor has furnished the following security for the due fulfillment of the
contract in accordance with the provisions concerning Security in Appendix E –
Section 1.4 of the RFQ:
The Contractor has furnished and the County accepts a Performance Security as
follows:

_____

______

and a Labour and Material Payment Security as follows:

_____
RFQ No. Q190514EN - Bamber East Gravel Site Development and Reclamation
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OR
The

Contractor

has

furnished

a

security

deposit

in

the

form

of

a

_______________________ in the amount of $_______________________, that has
been deposited with the County.
5.1.2

The attached RFQ and securities of the Contractor, together with the plans, general
conditions, specifications and any special provisions herein designated and referred
to are hereby made and shall be considered part of this Agreement the same as if
herein fully set forth.

5.1.3

For all purposes of or incidental to the contract, the Contractor's physical and postal
address shall be deemed to be:

SIGNED, SEALED, AND DELIVERED BY THE CONTRACTOR IN THE PRESENCE OF:

Witness

Contractor

Date

Date

REVIEWED BY THE DIRECTOR OF ENGINEERING SERVICES

Director, Engineering Services

Date

SIGNED BY THE GENERAL MANAGER OF OPERATIONS SERVICES AND THE SEAL
OF PARKLAND COUNTY AFFIXED:

General Manager, Operations Services

RFQ No. Q190514EN - Bamber East Gravel Site Development and Reclamation
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APPENDIX B – QUOTATION FORM
1. Respondent Information
Please fill out the following form, and name one person to be the contact for this RFQ
response and for any clarifications or amendments that might be necessary.
Full Legal Name of
Respondent:
Any Other Relevant Name
under Which the
Respondent Carries on
Business:
Street Address:
City, Province/State:
Postal Code:
Phone Number:
Fax Number:
Company Website (If Any):
RFQ Contact Person and
Title:
RFQ Contact Phone:
RFQ Contact Facsimile:
RFQ Contact E-mail:
2.

Acknowledgement of Terms of Reference and Governing Law

The respondent acknowledges that this RFQ process will be governed by the specific Terms
of Reference and Governing Law set out in this RFQ, and that, among other things, the Terms
of Reference and Governing Law confirm that this procurement process does not constitute a
formal legally binding bidding process, and that there will be no legal relationship or obligations
created until Parkland County accepts the respondent’s offer in writing.
3. Ability to Provide Deliverables
The respondent has carefully examined this RFQ and has a clear and comprehensive
knowledge of the Deliverables required. The respondent represents and warrants its ability to
provide the Deliverables in accordance with the requirements of the RFQ for the pricing set
out below and has provided a list of any subcontractors to be used to complete the proposed
contract.
4. Non-binding Price Estimates
Respondents should provide pricing for the Deliverables by completing Appendix C – Pricing
Form.
The respondent acknowledges that the pricing is provided in Canadian dollars and includes
all applicable duties and taxes except for Goods and Services Tax (GST), which should be
itemized separately, all labour and material costs, all travel and carriage costs, all insurance
costs, all costs of delivery to Parkland County, all costs of installation and set-up, including
any pre-delivery inspection charges and all other overhead, including any fees or other
charges required by law.
RFQ No. Q190514EN - Bamber East Gravel Site Development and Reclamation
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The respondent confirms that the pricing information provided is accurate. The respondent
acknowledges that any inaccurate, misleading or incomplete information, including withdrawn
or altered pricing, could adversely impact the acceptance of its quotation or its eligibility for
future work.
5. Addenda
The respondent is deemed to have read and accepted all addenda issued by Parkland County
prior to the Deadline for Issuing Addenda. The onus remains on respondents to make any
necessary amendments to their quotations based on the addenda. The respondent is
requested to confirm that it has received all addenda by listing the addenda numbers or, if no
addenda were issued, by writing the word “None” on the following line:
____________________________. Respondents who fail to complete this section will be
deemed to have received all posted addenda.
6. Conflict of Interest
Prior to completing this portion of the Quotation Form, respondents should refer to the
following definition of Conflict of Interest:
“Conflict of Interest” includes, but is not limited to, any situation or circumstance
where
(a)

in relation to the bidding process, the respondent has an unfair advantage or
engages in conduct, directly or indirectly, that may give it an unfair advantage,
including but not limited to (i) having, or having access to, information in the
preparation of its quotation that is confidential and not available to other
respondents, (ii) communicating with any person with a view to influencing
preferred treatment in the RFQ process, or (iii) engaging in conduct that
compromises, or could be seen to compromise, the integrity of the open and
competitive RFQ process and render that process non-competitive and unfair;
or

(b)

in relation to the performance of its contractual obligations contemplated in the
contract that is the subject of this procurement, the respondent’s other
commitments, relationships or financial interests (i) could, or could be seen to,
exercise an improper influence over the objective, unbiased and impartial
exercise of its independent judgement, or (ii) could, or could be seen to,
compromise, impair or be incompatible with the effective performance of its
contractual obligations.

If the box below is left blank, the respondent will be deemed to declare that (a) there was no
Conflict of Interest in preparing its quotation; and (b) there is no foreseeable Conflict of Interest
in performing the contractual obligations contemplated in the RFQ.
Otherwise, if the statement below applies, check the box.
 The respondent declares that there is an actual or potential Conflict of Interest relating
to the preparation of its quotation, and/or the respondent foresees an actual or
potential Conflict of Interest in performing the contractual obligations contemplated in
the RFQ.
If the respondent declares an actual or potential Conflict of Interest by marking the box above,
the respondent must set out below details of the actual or potential Conflict of Interest, and
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must explain why the respondent believes that the Conflict of Interest should not result in
disqualification form the RFQ process:

The following individuals, as employees, advisers, or in any other capacity (a) participated in
the preparation of our quotation; AND (b) were employees of Parkland County and have
ceased that employment within twelve (12) months prior to the submission deadline:
Name of Individual:
Job Classification:
Department:
Last Date of Employment with Parkland County:
Name of Last Supervisor with Parkland County:
Brief Description of Individual’s Job Functions:
Brief Description of Nature of Individual’s Participation in the Preparation of the
Submission:
(Repeat above for each identified individual)
The respondent agrees that, upon request, the respondent shall provide Parkland County with
additional information from each individual identified above in the form prescribed by Parkland
County.
7. Confidential Information of Respondent
A respondent should identify any information in its quotation or any accompanying
documentation supplied in confidence for which confidentiality is to be maintained by Parkland
County. The confidentiality of such information will be maintained by Parkland County, except
as otherwise required by law or by order of a court or tribunal. Respondents are advised that
their quotations will, as necessary, be disclosed on a confidential basis, to Parkland County’s
advisers retained for the purpose of evaluating or participating in the evaluation of their
quotations. If a respondent has any questions about the collection and use of personal
information pursuant to this RFQ, questions are to be submitted to Parkland County Contact.

Signature of Witness

Signature of Respondent Representative

Name of Witness

Respondent Representative Name and Title
Date: _____________________________
I have authority to bind the respondent
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APPENDIX C - PRICING FORM
1. Instructions on How to Complete Pricing Form
Rates shall be provided in Canadian funds, inclusive of all applicable duties and taxes except
for Goods and Services Tax (GST), which should be itemized separately.
Rates listed by the respondent shall be all-inclusive and shall include all labour and material
costs, all travel and carriage costs, all insurance costs, all costs of delivery to the County, all
costs of installation and set-up, including any pre-delivery inspection charges, and all other
overhead, including any fees or other charges required by law.
2. Evaluation of Pricing
Pricing will be evaluated in accordance with Section 4.3.5 – Evaluation of Pricing
3. Unit Price Table
Request for Quotation No. Q190514EN
Item

Description

1

Mobilization

2

Unit

Estimated
Quantity

Unit Price

Total

lump
sum

1

Excavate and placement of elimination sand
material into excavation area

m3

10,000

$

$

3

Excavate and placement of overburden,
Horizon A and B materials from the MS 2A,
3, and overburden stockpile into excavation
area

m3

60,000

$

$

4

Demobilization

lump
sum

1

----

----

$

$

Sub-Total

$

GST

$

Contract Total

$
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4. Price Amendment Form
Request for Quotation No. Q190514EN
I,

of

,

(Name of Contractor)

(Name of Company)

the undersigned, modify the unit price schedule for our tender as shown in the following table:
Item

Description

Unit

Estimated
Quantity

Amended
Unit Price

Amended Total

Total Net Impact (+/-)
Amended Sub-Total
GST

Amended Contract Total
List the Addendum Number(s) received, if different from what was indicated on the originally
submitted RFQ Forms:
,
,
,
.
We also acknowledge and agree that:
1.

This change supersedes all previous changes including those to other items.
Previously submitted changes are all null and void.

2.

We accept full responsibility for any lack of confidentiality arising from the use of this
process.

3.

Failure of these revisions to arrive on time, accurately or completely for any reason will
render these revisions null and void.

being
Signature

of

Position in Company

dated
Company Name

,,
Date

Attention: Capital Project Procurement Specialist, Procurement Services
53109A Hwy 779, Parkland County, Alberta, T7Z 1R1
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APPENDIX D – CONTRACTOR QUESTIONNAIRE FORM
1.

Corporate Profile, Demonstrated Experience and References

In addition to providing the information below, respondents should attach a brief company
profile.
2. Registered Name
Provide the registered name of the respondent

3.
Date and Location Company Established
Provide the date and location company established
Date:
Location:
4.
Parent Company
Provide the following information for the respondent’s parent company
Name:
Address:
Phone Number:
Fax Number:
Website Address:
Subsidiaries:
5.
Parent Company Relationship
Provide details of the authoritative and fiscal relationship between the respondent company,
the parent company and affiliated companies:

Is the parent company willing to provide a letter of guarantee of financial responsibility for any
work awarded to the respondent?
Yes ☐

No

☐

6.
Ownership
Check whether respondent’s company is publicly or privately owned

Publicly owned

☐

Privately owned

☐

7.
Type of Company
Check the appropriate type of company
Proprietorship
Partnership
Other

☐
☐
☐

Limited Company
Corporation
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If other, provide details:

8.
Goods and Services Tax (GST) Registration Number
Provide company’s GST registration number
GST Registration Number
9.
Company Officers
Provide the following information for all company officers
Title

Years with
Company

Name

10.
Core Businesses
If applicable, list the other core businesses that the respondent is involved in, in descending
priority. Attach additional sheets as required
Other Core Business

No. of Years in the Business

11.
Years of Experience
State the number of years’ experience providing similar services to the project.
Years of Experience
12.
Relevant Experience and References
List relevant projects that demonstrate the respondent’s experience in the last five (5) years.
Relevant experience provided should include the personnel listed below. Attach additional
sheets as required.
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Project Reference One
Client / Company Name:
Representative for the
Client:

Phone No.
Email Address:

Project Location:
Nature / Scope of Work:
Contract Dollar Value:
Date and Length of Project:
Provide the names of
Project Staff:
Project Reference Two
Client / Company Name:
Representative for the
Client:

Phone No.
Email Address:

Project Location:
Nature / Scope of Work:
Contract Dollar Value:
Date and Length of Project:
Provide the names of
Project Staff:
Project Reference Three
Client / Company Name:
Representative for the
Client:

Phone No.
Email Address:

Project Location:
Nature / Scope of Work:
Contract Dollar Value:
Date and Length of Project:
Provide the names of
Project Staff:
13.
Management Structure
Provide an organizational chart of key staff that would be assigned to the project. The
organizational chart must include at minimum the Project Managers, Site Superintendents,
and key Foremen. This organizational chart is to indicate the on and off-site personnel and
their roles and areas or levels of responsibility.
Organizational chart included in submission
RFQ No. Q190514EN - Bamber East Gravel Site Development and Reclamation
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14.
Key Personnel
Identify all key personnel and their alternates and their proposed position for this project.
Personnel

Position Description

15.
Staff Training / Certification
Attach resumes for all key personnel, and their alternates, that are listed in the organizational
chart requested above. All key personnel such as Project Manager, Site Superintendents, and
key Foremen, assigned to these projects shall have a minimum of five (5) years’ experience
in related type of construction. The key personnel should have held a similar role at the same
level of responsibility on at least one (1) project of a similar scope and magnitude.
Key Personnel resumes included in submission
Copies of staff certification included in submission

☐
☐

16.
Subcontractors
If the respondent is utilising a list of subcontractors, provide a breakdown of roles and
responsibilities to be assigned to subcontractors. Include past experience with identified
subcontractors.
Subcontractor Name:
Roles and Responsibilities to be
Assigned:
Past Project Experience with
Subcontractor:
Subcontractor Name:
Roles and Responsibilities to be
Assigned:
Past Project Experience with
Subcontractor:
(Repeat above for each identified subcontractor)
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17.
Proposed Construction Methodology and Scheduling
Respondents must attach the proposed methodology (maximum two (2) pages) outlining the
respondents understanding of the project, key issues/challenges and overall approach to deal
with the construction activities as well as a proposed approach to mitigate risks identified. This
should include but is not limited to:
(a)

providing safe movement for workers, and motorists, and

(b)

work site management plan including laydown areas, construction zones, and project
phasing.

Additionally, respondents are to attach a proposed project schedule including a Gantt chart
(or similar) that identifies the level of resources for each activity, with contingency, that meets
the project schedule as indicated in the Part 4 – RFQ Particulars.
18.
Safety and Environmental
In addition to the mandatory COR certification required in Section 2.2.2.1, respondents are to
provide the following documentation:
19.
Prime Contractor Certification
Unless otherwise stated in the Supplementary General Conditions, the Contractor is assigned
the role of Prime Contractor pursuant to s. 3 of the Occupational Health and Safety Act, R.S.A.
2000, c. O‐2 for the Work Site and is responsible for ensuring compliance with all Applicable
Laws relating to safety by all employers and employees on the Work Site. Such Certification
should be possessed by one (1) Key Project Team member. Respondents are to attach a
copy of the Prime Contractor Certificate.
Prime Contractor certification included in submission

☐

20.
Health and Safety Manual
Provide details of respondent’s health and safety program inclusive of program to train
seasonal staff. Attach additional sheets as required. A copy of the respondent’s safety manual
should be attached.
Health and Safety Manual included in submission

☐

21.
Regulatory Warnings, Stop‐Work Orders or Citations
Provide incident and resolution details of any health, safety or environment‐related regulatory
warnings, stop‐work orders or citations issued to the respondent within the last three (3) years.
Attach additional sheets as required.
22.
WCB Employer Report Card and Clearance Letter
Respondents are to attach a copy of both their WCB Employer Report Card and a current
WCB Clearance Letter. For companies based outside of Alberta or Canada, provide details of
equivalent Workers’ Compensation Authority that addresses worker safety and formula/rating
used for home office location.
WCB employer report card included in submission
Clearance letter included in submission

☐
☐

23.
Proof of Insurability
Respondents shall carry Insurance policies in accordance with the minimum requirements
and limits set out in Appendix E Section 1.5, Insurance, Insurance. Proof of insurance is to be
included in the respondent’s submission.
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☐

Proof of Insurability included in submission

24.
Relevant ECO Plan Example From a Previous Project
Provide a recent ECO Plan used in a project of similar scope. If the respondent is unable to
provide a recent ECO plan of similar scope, an ECO Plan specific to this project will be
accepted. A copy of the respondent’s ECO Plan should be attached.
☐

ECO plan included in submission

25.
Site Conditions
Each respondent is encouraged to examine the Work site at their own risk and should satisfy
themselves as to the nature and location of the work, site conditions and all matters which
can in any way affect the work. Provide the name of the respondent’s representative who
visited and inspected the site:
Name of Respondent’s Representative:
Representative’s Title:

Date of Site Visit:

26.
Submission Requirements Checklist for Appendix D
In addition to the mandatory documents required in Section 2.2 Mandatory Requirements of
this RFQ, the following documents are to be attached to the respondent’s submission:
Reference

Title

Attached

Appendix D

Contractor Questionnaire (Completed)

☐

Section 13

Organization Chart

☐

Section 15

Resumes for Key Personnel

☐

Section 17

Proposed Construction Methodology and Scheduling

☐

Section 19

Prime Contractor Certificate

☐

Section 20

Health and Safety Manual

☐

Section 22

WCB Employer Report Card

☐

WCB Clearance Letter

☐

Section 23

Proof of Insurability

☐

Section 24

ECO Plan

☐
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APPENDIX E – GENERAL CONDITIONS
1.1
Definitions
The following definitions apply to all Contract Documents. Terms used in the Contract which
are defined in this Section shall have the meanings designated in these definitions.
1.1.1

"Respondent" (“Tenderer”) shall mean any individual, Company, Partnership, or
Corporation submitting a RFQ for the Work contemplated acting directly or through a
duly authorized representative.

1.1.2

"Contract" shall mean the written agreement covering the performance of the Work
and the furnishing of labour, equipment and materials in the construction of the Work.
It shall include the RFQ, Contract Form, Contract Securities, Tender, Plans, General
Conditions, Specifications, Special Provisions and all Supplemental Agreements
required to complete the Work in a substantial and acceptable manner.

1.1.3

"Contractor" shall mean the party or parties agreeing to perform the Work embraced
in this Contract, and shall include the heirs, administrators, and assigns, and also the
legal representative or representatives of such party or parties.

1.1.4

"County" shall mean Parkland County in the Province of Alberta as represented by the
Council of the County.

1.1.5

"General Manager" shall mean the General Manager, Operations Services of Parkland
County, and includes a person specifically authorized to perform any function under
the Contract.

1.1.6

"Material" shall mean all machinery, tools, plant, power plant, equipment, articles,
and things furnished by the Contractor and required for the performance of the
Contract, and shall also mean all materials furnished by the County for incorporation
into the Work.

1.1.7

"Plans" shall include all drawings or reproduction of drawings, pertaining to the Work
or any structure connected therewith.

1.1.8

"Person" shall include a body corporate, or a partnership and the heirs, executors,
administrators or other legal representatives of a person to whom the context can
apply according to law.

1.1.9

"Conditions" shall be understood as referring to and including the directions,
schedules, special provisions, and requirements, contained herein, together with all
written agreements made or to be made, pertaining to the method and manner of
performing the Work, or to the quantities or quality of materials to be furnished under
the Contract.

1.1.10 "Surety" means the corporate body or bodies licensed to do business in Alberta and
bound with and for the Contractor to provide security, respectively, for:
(a)

the due performance of the Contract; and/or

(b)

the payment in full of all items for labour and for materials used or reasonably required
for use in the performance of the Contract; and/or

(c)

for the repair of any damage to or failure in the Works to which the Contract relates
and for which the Contractor is responsible under the Contract, to the full extent of the
respective bonds.
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1.1.11 "Work" shall mean and include all or any part of the Work to be executed under the
Contract whether complete or incomplete, and may be as originally set forth or as
varied by the County, and any or all of the equipment, material and labour supplied or
used by the Contractor.
1.1.12 “Implied Provisions” in this Contract shall mean:
(a)

words importing male persons include female persons and corporations and

(b)

words in the singular include the plural, and words in the plural include the singular.

1.2
Quantities
The quantities given in the RFQ form are to be considered as approximate only, and are to
be used in the comparison of bids. Final payment to the Contractor will be made for the actual
quantities only of Work performed or materials furnished in accordance with the plans and
specifications as determined by measurements made by the County. It is agreed that the
quantities of Work to be done or materials to be furnished may be altered by the County and
such alterations shall not be considered as a waiver of any condition of the Contract, or as
invalidating any of the provision thereof, nor shall any changes be made in the Contract unit
prices on account of such alterations, but the same unit prices shall apply as if no alteration
had been made.
1.3
Examination of Work
The respondent is required to investigate and satisfy himself of everything and of every
condition affecting the Works to be performed and the labour and material to be provided, and
it is mutually agreed that providing a submission shall be conclusive evidence that the
respondent has made such investigation.
1.4
Security
Security shall be required by the RFQ documents, the successful respondent will be required
to furnish security in a form satisfactory to the General Manager as follows:
(a)

a surety bond in the amount of fifty (50%) percent of the Contract tender price, or a
cash deposit or irrevocable letter of credit in the amount of ten (10%) percent of the
Contract tender price as a guarantee for the due performance of the Contract, and,

(b)

a surety bond in the amount of fifty (50%) percent of the Contract tender price, or a
cash deposit or irrevocable letter of credit in the amount of ten (10%) percent of the
Contract tender price as a guarantee for the payment in full of all claims for labour
and for material used or reasonably required for use in the performance of the
Contract.

1.5
Insurance
The Contractor shall furnish and maintain the following insurance coverage, insuring the
Contractor and his employees against all claims and demands, loss costs, damages or actions
arising out of the Contractor's obligations out of Section 1.26 of these Conditions:
(a)

comprehensive general liability for an amount of not less than five million dollars
($5,000,000.00) inclusive per occurrence, and

(b)

standard automobile insurance for all vehicles owned, licensed, or leased by the
Contractor for an amount of not less than five million dollars ($5,000,000.00) inclusive
per occurrence, and

(c)

non-owned vehicle insurance, for all applicable vehicles, coverage in an amount of not
less than two million dollars ($2,000,000.00) inclusive per occurrence.
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A Certificate of Insurance, naming Parkland County as an “Additional Insured”, shall be
supplied to the County evidencing that the above insurance is in force, and the Contractor will
endeavour to provide the County with thirty (30) days written notice prior to any cancellation
or material change to the policies.
Compliance with Worker’s Compensation Regulations and Occupational
Health and Safety Act
The Contractor shall comply with all regulations and pay all fees pursuant to the provisions of
the Worker's Compensation Act of Alberta. The Contractor shall obtain and provide to the
County a letter or similar document, confirming that the Contractor has an active account that
is in good standing from each Worker’s Compensation Board or similar body constituted in
accordance with the workers’ compensation legislation of each jurisdiction in Canada in which
the Work will be performed, and that the Contractor has not opted out of workers
compensation, where allowed.
1.6

1.6.1 Designation of Prime Contractor
The Contractor shall familiarize himself, his staff and his subcontractors with the terms of the
Occupational Health and Safety Act and Regulations thereunder to ensure complete
understanding respecting the responsibilities given and compliance required. The Contractor
acknowledges that he is and assumes all of the responsibilities and duties of, the Prime
Contractor as defined by the Occupational Health and Safety Act, and that he shall, as a
condition of the Contract, comply with the Occupational Health and Safety Act and the
Regulations thereunder.
Copies of current legislation can be obtained from:
Queen’s Printer Bookstore
5th floor Park Plaza Building
10611 - 98 Avenue NW
Edmonton, Alberta T5K 2P7
http://www.qp.alberta.ca/index.cfm
The Contractor shall develop operational occupational health and safety policies, procedures
and plans to ensure the safety of the workers at the construction site and the public traveling
through the site. If so requested by the County, the Contractor shall provide copies of these
occupational health and safety policies, procedures and plans on the following working day.
The General Manager, may suspend work in accordance with Section 1.9 in cases of
recognized imminent danger.
1.6.2 Responsibility for Subcontractors/Owner Operators
The Prime Contractor shall, to the extent required by the Occupational Health and Safety Act,
establish and maintain a Health and Safety system or process to ensure compliance to the
Act by his subcontractors/owner operators.
1.7
Precedence
Where a conflict arises between the Specifications, precedence occurs in the following order:
1.
2.
3.
4.
5.
6.
7.

Pricing Form
Form of Agreement
Special Provisions
General Conditions
Change Order and Change Directives
Supplemental Specifications, if applicable
Plans and Drawings
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8.

Site Instructions (Written)

1.8
Time of Commencement
The Contractor shall commence actual construction and/or production of the Work and/or
materials in accordance with the Project Schedule specified in the Contract.
Time shall be deemed material and of the essence in this Contract.
1.9
Suspension of Work
The County shall have the authority to delay or suspend the Work, in whole or in part, for such
period as he may deem necessary, due to such conditions as are considered unfavorable for
the prosecution of the Work or due to the failure of the Contractor to carry out orders given or
to perform any provisions of the Contract. No such delay or suspension shall vitiate or void
this Contract, or any part thereof, or any security or obligation for the performance thereof,
nor shall the Contractor be entitled to make any claim for damages by reason thereof. Upon
the termination of such delay or suspension, or upon the removal of the cause thereof, or
upon the Contractor receiving notice from the General Manager requiring him to resume the
Work, he shall at once resume operations and diligently carry on the same. The Contractor
shall not suspend the Work without authority of the General Manager.
1.10 Hindrances and Delays
Subject to Section 1.11 and Section 1.17 the Contractor shall not have any claim for
compensation for damages against the County for any stoppage or delay from any cause
whatsoever.
1.10.1 Utilities
The County will notify all utility companies, all pipeline owners, and other parties affected, to
endeavor to have all necessary adjustment of public or private utilities, fixtures, pipelines, and
other appurtenances, within or adjacent to the limits of construction, made as soon as
practicable. Wire lines, cable-ways, light standards, water lines, gas lines, water and gas
meter boxes, water and gas valve boxes, service connections, and all other utility
appurtenances within the limits of the proposed construction are to be moved by the owners
upon direction by the County, except as otherwise provided for in the Special Provisions, or
as specifically noted on the Plans.
It is understood and agreed that the Contractor has considered in his bid all of the permanent
and temporary utility appurtenances in their present and relocated positions, and that no
additional compensation shall be allowed by the County for any delays, inconvenience or
damage sustained by him due to any interference from the said utility appurtenance, or the
operation of moving them.
It is further understood and agreed that the Contractor has considered in his bid the scheduling
of those items of Contract work essential to the moving of the utility appurtenances, and that
the Work will be scheduled and undertaken at the time required without additional
compensation.
1.10.2 Work by Others
The County reserves the right at any time to contract for and perform other or additional work,
on or near the Work covered by this Contract. When separate Contracts are in effect within
the limits of one project, each Contractor shall conduct his work so as not to interfere with or
hinder the progress or completion of the Work being performed by other Contractors. The
Contractors working on the same project shall co-operate with each other and in the case of
dispute as to procedure or scheduling of the work, the General Manager shall be the referee
and his decision shall be final and binding on the parties.
Each Contractor shall assume all liability, financially or otherwise, in conjunction with his
Contract, and shall protect and save harmless the County from any and all damages or claims
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that may arise because of inconvenience, delay or loss experienced by him because of the
presence and operations of other Contractors working within the limits of the same project,
and he shall assume all responsibility to the County for all work not completed or accepted
because of the presence and operations of the other Contractors.
1.11 Adjustment of Time for Completion
The County will adjust the specified Contract completion dates and/or interim completion date
as applicable under the following conditions only. These conditions also apply in situations
where a completion date has been previously adjusted by the County.
a) The Contractor submits a written request to the Owner’s Representative as soon as
possible after the occurrence of the circumstance giving rise to the request and not later
than fourteen (14) days after the occurrence of the circumstance. Failure to submit a
request within this prescribed time period will prejudice the Contractor's right to receive an
adjustment to the completion date, unless the Contractor can demonstrate to the
satisfaction of the County that such delay did not prejudice the ability of the County to
validate the request, and
b) The written request is accompanied by an adjusted detailed schedule of the Contractor's
work to enable completion on the requested adjusted date and,
c) The reason for the request, stated in the request, is one of the following:
(i) Completion of the Contract requires work or material in greater amounts or
quantities than those estimated amounts or quantities shown in the Contract, or
(ii) The Work site is not available to the Contractor through no fault of the Contractor,
or
(iii) The Owner’s Representative suspends the Work and standby payments are due,
or
(iv) There is a delay resulting from an order of a court, or from strikes or lock-outs, or
(v) There is a delay for reasons of inclement weather, or conditions resulting from
inclement weather. Such delays will be considered when the Contractor works on
the project site less than half a normal working day for reasons of inclement
weather. A normal working day shall comprise the average duration worked by the
Contractor on the preceding five (5) uninterrupted working days. Inclement
weather occurring after the completion date, will not be considered as a reason for
delay. Inclement weather occurring during the period between November 1 and
April 30 of the following year will not be considered as a reason for delay.
d) The circumstances precipitating the request occurred prior to the completion date and the
Contractor demonstrates to the satisfaction of the Owner’s Representative that the
circumstance impacted the overall project schedule, preventing completion of the Contract
by the specified interim or Contract completion date.
1.12 Failure to Complete
If any work shall remain incomplete after the completion date specified in the Contract for
each phase of work, or as adjusted by the County under Section 1.11, there may be deducted
from monies due the Contractor the cost to the County of any work and/or material reasonably
expended by the County which has been made necessary by reason of the Contractor's failure
to complete the Work by the date specified in the Contract or as adjusted, and without in any
way limiting the generality of the foregoing, shall include:
(a)

Damages for Delay
The Contractor agrees to provide to the County, in accordance with the Public Works
Act, Chapter P-46, Section 11 (2)(b), a stipulated sum per day for each and every day
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beyond the specified or adjusted completion date(s) that the Work remains
uncompleted for each phase, regardless of actual loss or damages, and in accordance
with the following terms:
(i) The sum of $1,350.00 per day for each calendar day until, in the opinion of the Owner’s
Representative, the Work required to be completed by the specified interim completion
date or final completion date has been completed. This daily rate will be reduced to
$300.00 per day in situations where the Work to be completed is only minor cleanup.
Damages for delay will not be assessed during the time spent correcting deficiencies
identified by the Owner’s Representative through his inspection of the completed
Work. The sum of $1,350.00 per day for each calendar day until, in the opinion of the
Owner’s Representative, the project is ready for the Substantial Performance
Inspection for Phase 1 of the project, and Final Construction Completion Inspection
for Phase 2 of the project. This daily rate will be reduced to $300.00 per day in
situations where the Work to be completed is only minor cleanup.
Once it has been established that the project is ready for the Construction Completion
Inspection, the assessment of damages for delay will totally cease. The Contractor will
not be assessed damages for delay for the time spent correcting any deficiencies
identified during the Substantial Performance and Final Construction Completion
Inspections.
(ii) There will be no damages for delay assessed for days lost due to inclement weather
or conditions resulting from inclement weather, that occur after the specified or
adjusted completion date.
(b)

Actual Loss or Damages

In addition to the daily stipulated sum for Damages for Delay, as set out in Clause (i), the
Contractor agrees to provide to the County in accordance with the Public Works Act, Chapter
P-46, Section 11 Completion of Work (2)(a), the actual loss or damages suffered by the
County for each and every day beyond the specified or adjusted completion date that the
Work remains uncompleted for the following items:
(i) The additional cost of maintenance and repair necessary; and
(ii) The cost of accommodating traffic over, through or around portions of the Work.
The County will deduct assessed amounts from payments due on this Contract. If there are
insufficient funds to cover the assessed amounts, the County will invoice the Contractor. The
Contractor shall promptly pay the amounts invoiced. Should any amounts remain unpaid after
60 days from the date of invoice, the County may recover such unpaid sum from any money
due to the Contractor from the County on any Contract or account, rendering an accounting
to the Contractor for any sums so recovered.
The Contractor is advised that some County specifications, manuals, guidelines, and/or other
documents may make reference to “Liquidated Damages”. All such references shall mean
“Damages for Delay” as described in this Section.
5.13

Default and Cancellation

1.13.1 Causes and Notice
A Contractor who:
(a)

fails to begin the Work under the Contract within the time specified, or

(b)

fails to prosecute the Work with sufficient workmen and equipment, or with sufficient
materials to ensure the prompt completion of the Work, or
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(c)

in the opinion of the General Manager performs the Work unsuitably, or

(d)

neglects or refuses to remove materials, or to perform such work as shall be rejected
as defective and unsuitable, or

(e)

discontinues the prosecution of the Work, or

(f)

fails or refuses to place additional equipment on the Work in order to complete the
Work within the specified time and when so ordered by the General Manager, or

(g)

fails to promptly pay his creditors for labour, services, equipment, supplies and
materials used or reasonably required for use on or in the Work

shall be deemed to be in default of his Contract.
A Contractor who is in default of his Contract may be given notice in writing by the General
Manager setting out such default and the Contractor shall within six (6) days of receipt of such
notice proceed to remedy or rectify such default.
1.13.2 Failure to Remedy
If, after a period of six (6) days of the notice from the General Manager the Contractor fails to
remedy or rectify such default, the County may without violating the Contract, take the
prosecution of the Work out of the hands of the Contractor and the County may:
(a)

appropriate or use any or all materials and equipment on the ground and as may be
suitable and acceptable to complete the Contract, or

(b)

enter into an agreement with some other person for the completion of the Contract
according to the terms and provisions thereof, or

(c)

compel the Surety to complete the Contract according to its terms and provisions, or

(d)

use such other methods as in the County's opinion may be required for the completion
of the Contract in a reasonable manner.

1.13.3 Costs and Claims
All costs and charges incurred by the County, together with the cost of completing the Work,
shall be deducted from any monies due or which may become due to the Contractor. In case
the expense so incurred by the County, if it had been completed by the said Contractor, shall
exceed the sum which would have been payable under the Contract, then the Contractor or
his Surety shall be liable and shall pay to the County the amount of the excess, up to the
specified amount of the bond.
The Contractor shall not have any claim for compensation or damages against the County for
any stoppage or delay caused by or resulting from work having been taken out of the hands
of the Contractor under the provisions of this Contract.
1.14 Annulment Without Fault of Contractor
The County shall have the right at any time to annul this Contract upon giving six (6) days’
notice, in writing, to the Contractor. In this event the Contractor shall be entitled to the value
of the completed work done by him under the terms and conditions of this Contract up to the
time of such annulment, including the retained percentage.
The County may at its discretion reimburse the Contractor for those costs which are directly
chargeable to that portion of the Contract not performed by reason of annulment, and which
it deems as justifiable.
1.15 Ownership of Equipment
The Contractor shall own and have under his direct control and supervision at least fifty (50%)
percent of the equipment listed and in use upon the Work. This clause shall not apply to motor
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vehicles licensed under the Public Service Vehicles Act and used in the haul of gravel and
sand.
1.16 Assignments
The Contractor shall not sublet, sell or assign any portion of the Contract or the Work provided
therein, without the written consent of the County. Requests for permission to sublet, assign
or otherwise dispose of any portion of the Contract shall be in writing and accompanied by the
written consent of Surety and by showing that the Sub-Contractor, who will perform the work,
is particularly experienced and equipped for such work. No such subletting, selling or
assignment, even though duly consented to, shall exonerate the Contractor from liability under
this Contract for the due performance of the Work hereby contracted for.
1.17 Extra Work
Extra work shall include work not specified in the Contract and/or of a class not included in
the Contract Scope of Work.
No work for which the Contractor shall be entitled to extra compensation shall be done without
authorization in writing from the General Manager. An Extra Work Order/Change Order Form
shall be completed prior to the Work commencing (refer to Exhibit B – Contract Administration
Forms attached to General Conditions). In case extra work becomes necessary, it shall be
paid for by the County at the unit price or prices given in the Contract, or if no unit price is
mentioned for the class of work included in the extra work so authorized, then it shall be paid
for on the following basis:
1.17.1 Labour
For all labour directly involved in the specific work operation, the Contractor shall be paid the
actual cost of wages at the scale being paid on the Contract work, including statutory
payments made to, or on behalf of, the workmen for Holiday Pay, Worker's Compensation
Assessment, Insurance, Pension and overtime plus an amount equal to ten (10%) percent of
the total of the extra work labour account.
1.17.2 Equipment
For all equipment, other than small tools and trucks employed on haul, utilized directly in the
specific work operation, the Contractor shall receive payment:
a) at the rates shown in the current edition of the Alberta Roadbuilders’ Heavy
Construction Association Equipment Rental Rate Book, or
b) for third party equipment rental accounts, at the actual amount invoiced by the third
party, as approved by the County, to which will be added an amount equal to ten
(10%) percent of the total of the third party account, or
c) at the agreed price or prices as stated in the County's extra work order, to which no
allowance shall be added.
1.17.3 Purchased Materials
For all materials purchased solely to perform the extra work, and actually incorporated into
the work, as required by the County, the Contractor shall receive payment either:
a)

of the amounts shown on the invoices which shall be submitted to the General
Manager, to which will be added an amount equal to ten (10%) percent of the total of
such invoices, or

b)

at the agreed price or prices as stated in the County's extra work order, to which no
allowance will be added.

In the case of re-usable materials purchased for the extra work, and which are in fact
salvaged, either:
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a) the materials shall become the property of the County and shall be delivered by the
Contractor to a location designated by the County, or
b) the materials shall be retained by the Contractor, and the agreed salvage value shall
be deducted from the extra work account.
1.17.4 Supervision
For supervision required to the regular Contract work and directly applied to the specific extra
work operation, the Contractor shall receive the actual cost of superintendent's and/or
foremen's wages at the scale being paid on the Contract work, including statutory payments
made to, or on behalf of, these employees for Holiday Pay, Worker's Compensation
Assessment, Insurance, Pension and overtime to which will be added an amount equal to ten
(10%) percent of the total of the account.
The wages of supervisory personnel employed partly on extra work and partly on other work
shall be divided between the two classes of work according to the proportion of working time
actually spent on each class of work.
1.17.5 Transportation of Men and Equipment
The vehicles used in the transportation of the men, equipment and small tools required
exclusively for the extra work operation shall be considered as equipment and will be paid for
on the basis as provided in Section 1.17.2 for the period for which the vehicles are required.
Where heavy construction equipment is moved to the site of the extra work by its own power,
payment shall be made at the rental rate applicable in this Contract for the traveling time.
1.17.6 Payment for Extra Work
The compensation as provided in this section shall be payment in full for all charges including
overhead and profit and the use of small tools for which no rental is allowed.
The Contractor shall present his claim for payment for extra work supported by an authorized
Change Order/Extra Work Order form including the details as to dates, quantities, and rates.
1.18 General Manager Sole Judge of Work
The General Manager shall be the sole judge of the Work and materials in respect of both
quality and quantity, and his decision on all questions in dispute with regard thereto, or as to
the meaning or intention of this Contract and as to the meaning or interpretation of the Plans,
Drawings and Specifications shall be final, and no work under this Contract shall be deemed
to have been performed, nor materials or things provided, so as to entitle the Contractor to
payment therefore, unless and until the General Manager is satisfied therewith, as evidenced
by his estimates in writing, which estimate shall be a condition precedent to the right of the
Contractor to be paid therefore.
1.19 Work Subject to Control of General Manager
The Work shall, in every particular, be under and subject to the control of the General
Manager, and all orders, directions and instructions at any time given by the General Manager
with respect thereto, or respecting the conduct thereof, shall be obeyed by the Contractor and
promptly and efficiently performed and complied with to the satisfaction of the General
Manager.
1.20 Engineering Tests, Stakes, or Other Marks
All construction stakes will be furnished and set by the County or its agents. The Contractor
shall give the County ample notice of the time and place where the construction stakes will be
needed. The Contractor shall protect, and shall not remove or destroy or permit to be removed
or destroyed, the stakes or other marks placed on or about the said works by the County or
its agents.
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The Contractor must satisfy himself before commencing the Work as to the correctness and
meaning of all stakes, measurements and marks. No claim will be allowed on account of
alleged inaccuracies unless the Contractor notifies the County thereof in writing in time for the
County to verify or check such stakes or marks before the Work is commenced.
Where the County provides to the Contractor summaries of tests taken on or about the said
work by the County or its agents, the Contractor must satisfy himself as to the meaning and
correctness of test results. No claim will be allowed on account of alleged inaccuracies of test
results unless the Contractor notifies the County in writing within sufficient time for the County
to verify or check said test results before work is commenced or continued.
1.21 Project Superintendent
The Contractor shall keep a competent project superintendent upon the Work at all times.
Such project superintendent shall be considered the lawful representative of the Contractor,
and shall be fully authorized to act for him, and to receive such orders as may be given by the
County for the proper continuance of all phases of the work, including the Work of all subcontractors.
1.22 Notice
Any notice, or direction or other communication which is to be or may be given to the
Contractor, under the provisions of this Contract, may sufficiently be given if delivered to the
Contractor personally, or to his project superintendent, or left at the Contractor's office, or
mailed at any Post Office, to the Contractor or Project Superintendent addressed to the
address mentioned in this Contract.
1.23 Wages, Minimum Wage Clause, Hours of Work
All mechanics, laborers and other persons who perform work or labour in the construction of
the works hereby contracted for, shall be paid such wages as are generally accepted as
current from time to time, during the continuance of the Contract, for workers in the district in
which the Work is performed. No workers shall be required to work for more than the number
of hours authorized by law in any day, week or month, except for the protection of life or
property, or other such emergency.
1.24 Payment and Power to Retain Money on Default
The Contractor shall promptly pay for all labour, services, equipment, supplies, and materials
in or about the construction of the works, including in such indebtedness any sum due for the
labour or services of any sub-contractor, foreman, worker, laborer, or other person or for the
use, rent or hire of plants or machinery, or any sum due for services, equipment, supplies, or
materials, including camp supplies used in, upon, in respect of, or about the works, or any
portion thereof, whether due from the Contractor or any sub-contractor; and in the event of
failure by the Contractor at any time to do so, or if the County has reason to believe that such
payments will not be promptly paid or made, the County may retain out of any monies due to
the Contractor from the County, such amount or amounts as the County may deem sufficient
to satisfy the same, or pay the Contractor the monies due him in installments, giving him from
time to time notice of such claims requesting him to pay the same and withholding the balance
until the same are satisfied or may pay all or any of such payments, sums or claims, rendering
to the Contractor the balance due him after deducting the payments.
When the liabilities of the Contractor under this Contract exceed the monies owing by the
County, the Contractor and his Surety shall pay all such claims as are certified by the County
to be correct.
1.25 Books Open for Inspection
The Contractor's payrolls, time books of account, invoices and statements shall be at all times
open for inspection and extract by the General Manager, and any authorized representative
of the County, or either of them, who shall be assisted in every possible way by the Contractor
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to enable the General Manager and such representative to ascertain as far as possible the
exact payment, sums or claims so due and remaining unpaid by the Contractor.
1.26 Indemnification and Damage Claims
The Contractor and all persons employed by him or under his control, and all employees of
his subcontractors (if any) shall use due care that no person or property is injured, and that
no rights are infringed in the prosecution of the work. The Contractor shall be solely
responsible for all damages by whomsoever claimable, in respect of any injury to persons or
to lands, buildings, structures, fences, trees, crops, roads or property of whatever description,
and in respect of any infringement of any right, privilege or easement whatsoever, occasioned
in carrying on of the works, or any part thereof, or by any neglect on the Contractor's part or
on the part of any of his employees or any of his sub-contractors. He shall at his own expense
make such temporary provisions as may be necessary to ensure the avoidance of any such
damage, injury or infringement and to prevent the interruption of, or danger or menace to, the
traffic or any public or private road, and to secure to all persons the uninterrupted enjoyment
of all their rights in and during the performance of the said works.
The Contractor shall indemnify and save harmless the County and the employees of the
County from and against all claims and demands, loss, costs, damages, actions, suits, or
other proceedings by whomsoever made, brought or prosecuted in any manner whatsoever
that may arise directly or indirectly out of any act or omission of the Contractor, his employees
or any of his subcontractors in the performance of the work.
1.27 Notice of Accident or Near Miss
In the event of any accident or near miss by or related to the Work being carried out under
this Contract, the Contractor shall, in addition to compliance with provincial or local
regulations, submit in accordance with Exhibit A to this Contract, a report on the matter to a
County Representative and to any government authorities as required by law.
1.28 Precautions as to Fire
The Contractor shall, at his own expense, take special precautions to prevent fire occurring in
or about the works, and to employ his own workmen to the satisfaction, and under the direction
of the County, in extinguishing all such fires as may occur; and shall observe and comply with
all laws and regulations and with instructions made and given from time to time by the County
during construction, with respect to fires and the prevention and extinguishing of fires, and
shall pay all wages and other outlays occasioned by reason of the observance and compliance
with such regulations and instructions.
1.29 Clean Premises
The Contractor shall upon the completion of the Work remove all temporary structures and
clear away all rubbish and surplus and waste materials remaining on or about the works, and
leave the premises in a neat and tidy condition satisfactory to the County.
1.30 Damage to Work and Force Majeure
The works performed and completed shall be at the risk of the Contractor and he shall bear
all loss or damage whatsoever from whatsoever cause arising, excepting either acts of the
Queen's enemies or acts of God, which may occur to the works, prior to Contract completion,
and if any such loss or damage occurs before such completion, the Contractor shall
immediately, at his own expense, repair, restore, and re-execute the Work so damaged, or
replace losses incurred, so that the whole works, or the respective portions thereof, shall be
completed within the time limited for completion thereof.
1.31 Access to Work
Right-of-way for access to material sources, railway sidings and temporary railway crossings
will be provided by the County but the Contractor shall construct where necessary, the
roadway into the material sources, and railway sidings. The Contractor shall repair all
damages to public and private roads, due to his hauling over the same.
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1.32 Accommodation of Traffic
The Contractor shall make suitable provisions to accommodate all traffic, whether pedestrian
or vehicular, over or around any part of the project upon which work is being performed in
accordance with the County’s Traffic Accommodation in Work Zones manual located on the
Parkland County website: www.parklandcounty.com. The Contractor shall submit plans for
Accommodation of Traffic to the County a minimum of 3 weeks prior to the start of construction
for review and approval.
1.33 Safeguarding Utility Installation
The Contractor shall perform work in the vicinity of utility facilities in accordance with the
following requirements. Any known additional specific requirements for work in the vicinity of
utilities and coordination with the owners and/or operators will be listed in the special
provisions under the particular utility.
1.33.1 Contractor's Responsibility
The Contractor shall assume full responsibility for safeguarding all existing or relocated utility
installations during the progress of the work.
Where the County has provided the available pertinent information respecting the position and
extent of pipelines, buried telephone cables, and other underground utilities, this shall not be
deemed to relieve the Contractor of his responsibility to contact all affected utility owners to
determine the existence of any additional utility installation. It shall also be the Contractor's
responsibility to maintain liaison with the utility owners concerning the timing of their work, and
to co-ordinate his operations according in compliance with Section 1.10.1.
1.33.1 Telephone Facilities
When there are telephone facilities which are affected by the Work, the applicable telephone
company may carry out the required relocation of their facilities concurrently with the
construction operations. In those areas where it is not immediately feasible to relocate the
buried cable to the final location, the telephone company may temporarily place a cable along
the right-of-way boundary and bury it upon completion of grading operations.
1.33.2 Power Lines
1.33.2.1
General
When there are power facilities within the limits of this project, alterations to the facilities will
be carried out by the applicable power company concurrently with the grading operations. The
Contractor, in undertaking any work near existing power lines, shall comply with the
Regulations under the Electrical Protection Act.
1.33.3 Pipelines
1.33.3.1
General
The companies named within the special provisions have pipelines located within the limits of
this project. Any adjustment work will be carried out by the Pipeline Owner/Operator
concurrently with the construction operations.
When the magnitude and degree of complexity of the adjustments required, prevents the
Contractor from working in the vicinity of a pipeline, the Contractor shall arrange his operations
clear of those pipelines until the required adjustments are completed and permission to
construct in their vicinity is received.
The Contractor shall not have any claim for compensation or damages against the Department
for any stoppage, delays, inconvenience or damage sustained by him due to any interference
from the pipelines, or the operation of moving them.
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1.33.3.2

Precautionary Measures to be Taken when Working in the Vicinity of
Pipelines

Prior to the commencement of construction operations, the Contractor shall complete a onecall and review the project with representatives of each pipeline company and the Owner’s
Representative to determine the location and specifics of each pipeline within the project
limits. Upon completion of this step the Contractor may begin his operations, and shall carry
out all work in the vicinity of pipelines in accordance with the following precautionary
measures.
a) The Contractor, being fully aware of the location of all pipelines, shall mark the location
of the same so their positions are readily identifiable to all work forces.
b) Under no circumstances shall work be commenced within 30 metre of any pipeline
until the required adjustments (if any) have been completed and a written crossing
agreement has been received from the affected company.
c) The Contractor shall contact the company representative 72 hours prior to
commencing construction operations within 30 metre of a pipeline so arrangements
may be made to have a company representative or his delegate present during the
period machinery is being employed within 30 metre of a pipeline. Absolutely no work
shall be undertaken within these limits until a company representative is present at the
site and has authorized the same.
d) No operations involving the use of machinery shall be commenced within 5 metre of a
pipeline until the line has been hand exposed, its location accurately referenced, and
any required protection is put in place and/or adjustment to the pipeline is complete.
The exposure and backfilling of the pipelines shall be undertaken by the Contractor
under the direct supervision of the Owner’s Representative and the pipeline company's
representative. The exposure and backfilling of pipelines will not be paid for separately,
but shall be included in the unit prices for the applicable classes of excavation.
e) If the Contractor proposes to move any construction equipment across the pipeline
right-of-way prior to the commencement of construction operations, the Contractor
shall use timbers or a pad of earth if the pipeline company so desires or the Owner’s
Representative so directs. This protection shall be constructed to specifications
established by the pipeline company and the Owner’s Representative.
All labour, equipment, materials and incidentals as may be required for the protection
of a pipeline and the safe execution of work, will not be paid for separately but shall
be included in the applicable bid items contained in the submission.
f)

Clearing required within 30 metre of a pipeline shall be carried out using suitable hand
operated tools, and burning or burial of debris within 30 metre of a pipeline is strictly
prohibited. The method of removal and disposal of the debris shall require the approval
of the Owner’s Representative. This work will be paid for at the applicable unit price
bid for "Clearing" or "Clearing and Timber Salvage" and no separate or additional
payment will be made. When the Contract does not contain bid items for clearing or
clearing and timber salvage, any required clearing will be considered incidental to the
Work.

g) The Contractor shall not store, park or drive any equipment, materials and/or vehicles
over or along any pipeline right-of-way except as reasonably necessary in the actual
construction of the roadway.
h) Notwithstanding the foregoing, the Contractor shall conduct his operations in the
vicinity of all pipelines in accordance with the Pipeline Act of Alberta, the National
Energy Board Regulations and other related legislation.
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The Contractor is advised that in the event of a pipeline accident, all work is to cease
immediately and he is to contact the Pipeline Company involved as well as the local area
office of the Alberta Energy Regulator (AER).
The Contractor is responsible for locating all underground pipelines, power lines and
communication lines for the purpose of taking all precautionary measures to protect these or
such from the Contractor’s operations.
1.34

Environmental Management

1.34.1 Environmental Legislation, Regulations, Approvals, and Permits
The County is in the process of obtaining the environmental approvals, permits, licenses,
and/or authorizations required for the tendering of the project. The Contractor shall familiarize
themselves with all applicable federal and provincial legislation and regulations concerning
environmental protection and shall conduct his activities in accordance with such legislation
and regulations, including, but not limited to, the provincial Environmental Protection and
Enhancement Act and Water Act, and the federal Fisheries Act and Navigable Waters
Protection Act.
The Contractor shall comply with the conditions of all environmental approvals, permits,
licenses and authorizations issued for the project that pertain to the Contractor’s work. The
Contractor shall obtain any further environmental approvals, permits, licenses and/or
authorizations for his temporary works as may be required for the Contractor’s work.
The Contractor shall provide the County with written confirmation of his full compliance with
all approvals, permits, licenses and/or written authorizations before the full amount of
holdback will be released.
The Contractor shall familiarize himself with Regulatory Requirements (Chapter 3) and the
Environmental Approvals Framework (Appendices A – C, and 1 – 19) as set out in the most
recent edition of the Alberta Transportation manual entitled “Environmental Management
System Manual”. In the event of conflicting statements between the various Acts,
Authorizations, Permits, and Codes of Practice, the more stringent requirement shall apply.
1.34.2 Environmental Construction Operations Plan
The Contractor shall prepare and implement an Environmental Construction Operations Plan
for the Contractor’s project activities in accordance with the “Environmental Protection Plan
for the Planning and Construction of Water and Transportation Projects”.
The Environmental Construction Operations Plan is intended to deal with temporary erosion
control measures under the control of the Contractor during construction; not permanent or
long term environmental or erosion control devices specified in the Contract.
The Contractor shall submit his ECO Plan to the Owner’s Representative at least 14-calendar
days prior to the pre-construction meeting. The Owner’s Representative will review the ECO
Plan and communicate any concerns to the Contractor at least 7-calendar days prior to the
pre-construction meeting. The Contractor shall address any issues or concerns with regard to
the proposed ECO Plan to the satisfaction of the Owner’s Representative prior to the
commencement of the Work.
The finalization of the ECO Plan to the mutual satisfaction of the Owner’s Representative and
the Contractor does not constitute an approval or assurance from the Owner’s Representative
or the County that the "temporary environmental control measures" detailed in the ECO Plan
are sufficient to ensure compliance with all applicable legislation, regulations or conditions of
approval. The Contractor is ultimately responsible to ensure all measures, used on the project,
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are sufficient to ensure compliance with all applicable authorities. This may mean increasing
the number of installations, providing alternate devices or modifying procedures.
The Owner’s Representative may suspend work in cases where, in his opinion, the Contractor
fails to comply with procedures stated in the ECO Plan. If the Contractor fails to adhere to the
finalized ECO Plan, the Owner’s Representative may make other arrangements to have the
Work completed, and deduct the cost thereof from any money owing to the Contractor.
The cost of preparing the Environmental Construction Operations Plan and the performance
of all Work necessary to ensure compliance with the applicable legislation, regulations or
conditions of approval will be considered incidental to the Work and no separate or additional
payment will be made.
1.34.3 Environmental Protection Devices or Procedures
1.34.3.1
Permanent Environmental Protection Devices
The Contract documents may specify the use of various erosion control or environmental
protection devices at specific locations throughout the project. These are items that are
considered necessary for environmental protection for some period of time following the
completion of construction. The timing of the installation or construction of these devices and
the quantities required will be specified in the Contract or determined by the Owner’s
Representative. These devices will be paid for at the applicable unit price bid for the specific
device used.
1.34.3.2
Temporary Environmental Protection Devices or Procedures
All other environmental protection or erosion control devices or procedures required to ensure
compliance with the Specifications, applicable legislation, regulations or approvals during
construction are deemed to be necessary only as temporary environmental protection
measures and shall be the direct responsibility of the Contractor. This shall include the
responsibility for determining the quantities, nature and locations of such devices or
procedures and the timing of each event. The Contractor shall, to the extent possible, identify
these devices or procedures in his Environmental Construction Operations Plan.
No separate payment will be made for any temporary environmental protection measures
undertaken by the Contractor regardless of whether or not the temporary measure is detailed
in the Contractor's Environmental Construction Operations Plan or whether or not the Contract
contains a bid item for the device(s) or procedure(s) used, with the exception that payment
will be made for any temporary erosion control device, which the Owner’s Representative
directs to remain in place following the Interim and Final Construction Completion Inspections.
1.34.3.3
Maintenance of Environmental Protection Devices
The Contractor shall maintain all permanent erosion control devices to the extent required and
as directed by the Owner’s Representative, up to the time of Construction Completion. The
Contractor shall monitor and maintain temporary erosion control devices at all times
throughout construction and during periods of shutdown, to the extent required to protect the
environment. Payment for maintaining temporary and permanent erosion control devices will
be considered incidental to the Work.
1.34.5 Work Subject to the Migratory Birds Convention Act
The Contractor is advised that the all Work is subject to the Migratory Birds Convention Act.
The Contractor will be prohibited from carrying out clearing or other Work that may disrupt
nesting habitat for the period of time during which birds species listed under the Act are
present and nesting. At the sole discretion of Environment Canada, this period may start by
March 1 and extend through to September 30 in any year. Depending on the project location
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and seasonal weather conditions, Environment Canada reserves the right to adjust these
dates.
If the Contractor wishes to commence clearing or other potentially disruptive work after March
1 and before September 30, he shall employ a Wildlife Specialist, acceptable to the Owner’s
Representative, to determine whether the proposed work will disturb nesting birds listed under
the Act. The Contractor shall submit the Wildlife Specialist's report to the Owner’s
Representative for review a minimum of 1 week prior to the scheduled commencement of this
work.
All costs associated with obtaining the services of the Wildlife Specialist, preparation of the
Wildlife Specialist's report and any measures necessary to mitigate disturbance to nesting
habitat will be considered incidental to the Work, and no separate or additional payment will
be made.
The Contractor shall have no claim against the County for any inconvenience, delay or loss
arising from compliance with the Migratory Birds Convention Act, or resulting from a different
exclusionary period imposed by Alberta Sustainable Resources Development.
1.34.5 Pollution Control
The Contractor shall not dump, spill or dispose of any overburden, trees, brush petroleum
products, camp refuse or any other debris into any watercourse, reservoir or other natural
water basin, or into any area which may ultimately cause pollution to water drainage or storage
systems. The Contractor shall cleanup any deposits or waste arising from his work which may
cause subsequent pollution, and should he fail to do so, the General Manager may, without
further notice, arrange the clean-up of such deposits at the expense of the Contractor.
The Contractor shall conduct his operations in accordance with the current legislation
concerning pollution control, including the Clean Air Act, the Clean Water Act and other related
legislation. It shall be the Contractor's responsibility to familiarize himself with the applicable
legislation and regulations and obtain all necessary permits and/or approvals for his
operations.
1.35 Goods and Services Tax
The Goods and Services Tax shall be applied as required by Federal legislation. It shall be
shown in the applicable space provided in the Unit Price Table of the Pricing Form.
1.36

Completion and Acceptance

1.36.1 Contract Completion
Upon notice from the Contractor of completion of the Contract, the County will make an
inspection accompanied by the Contractor's superintendent. If all work under this Contract is
found to be completed in accordance with the specifications that inspection shall constitute
the Substantial Performance and Final Construction Completion Inspections and the County
will notify the Contractor, accordingly in writing.
If the inspections disclose any work, in whole or in part, as being unsatisfactory; the County
will give the Contractor the necessary instructions for correction of same, and the Contractor
shall immediately comply with and execute such instructions. Upon satisfactory completion
or correction of the work, another inspection will be made which shall constitute the
Substantial Performance or Contract Completion Inspection and the Contractor will be notified
in writing.
1.36.2 Final Acceptance
Prior to the expiration of the warranty period, the Work will again be inspected by the County.
After satisfactory correction of any deficiencies and the expiration of the warranty period, the
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County will notify the Contractor, in writing, of Final Acceptance; thereby releasing the
Contractor from further obligations under the terms of the Contract. The warranty period is 2
years long.
1.37 Correction of Defects, Warranty Period, and Maintenance Bond
Neither the notice of Substantial Performance, Construction Completion, nor payment
thereunder, nor any provision in the Contract documents shall relieve the Contractor from
responsibility for faulty materials or workmanship, which appear within a period of one year
from the date of notification of Contract Completion. He shall remedy any defects due thereto
and pay for any damages to other work resulting therefrom which appear within such period
of one year.
Where the County requires, the Contractor shall provide a Maintenance Bond or security in
the amount of ten percent (10%) of the final Contract value as a guarantee for the repair of
any damage to or failure in the works to which the Contract relates and for which the
Contractor is responsible under the Contract. Such bond or security shall be furnished in a
manner satisfactory to the County and prior to the release of the ten percent (10%) holdback;
and shall be retained to the expiration of the warranty period, subject to correction of all
defects and the payment for any damages resulting therefrom.
1.38

Payments and Holdbacks

1.38.1 Payments
The compensation herein provided shall constitute full payment for the Work indicated,
completed and in place, including the furnishing of all materials, tools, machinery, equipment,
labour and work incidental thereto as well as any and all expenses incurred by reason of any
cause whatever, except as otherwise provided herein.
All progress payments will be prepared by the County on a monthly basis. Payments will be
calculated on the basis of the actual work completed at the unit prices tendered for the Work
together with extra work valued as provided in these General Conditions.
The final quantities of work performed will be computed by the General Manager on the basis
of measurements taken by him or his agents and these measurements shall be final and
binding.
1.38.2 Holdbacks
A ten (10%) percent holdback shall be withheld from the total of all payments and shall be
retained for a period of forty-five (45) days after the date of written notice of Contract
Completion from the County.
The Contractor shall provide a signed Statutory Declaration dated not before the end of the
forty-five (45) day holdback period stating that all materials, labour, work and services incurred
have been paid for by the Contractor.
After the end of the forty-five (45) day period, the County may withhold further, from the whole
or part of monies owing the Contractor, an amount as may be required in the opinion of the
County on account of:
a)

claims filed or reasonable evidence in the opinion of the County indicating
probable filing of claims, or

b)

evidence of failure of the Contractor to make final payment to subcontractors
or for materials or for labour, or

c)

failure of the Contractor to make payments for assessments due to the Workers
Compensation Board, or
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d)

final measurements and computation of final quantities by the County or its
agents.

1.39 Arbitration
In the case of any dispute between the County or the General Manager on its behalf, and the
Contractor during the progress of the work, or afterwards or after the termination or breach of
the Contract as to any matter arising thereunder, either party hereto shall be entitled to give
to the other notice of such dispute and to demand arbitration thereof. Such notice and demand
being given, each party shall at once appoint an arbitrator and these shall jointly select a third
who shall be their chairman. The decision of any two or three arbitrators shall be final and
binding upon the parties who covenant that their disputes shall be so decided by arbitration
alone and not by recourse to any court by way of action at law, provided that in the event of
there being no majority decision then the decision of the chairman shall be final and binding
upon parties. However, if within a reasonable delay the two arbitrators appointed by the parties
do not agree upon a third or a party who has been notified of a dispute fails to appoint an
arbitrator or an arbitrator to represent them in default, or both such arbitrators may, upon
simple petition of the party not in default, be appointed pursuant to the provisions of the
Arbitration Act for the Province where the Work is undertaken.
When the Contractor applies for an arbitration, the application shall not be entertained until
security to the amount of $500.00 has been deposited by the applicant with the County to
apply to the cost of the arbitration. In case of a balance remaining to the credit of the
Contractor, according to the certificates of the County, the same may be received on account
of the said security to apply to the cost of arbitration. Arbitration proceedings shall not take
place until after the completion or alleged completion of the Work except:
(a)

on a question of certificate for payment, or

(b)

in a case where either party claims that the matter in dispute is of such nature as to
make immediate arbitration on proceedings necessary while the evidence is available.

The cost of arbitration shall be apportioned against the parties hereto or against any one of
them as the arbitrators may decide.
Application for arbitration must be made within thirty (30) days from the time of Contract
Completion or from the issuing of the certificate for final payment.
1.40 Authority of the Owner’s Representative
Owner’s Representative shall mean the person assigned by the Consultant to the Work, acting
within the scope of the particular duties entrusted to him.
The Owner's Representative is authorized to inspect all Work done and Material furnished.
Such inspection may extend to any part of the Work, and to the preparation, fabrication or
manufacture of the Material to be used.
The Consultant's Representative is placed on the Work to keep the Consultant and The
County informed as to the progress of the Work and as to the manner in which it is being
performed. He has the authority to reject defective Material and Work and to prohibit any work
method or procedure which will result in a finished product which will fail to meet the standards
required by the Specifications or Plans.
The Consultant's Representative is not authorized to alter or waive provisions of, nor to issue
instructions contrary to, the Specifications or Plans. He is not authorized to give final
acceptance of any portion of the Work.
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The Owner's Representative will not act as foreman or superintendent for the Contractor.
The Owner's Representative will exercise such additional authority as may from time to time
be delegated to him by the Consultant.
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EXHIBIT A – REPORTING REQUIREMENTS
In addition to Appendix E – General Conditions paragraph 1.27, the Contractor shall
be responsible to comply with the following requirements with respect to any safety
and environmental incident(s):


Class A Incidents (refer to ANNEX 1 for Incident Classification): In case of a Class
A Incident, Contractor shall perform the following tasks:
a) Immediate voice notification to County Representative followed by an
incident “Flash Report1” completed within 2 hours of incident
occurrence.
b) Submit a detailed “Incident Investigation Report including Corrective
Measures” completed within 3 days of incident
c) Participate (face- to face) in a “Lessons Learned Meeting2” as required
by the County.



Class B Incident (refer to ANNEX 1 for Incident Classification): In case of a Class
B Incident, Contractor shall perform the following tasks:
a) Voice notification to County Representative followed by an incident
“Flash Report1” completed within 4 hours of incident occurrence.
b) Submit a detailed “Incident Investigation Report including Corrective
Measures” completed within 5 days of incident



Class C Incident (refer to ANNEX 1 for Incident Classification): In case of a Class
C Incident, Contractor shall perform the following tasks:
a) Incident “Flash Report1” completed within 6 hours of incident
occurrence.
b) Submit a detailed “Incident Investigation Report including Corrective
Measures” completed within 5 days of incident

1

A Flash Report is a notification email sent by the Contractor to County Representative providing relevant details of the
incident (i.e. description of incident, location, people involved, original outcome, current status, and next steps) and any
treatment afterwards.

2

The purpose of the lessons learned meeting are meant to be a discovery process to ensure that all that could have been
done to mitigate the initial risk to the worker was followed and what can be done in the future to ensure that does not occur.
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ANNEX 1 - INCIDENT CLASSIFICATION

Type of Incident
Serious incident
Medical Aid

Severe Near Miss

Property damage
Vehicle

Environmental

Type of Incident
First Aid

Moderate Near Miss

Property damage
Vehicle
Environmental

Type of Incident
Near Miss

Property damage
Environmental

Classification - Class A (High)
As defined by Section 18 of AB OHS Act
Includes medical and other services provided by a person
licensed to practice the healing arts in Alberta, and nursing,
hospitalization and x-ray treatment. [AB WCB Act Section 1(1p)]
An unsafe conditions or unsafe acts with the potential for
permanent disability, loss of life or body part, and/or extensive
loss of structure, equipment, material or environmental damage
Damage to equipment, vehicle or building which results in ≥$26
K of damage
Any charge laid by provincial/federal law enforcement which
results in a court appearance EG. Reckless driving/excessive
speeding charges greater than 50Km /hr. Any charges in regards
to heavy vehicle usage registered under provincial carrier
agreement. Any vehicle accident that involves a 3rd party
claimant
A breach in environmental consents/authorizations – requiring a
report to the appropriate environment agency. Incidents resulting
in significant public or media concerns and/or permanent
environmental damage
Classification - Class B (moderate)
Means the immediate and temporary care given to an injured or
ill person at work site using available equipment, supplies,
facilities or services, including treatment to sustain life, to prevent
a condition from becoming worse or to promote recovery. [AB
OHS Code Part 1 definitions]
Unsafe conditions or unsafe acts with the potential for serious
injury or property damage that is disruptive to production,
process, or environmental damage but less severe than Class A
hazards
Damage to equipment, vehicle or building which results in $5k$25-K of damage
Any charge laid by provincial/federal law enforcement due to
speeding in construction zone/school zone/distracted driving etc.
Incident causing a release of material greater than 25L which is
contained within the site boundary, or having only limited effect
in the environment
Classification - Class C (low)
Unsafe conditions or unsafe acts with minor injury, occupational
illness, non-disruptive property or environmental damage, but
less severe than class ‘B’ hazard.
Damage to equipment, vehicle or building which results in less
than $5k of damage
Incident causing a release of material ˂25L which is contained
within the site boundary or having only limited effect in the
environment
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EXHIBIT B – CONTRACT ADMINISTRATION FORMS
1.

Extra Work Order/Change Order Form
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2.

Request for Payment Form
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3.

Statutory Declaration Form
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APPENDIX F – SPECIAL PROVISIONS
1.
Specifications
The specifications for the Work to be performed under this Contract shall be in accordance
with the Alberta Environment & Parks Code of Practice for Pits, and the Special Provisions of
this Contract. The Contractor will comply with the specifications and conditions set out by all
governing bodies including but not limited to Alberta Environment & Parks for all activities
within the sites.
2. Location of Work
The Bamber East Pit is located within SW 16-53-04 W5M which is located approximately 5.0
km west of the Village of Wabamun and approximately 0.5 kilometres south of Highway 16 on
Range Road 44.
3. Occupational Health and Safety
The Contractor shall comply with all the Occupational Health and Safety requirements in
accordance with section 1.6 of Appendix E – General Conditions.
4. Bamber East Site Development
The Work at the Bamber East Site will consist of the following items:
- Excavate and place approximately 10,000 m3 elimination sand into adjacent
excavation area
- Excavate, place, and stockpile approximately 60,000 m³ of Horizon A (topsoil), B
(subsoil), and overburden materials, from the development area and an existing
overburden stockpile.
5. Excavate and Placement of Elimination Materials
Elimination Material excavation and placement will consist of the movement and placement
of elimination sand material within the existing excavation. This material will be placed at the
floor of the excavation prior to placement of the overburden material. This material is
stockpiled adjacent to the excavation embankment.
6. Topsoil and Subsoil Stripping, Stockpiling, and/or Placement
Topsoil and subsoil stripping and placement will consist of the removal, stockpile and/or
placement of topsoil and subsoil material for the purpose of salvage and establishing
vegetation for erosion control.
During topsoil and subsoil stripping operations, a minimum pre-stripped buffer of 5.0 metre
and 3.0 metre respectively will be maintained in front of all pit faces unless the material is
constrained by undisturbed buffer zones. The integrity of the topsoil, subsoil and overburden
stockpiles will be maintained by leaving a 3.0 metre separation distance between all product
stockpiles. Topsoil stockpiles will be placed on un-stripped or replaced topsoil, subsoil
stockpiles on un-stripped or replaced subsoil and overburden on un-stripped or replaced
overburden or aggregate material. All stockpiles will be placed in stable locations that are at
least 5.0 metre from the edge of any pit faces. A 3.0 metre undisturbed buffer will be
maintained along the property lines at all times.
The average depth of topsoil throughout the site is 0.09 metre, while the average depth of
subsoil throughout the site is 0.22 metre. A small portion of the area was previously disturbed,
and may or may not have well defined topsoil or subsoil horizons.
All the topsoil and subsoil material that is salvaged from the development area will be used
for reclamation purposes. Should an area within the East Site be properly prepared for topsoil
and subsoil placement, it is expected that the topsoil and subsoil will be replaced. The
replacement depths for topsoil and subsoil will be in the range of 0.07 metre and 0.15 metre
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respectively. Any excess topsoil and subsoil will be stockpiled in the proposed stockpile
locations shown in the Drawing “Bamber East Site Development” in Appendix G.
Topsoil and subsoil stripping operations will be suspended during wet or partially frozen
conditions. There will be no basis for claim due to inclement weather.
7. Excavate and Stockpile Overburden Materials
Detailed pit analysis data will be made available to the Contractor as required, however for
bidding purposes, the site has an approximate overburden depth of 3.0metre.
The County will designate the earthwork locations prior to the commencement of excavation,
placement and stockpiling operations. Material from the overburden pile will be used to
partially reclaim the fill area as shown in the Drawing “Bamber East Site Development” in
Appendix G, while overburden material from the development area is to be directly placed
(progressive reclamation) within the fill area. The objective in terms of progressive reclamation
is to ensure that the disturbed lands associated with the pit are reclaimed to an equivalent
land capability. The internal slopes will be contoured to no steeper than 20:1. Slopes will be
contoured to ensure drainage flows south and stays internally within the pit limits and meets
the activities plan were applicable. Compaction in the area of the access road or other highly
travelled areas will be alleviated prior to topsoil and subsoil placement.
All associated work pertaining to the excavation and placement of the material shall be
incidental and have no basis for claim.
8. Measurement and Payment
Payment for the reclamation and development earthwork activities will be at the contract unit
price per cubic metre to the nearest cubic meter. The unit price will be compensation for any
work pertaining to the excavation and the placement of material. Unit Price compensation will
also include the supply of all equipment, labour, tools and incidentals necessary to complete
the Work in accordance with the specifications.
The payment for mobilization will be made on a lump sum basis upon completion of moving
all units required to site as part of the monthly progress payment. The payment for
demobilization will be made on a lump sum basis upon completion of all the Work as per the
Contract including but not limited to removal all the equipment, associated facilities, site cleanup and getting the site back to its original state with the exception of required work.
All progress payments will be prepared by the County on a monthly basis. Payments will be
calculated on the basis of the actual work completed at the unit prices quoted for the Work
together with extra work valued as provided in the Contract.
The final quantities of work performed will be computed by the County Representative on the
basis of measurements taken by him or his agents and these measurements shall be final
and binding.
Payment will be made to the Contractor within 30 days following receipt of a detailed invoice
for goods and services for accepted deliverables. Goods and Services Tax shall be identified
separately on all invoices.
A ten (10%) percent holdback shall be withheld from the total of all payments in accordance
with Article 4 of Appendix A – Form of Agreement.
9. Contractor’s Supervisor
The Contractor will have a competent person on site at all times through the duration of the
work, to supervise the crushing, stockpiling, and hauling of granular materials operations. This
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supervisor will be in daily contact with the County’s Representative of the Contract, and will
receive and carry out the necessary instructions when those operations are underway.
10. Existing Utilities
The Contractor will be responsible for any damages caused to existing utilities, as a result of
his operations. The Contractor will be responsible for arranging all utility locates as required
at each work site, and will comply with all permit requirements.
11. Traffic Accommodation
Care must be taken to ensure that Range Road 44 is adequately maintained and open during
the operational period of the work. The Contractor shall take due care not to damage the
County’s infrastructure while performing the Work and will be responsible to maintain and
repair any damage.
If required, the Contractor shall enter into a Local Road Use Agreement with Parkland County.
The agreement will cover the use of local roads as haul roads and detour roads and will
address maintenance and restoration of roads used under this contract. The County contact
is:
Shawn Satz
Public Works Department
Parkland County
Phone: 780-968-8888 ext. 8448
12. Environmental Management and Control
The Contractor shall conduct their operations in accordance with the current legislation and
Codes of Practice concerning Environmental Management and Control, including the
Environmental Protection and Enhancement Act, the Water Act, and other related legislation.
It shall be the Contractor's responsibility to familiarize himself with the applicable legislation
and regulations and obtain all necessary permits and/or approvals for his operations.
The Contractor shall prepare and implement an Environmental Construction Operations
(ECO) Plan for the project. Complete ECO plans shall consist of written procedures and
drawings that address the environmental protection issues relevant to the site. Finalized ECO
Plans must be approved by the County before work can commence.
The Contractor shall not dump, spill or dispose of any overburden, trees, brush petroleum
products, camp refuse or any other debris into any watercourse, reservoir or other natural
water basin, or into any area which may ultimately cause pollution to water drainage or storage
systems. The Contractor will cleanup any deposits or waste arising from his work which may
cause subsequent pollution, and should he fail to do so, the County may, without further
notice, arrange the clean-up of such deposits at the expense of the Contractor.
13. Site Cleanup and Restoration
The Contractor will dispose of and clean up all waste materials produced or incidental to the
crushing and stockpiling operations, as instructed by the County. All crusher sites and
stockpiles will be left in a manner satisfactory to the County.
All fines and contaminants will be cleaned up at all sites where existing bases are located as
designated by the County.
14. Completion and Acceptance
Upon notice from the Contractor of completion of the Contract, the County will conduct an
inspection accompanied by the Contractor's Supervisor. If all work under this Contract is found
to be completed in accordance with the specifications, then that inspection shall constitute the
Contract Completion Inspection and the County will notify the Contractor, accordingly in
writing.
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If this inspection discloses any work, in whole or in part, as being unsatisfactory; the County
will give the Contractor the necessary instructions for correction of same, and the Contractor
shall immediately comply with and execute such instructions. Upon satisfactory completion or
correction of the work, another inspection will be conducted which shall constitute the Contract
Completion Inspection and the Contractor will be notified in writing.
[End of Appendix F]
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APPENDIX G – DRAWINGS
Attached as separate electronic document.
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