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PART 1 – INTRODUCTION 

1.1 Invitation  

This Request for Quotations (the “RFQ”) issued by Parkland County (the “County”) is an 
invitation to submit non-binding offers for the provision of gravel pit site development and 
reclamation work at Parkland County’s Bamber East Pit as further described in Part 4 – RFQ 
Particulars, for the Rates established in Appendix B. The respondent selected pursuant to this 
RFQ process will be informed in writing. Respondents not selected will also be informed in 
writing. 
 
Parkland County is a rural municipality located immediately west of Edmonton. Covering an 
area of 242,595 hectares (599,500 acres), it is one of the largest in size and one of the highest 
populated of all rural municipalities in Alberta. Parkland County has grown to a community of 
over 30,000 people and has seen generations of families continue to enjoy country living. 
 
For the purposes of this procurement process, the “County Contact” shall be: 
 
County Contact:   Ted Wright, Civil Infrastructure Projects Procurement Specialist 
Email:    ted.wright@parklandcounty.com   

1.2 RFQ Timetable 

Issue Date of RFQ April 21, 2020 

Deadline for Questions May 12, 2020 at 16:30 hrs local time 

Deadline for Issuing Addenda May 19, 2020 

Submission Deadline June 2, 2020 at 14:00:00 hrs local time 

Rectification Period Three (3) Business Days from Notification of 
Rectification 

 
The RFQ timetable is tentative only, and may be changed by Parkland County at any time 
prior to the Submission Deadline. Responses received after the Submission Deadline will be 
rejected. 

1.3 No Guarantee of Volume of Work or Exclusivity of Contract  

Parkland County makes no guarantee of the value or volume of work to be assigned to the 
successful respondent. The Agreement with the selected respondent will not be an exclusive 
contract for the provision of the described Deliverables. Parkland County may contract with 
others for the same or similar Deliverables to those described in the RFQ or may obtain the 
same or similar Deliverables internally. 

1.4 Submission Instructions 

Respondents are requested to submit the Mandatory Requirements along with their 
submission in the form prescribed herein by the Submission Deadline to the Parkland County 
Contact identified below in the manner set out below. 
 
Respondents should submit one electronic copy (in PDF or Word format) by email to the 
County Contact.  
 
Ted Wright, Civil Infrastructure Projects Procurement Specialist 
Email: ted.wright@parklandcounty.com 
 
Proposals are to be prominently marked with the RFQ title and number (see RFQ cover), with 
the full legal name and return address of the respondent, and with the Submission Deadline. 

mailto:korrine.mckeage@parklandcounty.com
mailto:ted.wright@parklandcounty.com


  

RFQ No. Q200317PW - Bamber East Gravel Site Development and Reclamation                        Page 4 of 55 

To ensure receipt of their submission, respondents should also send a second email to the 
County Contact to confirm. 

1.5 Respondents to Review RFQ 

Respondents shall promptly examine all of the documents comprising this RFQ and (a) shall 
report any errors, omissions or ambiguities and (b) may direct questions or seek additional 
information in writing by e-mail to the Parkland County Contact on or before the Deadline for 
Questions. Parkland County is under no obligation to provide additional information but may 
do so at its sole discretion. It is the responsibility of the respondent to seek clarification from 
the Parkland County Contact on any matter it considers to be unclear. Parkland County shall 
not be responsible for any misunderstanding on the part of the respondent concerning this 
RFQ or its process. 
 
Respondents and their representatives may not contact individuals employed or engaged by 
any member of Parkland County, other than the Parkland County Contact, concerning matters 
regarding this RFQ. Only information received by the Parkland County Contact will be 
considered in the RFQ process. All such communications must be in writing. Any respondent 
that does not follow these instructions may be disqualified.   

1.6 All New Information to Respondents by Way of Addenda 

This RFQ may be amended only by an addendum in accordance with this section. If Parkland 
County, for any reason, determines that it is necessary to provide additional information 
relating to this RFQ, such information will be communicated to all respondents by addenda. 
Each addendum shall form an integral part of this RFQ. Such addenda may contain important 
information, including significant changes to this RFQ. Respondents are responsible for 
obtaining all addenda issued by Parkland County.  

1.7 Amendment of Responses 

Respondents may amend their responses prior to the Submission Deadline by submitting the 
amendment in an email prominently marked with the RFQ title and number and the full legal 
name and return address of the respondent to the location set out above. Any amendment 
should clearly indicate which part of the response the amendment is intended to amend or 
replace. 

1.8 Withdrawing Submissions  

At any time throughout the RFQ process, a respondent may withdraw a submission. To effect 
a withdrawal, a notice of withdrawal must be emailed to the County Contact and must be 
signed by an authorized representative. The County is under no obligation to return withdrawn 
submissions. 

1.9 Debriefing 

Respondents may request a debriefing after receipt of a notification of award. All requests 
must be made in writing to Parkland County Contact and must be made within sixty (60) days 
of notification of award.  

1.10 Litigation 

Pursuant to Parkland County Policy C-AD35 – Impending Legal Action, suppliers who have 
initiated legal proceedings against Parkland County are ineligible to submit a proposal in 
response to this RFQ.  For further information, please contact the Parkland County Contact. 
 

[End of Part 1] 
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PART 2 – EVALUATION OF QUOTATIONS 

2.1 Stages of Evaluation 

The evaluation of quotations will be conducted in the following stages: 

 Stage I will consist of a review to determine which submissions satisfy all of the 
mandatory requirements. Quotations failing to satisfy the mandatory requirements as 
of the Submission Deadline will be provided an opportunity to rectify any deficiencies. 
Quotations failing to satisfy the mandatory requirements within the Rectification Period 
will be excluded from further consideration. The Rectification Period will begin to run 
from the date and time that Parkland County issues its rectification notice to the 
respondent. 

 Stage II will consist of a scoring on the basis of the Rated Criteria as set out in Part 4 
– RFQ Particulars.  

 Stage III may consist of an interview with the highest scoring respondent(s) from Stage 
II.  
 
Subject to the Terms of Reference and Governing Law, the top-ranked respondent as 
established under the evaluation will be selected to enter into a contract for the 
provision of the Deliverables. The selected respondent will be expected to enter into a 
contract within the timeframe specified in the selection notice. Failure to do so may, 
among other things, result in the disqualification of the respondent and the selection 
of another respondent, or the cancellation of the RFQ.  

2.2 Mandatory Requirements 

2.2.1 Mandatory Forms 

Each quotation must include:  

 Appendix B – Quotation Form completed and signed by an authorized 
representative of the respondent; 

 Appendix C – Pricing Form completed by the respondent; and 

 Appendix D – Contractor Questionnaire Form completed by the respondent.  

2.2.2 Other Mandatory Requirements 
 
2.2.2.1 Safety Prequalification 

Respondents must have obtained a Certificate of Recognition (COR) appropriate to their 
industry, issued by the Alberta Construction Safety Association or other certifying partner.  
Respondents must submit with their submission a copy of their COR which shall be valid at 
the time of the stated Submission Deadline for this RFQ.  The County will confirm certification 
by checking the Government of Alberta certification list https://work.alberta.ca/occupational-
health-safety/cor-find-employers-wi.  
 
 
For respondents who have not obtained a Certificate of Recognition, a valid Temporary Letter 
of Certification (“TLC”) issued by the Alberta Construction Safety Association (“ACSA”) will be 
considered. Parkland County will confirm that the respondent possesses a COR or a valid 
TLC through the Alberta Construction Safety Association.  Respondents are advised that a 
Small Employer’s Certificate of Recognition (“SECOR”), for employers with less than ten 
employees, will be considered acceptable. 

https://work.alberta.ca/occupational-health-safety/cor-find-employers-wi
https://work.alberta.ca/occupational-health-safety/cor-find-employers-wi
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Parkland County will confirm certification by checking the Government of Alberta certification 
list https://work.alberta.ca/occupational-health-safety/cor-find-employers-wi.  
 
It is the respondent’s responsibility to ensure his registration in the program is properly 
documented with the Alberta Construction Safety Association and the County will assume no 
liability for errors or omissions by the Alberta Construction Safety Association in this regard.  
Prospective respondents who do not possess a COR and wish to obtain information about 
obtaining a COR, SECOR or TLC, are advised to contact: 
 
   Alberta Construction Safety Association 
   www.acsa-safety.org 
 
2.2.2.2 Consent of Surety 
The quotation must be accompanied by a signed Consent of Surety issued by a licensed 
company, firm or agency authorized to transact business of a Surety in the Province of Alberta 
For the contract security set out in Appendix E – Section 1.4. 

2.3 Rated Criteria 

In addition to submitting Appendix B - Quotation Form, noted above and if applicable, 
respondents should respond to the non-price factors described in Part 4 – RFQ Particulars 
with reference to the applicable rated criteria categories as set out in Section 4.3 of Part 4 – 
RFQ Particulars.  

2.4 Tie Score 

In the event of a tie score, the selected respondent will be the respondent with the most 
competitive pricing. 
 

[End of Part 2] 
  

https://work.alberta.ca/occupational-health-safety/cor-find-employers-wi
file://///srv-vm-file/groups/Purchasing/2016%20Procurement%20Requests/Infrastructure%20Services%20Division/Engineering/Highway%2060%20&%20Township%20Road%20531A%20Intersection%20Upgrade/Procurement%20Process/www.acsa-safety.org
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PART 3 – TERMS OF REFERENCE AND GOVERNING LAW 

 
In responding to this RFQ, and to be eligible for consideration, each respondent must submit 
a completed and signed Quotation Form that, among other things, acknowledges its 
acceptance of the RFQ Terms of Reference and Governing Law as contained hereunder:  
 

(a) this RFQ process is not intended to create a formal legally binding bidding process 
and shall not give rise to the legal rights or duties applied to a formal Contract A 
binding bidding process or any other legal obligations arising out of any tendering 
process contract or collateral contract, and instead shall be governed by the 
common law applicable to direct commercial negotiations;  

 
(b) neither party shall have the right to make any claims (in contract, tort, or otherwise) 

against the other with respect to the award of a contract, the failure to award a 
contract or the failure to honour a quotation;  

 
(c) the respondent will bear its own costs associated with, or incurred in, the 

preparation and presentation of its quotation, including, if applicable, costs incurred 
for interviews or demonstrations;   

  
(d) no legal obligation regarding the procurement of any good or service shall be 

created between the respondent and Parkland County until Parkland County 
accepts the respondent’s offer in writing; 

 
(e) when evaluating quotations, Parkland County may request further information from 

the respondents or third parties in order to verify, clarify or supplement the 
information provided in the respondent’s submission, and Parkland County may 
revisit and re-evaluate the respondent’s submission or ranking on the basis of any 
such information; 

 
(f) Parkland County may consider the respondent’s past performance on previous 

contracts or any other relevant information taken into account by Parkland County 
when determining the acceptability of a respondent;  

 
(g) Parkland County may disqualify a respondent for any conduct, situation or 

circumstance that constitutes a Conflict of Interest, as solely determined by 
Parkland County.  “Conflict of Interest” shall have the meaning ascribed to it in the 
Quotation Form (Appendix B); 

 
(h) the respondent consents to Parkland County’s collection of the information as 

contemplated under this RFQ for the uses contemplated under this RFQ; 
 

(i) Parkland County will not return the submission or any accompanying 
documentation submitted by a respondent; 

 
(j) Parkland County may elect not to consider a respondent whose quotation contains 

misrepresentations or any other inaccurate, misleading or incomplete information; 
 

(k) Parkland County may prohibit a respondent from participating in a procurement 
process based on poor past performance or based on inappropriate conduct and 
such inappropriate conduct shall include but not be limited to (i) the submission of 
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quotations containing misrepresentations or any other inaccurate, misleading or 
incomplete information, (ii) the refusal of the respondent to honour its pricing or 
other commitments made in its quotation, or (iii) any other conduct, situation or 
circumstance, as solely determined by Parkland County, that constitutes a Conflict 
of Interest; and 

  
(l) Parkland County may cancel this RFQ process at any time. 
 
The parties also acknowledge that these terms (a) are included for greater certainty and 
are intended to be interpreted broadly and separately (with no particular provision intended 
to limit the scope of any other provision); (b) are non-exhaustive (and shall not be 
construed as intending to limit the pre-existing rights of the parties to engage in pre-
contractual discussions in accordance with the common law governing direct commercial 
negotiations); and (c) are to be governed by, and interpreted and construed in accordance 
with, the laws of the province of Alberta and the federal laws of Canada applicable therein. 
 

[End of Part 3] 
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PART 4 – RFQ PARTICULARS 

 

4.1  DELIVERABLES 

Parkland County is seeking quotations from qualified contractors to provide earthwork 
services for the reclamation and development of the Bamber East Pit in Parkland County. This 
project supports the ongoing development of the pit activity plan for the Bamber East Pit. 
 
4.1.1 Scope of Work 
The Scope of Work in this RFQ includes, but is not limited to, Excavation and placement of 
approximately 200,000 m³ of overburden, horizon B (Subsoil), and horizon A (Topsoil) 
materials, from the development areas MS3 and MS4 as indicated in Appendix G - Drawings. 
Placement of Material will be in the excavation area in MS3 and the partially reclaimed Area 
in MS2. 
 
The Work will adhere to the most current pit activities plan for the site. A copy of the plan and 
any applicable drawings will be provided to the awarded respondent. 
 
The provision of the Deliverables will be governed by the terms and conditions set out in 
Appendix A.  

4.2  MATERIAL DISCLOSURES 

 
4.2.1 Location of Work  
The Bamber East Pit is located within SW 16-53-04 W5M which is located approximately 5 
km west of the Village of Wabamun and approximately 0.5 kilometres south of Highway 16 on 
Range Road 44. 
 
4.2.2 Project Schedule  
The Contractor must complete all the Work by October 16, 2020. 
 
A pre-construction meeting between the Contractor and Parkland County will be arranged two 
weeks prior to work commencing. The Contractor must provide both a Traffic Accommodation 
Strategy (TAS) and anEnvironmental Construction Operations (ECO) plan within two weeks 
of the pre-construction meeting.   
 
The Contractor shall have no basis for claim for working in inclement weather, and utilizing 
extra labour and equipment for adverse and/or frozen conditions. 
 
4.2.3 Specifications and Standards 
The Contractor shall comply with the specifications, standards and requirements outlined in 
Appendix F – Special Provisions. 
 
4.2.4 Security 
The Contractor shall provide securities in accordance with Appendix E Section 1.4, Security. 
 
4.2.5 Insurance Coverage 
The Contractor shall carry Insurance policies in accordance with the minimum requirements 
and limits set out in Appendix E Section 1.5, Insurance. Proof of insurance should be provided 
to the County with the respondent’s submission. 
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4.2.6 Worker’s Compensation Board (WCB) 
The Contractor shall comply with all the requirements of the Worker’s Compensation Act of 
Alberta. A WCB Clearance Letter should be provided to the County with the respondent’s 
submission as evidence of such compliance. 
 
4.2.7 Designation of Prime Contractor 
The Contractor acknowledges that it will be the Prime Contractor as defined in OH&S 
Legislation and is aware of and accepts the added responsibilities that comes with that 
designation.   
 
4.2.8 Estimated Quantities 
The estimated quantities mentioned above are indicative quantities only and the County may 
increase or decrease these quantities anytime at its sole discretion. The Contractor shall move 
and place all material in areas as designated by the County within the designated work areas. 
The Contractor will have no basis for any claims due to changes in quantities.  

4.3 RATED CRITERIA 

Stage II will consist of an evaluation of the quotation to determine the high score based on the 
following criteria: 
 

Rated Criteria Category Point 
Scale 

Weighting Total Points 
Available 

Stage II 

Corporate Profile, Demonstrated 
Experience and References  

0 to 5 x2 10 

Health and Safety Program 0 to 5 x3 15 

Equipment and Availability of Backup Units  0 to 5 x2 10 

Work Plan, Methodology, and Project 
Schedule 

0 to 5 x3 15 

Pricing n/a n/a 50 

Total Points 100 

 
Scoring shall be awarded on a scale of 0 to 5 as outlined below. Partial scores or scores not 
defined below will not be used. Points will be assigned for each applicable criteria based on 
the information provided in the submission response. Points could be modified, depending 
upon reference checks, and other independent information subsequently received and 
confirmed. 
 

5 Fully exceeds expectations, Respondent clearly understands the 
requirement, excellent probability of success 

4 Somewhat exceeds expectations; high probability of success 

3 Fully meets expectations; Respondent has good understanding of 
requirement, no weakness or deficiencies good probability of success 

2 Partially meets expectations; minor weakness or deficiencies, fair 
probability of success 

1 Does not meet expectations or demonstrate understanding of the 
requirements, major weakness or deficiencies, low probability of success 

0 Lack of response or complete misunderstanding of the requirements, no 
probability of success 
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Respondents should ensure their submission includes the following information to 
facilitate the evaluation process so that their submission receives full consideration:   
 
4.3.1 Corporate Profile, Demonstrated Experience and References 
This criterion will be evaluated as follows: 
 
(a) The respondent must provide a list of key personnel that will be assigned to the project 

including their proposed role. The key staff, subcontractors, and their roles shall be shown 
in an organizational chart.  

(b) Number of years the respondent has been providing the necessary expertise for the 
similar project(s) in similar environmental and climate conditions; 

(c) Demonstrated corporate suitability for providing the services relative to this RFQ; 

(d) Experience of respondent in  providing similar goods and services relevant to the 
Deliverables; 

(e) Related experience and client references from Contractor Questionnaire Form in 
accordance with the instructions set out in the Form attached as Appendix D to this RFQ; 
and 

(f) Qualifications and experience of Key Personnel and any sub-contractors. 

 
4.3.2 Health and Safety Program 
This criterion will be evaluated as follows: 
(a) Demonstrated commitment to health and safety based on: 

 WCB report card or premium statement;  

 Health and Safety documentation; 

 Table of Contents from Health and Safety Manual; 

 Prime Contractor Certification (preferred); and 

 Any other safety information. 

 

4.3.3 Equipment and Availability of Backup Units 
This criterion will be evaluated as follows: 
(a) Proposed equipment with backup units;  

(b) Availability in hours to supply backup units, if replacement is required; and 

(c) Plan to ensure operations will continue in case of equipment failure. 

 
4.3.4 Work Plan, Methodology, and Project Schedule 
This criterion will be evaluated as follows; Proposed methodology and respondents 
understanding of the project, key issues/challenges and overall approach to deal with the 
construction activities; proposed approach to mitigate risks identified. This should include but 
is not limited to: 

(a) Work plan and project schedule, including level of resources for each activity with 
contingency, and a start and completion date for all items outlined in the Deliverables; 

(b) Plan to minimize disruption to traffic; 

(c) Providing safe movement for workers, motorists and pedestrians; and 
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(d) Work site management plan including laydown areas, construction zones, and project 
phasing that meets the project schedule as indicated in Section 4.2.2. 

 
4.3.5 Evaluation of Pricing 
Respondents shall complete the Pricing Table in Appendix C – Pricing Form. 
 
Pricing will be scored based on a relative pricing formula using the rates set out in the Pricing 
sheet.   
 
Each Respondent will receive a percentage of the total possible points allocated to price for 
the particular category it has bid on by dividing that Respondent’s price for that category into 
the lowest bid price in that category. For example, if a Respondent bids $120.00 for a 
particular category and that is the lowest bid price in that category, that Respondent receives 
100% of the possible points for that category (120/120 x 100 = 100%). A Respondent who 
bids $150.00 receives 80% of the possible points for that category (120/150 x 100 = 80%) and 
a Respondent who bids $240.00 receives 50% of the possible points for that category 
(120/240 x 100 = 50%). 
 
Lowest rate 
------------------  x  Total available points = Score for proposal with second-lowest rate 
Second-lowest rate 
 
Lowest rate 
-------------------  x  Total available points = Score for proposal with third-lowest rate 
Third-lowest rate 
 
And so on, for each submission. 
 

[End of Part 4] 
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APPENDIX A – FORM OF AGREEMENT  

5. Contract Agreement 
 
THIS SECTION SHALL BE FILLED OUT BY THE SUCCESSFUL CONTRACTOR 
 

THIS Agreement made and concluded in duplicate as of this ______ day of 
__________ 20___, by and between Parkland County in the said Province of Alberta 
(hereinafter called "the County") of the first part and      
            
          of   
           in  
      (hereinafter called "the Contractor") of the second part. 
 

WITNESSETH, that for and in consideration of the covenants and agreements on the 
part of the County, hereinafter contained and the prices hereinafter mentioned, the Contractor 
for himself, his executors, administrators and assigns, covenants and agrees with the County 
to do, furnish and perform the works, materials, matters, and things required to be done, 
furnished and performed, in the manner hereinafter described, in connection with the following 
work or works, namely: 
 
CONTRACT NO. C200317PW - Bamber East Gravel Site Development and Reclamation                        
 
in strict accordance with the plans and specifications of said work hereto attached, and to 
deliver the same over, complete and fully finished in every particular to the County on or before 
October 16, 2020. 
 

IT is mutually agreed that the attached tender and bond of the Contractor, together 
with the plans, specifications and any special provisions herein designated and referred to are 
hereby made and shall be considered part of this Agreement the same as if herein fully set 
forth. 
 

IN CONSIDERATION WHEREOF, and upon the Contractor fully completing and 
executing in every particular the Work herein contracted for within the time hereinbefore set 
out, and upon the said Contractor satisfying the County that all just claims for labour and 
materials and for damages in connection with the Work have been paid, the County 
covenants, promises and agrees to pay unto and to the said Contractor for the actual amount 
of work done and materials in place at the unit prices and amounts stipulated in the 
Contractor's attached RFQ. 
 
5.1.1 The Contractor has furnished the following security for the due fulfillment of the 

contract in accordance with the provisions concerning Security in Appendix E – 
Section 1.4 of the RFQ: 

 
 The Contractor has furnished and the County accepts a Performance Security as 

follows:  
           

           

    _____      ______ 

 
and a Labour and Material Payment Security as follows: 
           

           

    _____      ______ 
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OR 

The Contractor has furnished a security deposit in the form of a 

_______________________ in the amount of $_______________________, that has 

been deposited with the County. 

 
5.1.2 The attached RFQ and securities of the Contractor, together with the plans, general 

conditions, specifications and any special provisions herein designated and referred 
to are hereby made and shall be considered part of this Agreement the same as if 
herein fully set forth. 

 
5.1.3 For all purposes of or incidental to the contract, the Contractor's physical and postal 

address shall be deemed to be:  
            

           

             

 

SIGNED, SEALED, AND DELIVERED BY THE CONTRACTOR IN THE PRESENCE OF: 
 
 
 
             
Witness     Contractor 
 
 
             
Date      Date 
 
 
 
REVIEWED BY THE DIRECTOR OF ROAD MAINTENACE & DRAINAGE 
 
 
                             
Director, Road Maintenance and Drainage    Date 
 
   
SIGNED BY THE GENERAL MANAGER OF OPERATIONS SERVICES AND THE SEAL 
OF PARKLAND COUNTY AFFIXED: 
 
 
             
General Manager, Operations Services      Date  
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APPENDIX B – QUOTATION FORM 

1. Respondent Information 

Please fill out the following form, and name one person to be the contact for this RFQ 
response and for any clarifications or amendments that might be necessary. 

Full Legal Name of 
Respondent: 

 

Any Other Relevant Name 
under Which the 
Respondent Carries on 
Business: 

 

Street Address:  

City, Province/State:  

Postal Code:  

Phone Number:  

Fax Number:  

Company Website (If Any):   

RFQ Contact Person and 
Title:  

 

RFQ Contact Phone:  

RFQ Contact Facsimile:  

RFQ Contact E-mail:  

2. Acknowledgement of Terms of Reference and Governing Law 

The respondent acknowledges that this RFQ process will be governed by the specific Terms 
of Reference and Governing Law set out in this RFQ, and that, among other things, the Terms 
of Reference and Governing Law confirm that this procurement process does not constitute a 
formal legally binding bidding process, and that there will be no legal relationship or obligations 
created until Parkland County accepts the respondent’s offer in writing. 

3. Ability to Provide Deliverables 

The respondent has carefully examined this RFQ and has a clear and comprehensive 
knowledge of the Deliverables required. The respondent represents and warrants its ability to 
provide the Deliverables in accordance with the requirements of the RFQ for the pricing set 
out below and has provided a list of any subcontractors to be used to complete the proposed 
contract. 

4. Non-binding Price Estimates 

Respondents should provide pricing for the Deliverables by completing Appendix C – Pricing 
Form.  
 
The respondent acknowledges that the pricing is provided in Canadian dollars and includes 
all applicable duties and taxes except for Goods and Services Tax (GST), which should be 
itemized separately, all labour and material costs, all travel and carriage costs, all insurance 
costs, all costs of delivery to Parkland County, all costs of installation and set-up, including 
any pre-delivery inspection charges and all other overhead, including any fees or other 
charges required by law.  
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The respondent confirms that the pricing information provided is accurate. The respondent 
acknowledges that any inaccurate, misleading or incomplete information, including withdrawn 
or altered pricing, could adversely impact the acceptance of its quotation or its eligibility for 
future work. 

5. Addenda 

The respondent is deemed to have read and accepted all addenda issued by Parkland County 
prior to the Deadline for Issuing Addenda. The onus remains on respondents to make any 
necessary amendments to their quotations based on the addenda. The respondent is 
requested to confirm that it has received all addenda by listing the addenda numbers or, if no 
addenda were issued, by writing the word “None” on the following line: 
____________________________. Respondents who fail to complete this section will be 
deemed to have received all posted addenda.  

6. Conflict of Interest 

Prior to completing this portion of the Quotation Form, respondents should refer to the 
following definition of Conflict of Interest: 
 

“Conflict of Interest” includes, but is not limited to, any situation or circumstance 
where  
 
(a) in relation to the bidding process, the respondent has an unfair advantage or 

engages in conduct, directly or indirectly, that may give it an unfair advantage, 
including but not limited to (i) having, or having access to, information in the 
preparation of its quotation that is confidential and not available to other 
respondents, (ii) communicating with any person with a view to influencing 
preferred treatment in the RFQ process, or (iii) engaging in conduct that 
compromises, or could be seen to compromise, the integrity of the open and 
competitive RFQ process and render that process non-competitive and unfair; 
or  

(b) in relation to the performance of its contractual obligations contemplated in the 
contract that is the subject of this procurement, the respondent’s other 
commitments, relationships or financial interests (i) could, or could be seen to, 
exercise an improper influence over the objective, unbiased and impartial 
exercise of its independent judgement, or (ii) could, or could be seen to, 
compromise, impair or be incompatible with the effective performance of its 
contractual obligations.  

  
If the box below is left blank, the respondent will be deemed to declare that (a) there was no 
Conflict of Interest in preparing its quotation; and (b) there is no foreseeable Conflict of Interest 
in performing the contractual obligations contemplated in the RFQ.   
 
Otherwise, if the statement below applies, check the box.  
 

 The respondent declares that there is an actual or potential Conflict of Interest relating 
to the preparation of its quotation, and/or the respondent foresees an actual or 
potential Conflict of Interest in performing the contractual obligations contemplated in 
the RFQ.   

 
If the respondent declares an actual or potential Conflict of Interest by marking the box above, 
the respondent must set out below details of the actual or potential Conflict of Interest, and 
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must explain why the respondent believes that the Conflict of Interest should not result in 
disqualification form the RFQ process: 
 

 

 

 
The following individuals, as employees, advisers, or in any other capacity (a) participated in 
the preparation of our quotation; AND (b) were employees of Parkland County and have 
ceased that employment within twelve (12) months prior to the submission deadline: 
 

Name of Individual: 

Job Classification: 

Department: 

Last Date of Employment with Parkland County: 

Name of Last Supervisor with Parkland County: 

Brief Description of Individual’s Job Functions: 

 

Brief Description of Nature of Individual’s Participation in the Preparation of the 
Submission: 

 

(Repeat above for each identified individual) 
 
The respondent agrees that, upon request, the respondent shall provide Parkland County with 
additional information from each individual identified above in the form prescribed by Parkland 
County. 
 
7. Confidential Information of Respondent 
A respondent should identify any information in its quotation or any accompanying 
documentation supplied in confidence for which confidentiality is to be maintained by Parkland 
County. The confidentiality of such information will be maintained by Parkland County, except 
as otherwise required by law or by order of a court or tribunal. Respondents are advised that 
their quotations will, as necessary, be disclosed on a confidential basis, to Parkland County’s 
advisers retained for the purpose of evaluating or participating in the evaluation of their 
quotations. If a respondent has any questions about the collection and use of personal 
information pursuant to this RFQ, questions are to be submitted to Parkland County Contact. 
 
 
 

   

Signature of Witness  Signature of Respondent Representative 
 
 
 
 

  

   

Name of Witness  Respondent Representative Name and Title 
   
  Date: _____________________________ 
  I have authority to bind the respondent 
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APPENDIX C - PRICING FORM 

 
1. Instructions on How to Complete Pricing Form  

 
Rates shall be provided in Canadian funds, inclusive of all applicable duties and taxes except 
for Goods and Services Tax (GST), which should be itemized separately. 
 
Rates listed by the respondent shall be all-inclusive and shall include all labour and material 
costs, all travel and carriage costs, all insurance costs, all costs of delivery to the County, all 
costs of installation and set-up, including any pre-delivery inspection charges, and all other 
overhead, including any fees or other charges required by law. 
 

2. Evaluation of Pricing 
Pricing will be evaluated in accordance with Section 4.3.5 – Evaluation of Pricing 
 

3. Unit Price Table 
 
Request for Quotation No. Q200317PW 
 

Item Description Unit 
Estimated 
Quantity 

Unit Price Total 

1 Mobilization 
lump 
sum 

1   

2 
Excavate and placement of Overburden, 
Horizon A and B materials from the MS3 and 
MS4 Areas into previous excavation areas 

m3 200,000   

3 Demobilization  
lump 
sum 

1   

   
Sub-Total  

   
GST  

   Contract Total  
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4. Price Amendment Form  
 
Request for Quotation No. Q200317PW 
 
I,                                                      of                                                                                   , 

                 (Name of Contractor)                                   (Name of Company) 

the undersigned, modify the unit price schedule for our tender as shown in the following table: 
 

Item Description Unit 
Estimated 
Quantity 

Amended 
Unit Price 

Amended Total 

       

      

      

      

   Total Net Impact (+/-)  

   Amended Sub-Total  

   GST  

   
Amended Contract Total 

 

 

List the Addendum Number(s) received, if different from what was indicated on the originally 
submitted RFQ Forms:             ,              ,              ,              . 

 

We also acknowledge and agree that: 
 

1. This change supersedes all previous changes including those to other items. 
Previously submitted changes are all null and void. 

 
2. We accept full responsibility for any lack of confidentiality arising from the use of this 

process. 
 
3. Failure of these revisions to arrive on time, accurately or completely for any reason will 

render these revisions null and void. 
 

 
 

   being    

Signature  Position in Company 

 
of                                                                dated                                                            ,, 
                         Company Name                                                              Date 

 

Attention: Civil Infrastructure Project Procurement Specialist, Procurement Services 
53109A Hwy 779, Parkland County, Alberta, T7Z 1R1 
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APPENDIX D – CONTRACTOR QUESTIONNAIRE FORM  

 
1. Corporate Profile, Demonstrated Experience and References 
 
In addition to providing the information below, respondents should attach a brief company 
profile. 
 
2. Registered Name 
Provide the registered name of the respondent 

    

3. Date and Location Company Established 
Provide the date and location company established 

Date:     

Location:     

4. Parent Company 
Provide the following information for the respondent’s parent company 

Name:  

Address:  

Phone Number:  

Fax Number:  

Website Address:  

Subsidiaries:  

5. Parent Company Relationship 
Provide details of the authoritative and fiscal relationship between the respondent company, 
the parent company and affiliated companies: 
 

    

 
Is the parent company willing to provide a letter of guarantee of financial responsibility for any 
work awarded to the respondent? 

Yes ☐ No ☐ 

6. Ownership 
Check whether respondent’s company is publicly or privately owned 

 

Publicly owned ☐  Privately owned ☐ 

7. Type of Company 
Check the appropriate type of company 

 
Proprietorship  ☐  Limited Company  ☐ 

Partnership   ☐  Corporation   ☐ 

Other   ☐ 
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If other, provide details: 
 

    

8. Goods and Services Tax (GST) Registration Number 
Provide company’s GST registration number 

 

GST Registration Number     

9. Company Officers 
Provide the following information for all company officers 

Title Name 
Years with 
Company 

   

   

   

   

   

10. Core Businesses 
If applicable, list the other core businesses that the respondent is involved in, in descending 
priority. Attach additional sheets as required 

Other Core Business No. of Years in the Business 

  

  

  

11. Years of Experience 
State the number of years’ experience providing similar services to the project. 

Years of Experience     

12. Relevant Experience and References 
List relevant projects that demonstrate the respondent’s experience in the last five (5) years. 
Relevant experience provided should include the personnel listed below. Attach additional 
sheets as required. 
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Project Reference One 

Client / Company Name:  

Representative for the 
Client: 

 Phone No.   

Email Address:  

Project Location:  

Nature / Scope of Work:  

Contract Dollar Value:  

Date and Length of Project:  

Provide the names of 
Project Staff: 

    

 
Project Reference Two 

Client / Company Name:  

Representative for the 
Client: 

 Phone No.   

Email Address:  

Project Location:  

Nature / Scope of Work:  

Contract Dollar Value:  

Date and Length of Project:  

Provide the names of 
Project Staff: 

    

 
Project Reference Three 

Client / Company Name:  

Representative for the 
Client: 

 Phone No.   

Email Address:  

Project Location:  

Nature / Scope of Work:  

Contract Dollar Value:  

Date and Length of Project:  

Provide the names of 
Project Staff: 

      

13. Management Structure 
Provide an organizational chart of key staff that would be assigned to the project. The 
organizational chart must include at minimum the Project Managers, Site Superintendents, 
and key Foremen. This organizational chart is to indicate the on and off-site personnel and 
their roles and areas or levels of responsibility. 
 

Organizational chart included in submission  ☐ 
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14. Key Personnel 
Identify all key personnel and their alternates and their proposed position for this project. 

Personnel Position Description 

  

  

  

  

  

  

  

  

15. Staff Training / Certification 
Attach resumes for all key personnel, and their alternates, that are listed in the organizational 
chart requested above. All key personnel such as Project Manager, Site Superintendents, and 
key Foremen, assigned to these projects shall have a minimum of five (5) years’ experience 
in related type of construction. The key personnel should have held a similar role at the same 
level of responsibility on at least one (1) project of a similar scope and magnitude. 
 

Key Personnel resumes included in submission  ☐ 

Copies of staff certification included in submission  ☐ 

16. Subcontractors 
If the respondent is utilising a list of subcontractors, provide a breakdown of roles and 
responsibilities to be assigned to subcontractors. Include past experience with identified 
subcontractors. 

Subcontractor Name:  

Roles and Responsibilities to be 
Assigned: 

 

Past Project Experience with 
Subcontractor: 

 

Subcontractor Name:  

Roles and Responsibilities to be 
Assigned: 

 

Past Project Experience with 
Subcontractor: 

 

(Repeat above for each identified subcontractor) 
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17. Proposed Construction Methodology and Scheduling 
Respondents must attach the proposed methodology (maximum two (2) pages) outlining the 
respondents understanding of the project, key issues/challenges and overall approach to deal 
with the construction activities as well as a proposed approach to mitigate risks identified. This 
should include, but is not limited to: 

(a) providing safe movement for workers, and motorists, and 

(b) work site management plan including laydown areas, construction zones, and project 
phasing. 

 
Additionally, respondents are to attach a proposed project schedule including a Gantt chart 
(or similar) that identifies the level of resources for each activity, with contingency, that meets 
the project schedule as indicated in the Part 4 – RFQ Particulars. 

Safety and Environmental 
In addition to the mandatory COR certification required in Section 2.2.2.1, respondents should 
provide the following documentation:  
 

18. Prime Contractor Certification 
Unless otherwise stated in the Supplementary General Conditions, the Contractor is assigned 
the role of Prime Contractor pursuant to s. 3 of the Occupational Health and Safety Act, R.S.A. 

2000, c. O‐2 for the Work Site and is responsible for ensuring compliance with all Applicable 
Laws relating to safety by all employers and employees on the Work Site. Such Certification 
should be possessed by one (1) Key Project Team member. Respondents are to attach a 
copy of the Prime Contractor Certificate. 
 

Prime Contractor certification included in submission  ☐ 

19. Health and Safety Manual 
Provide details of respondent’s health and safety program inclusive of program to train 
seasonal staff. Attach additional sheets as required. A copy of the respondent’s safety manual 
should be attached. 
 

Health and Safety Manual included in submission   ☐ 

 

20. Regulatory Warnings, Stop‐Work Orders or Citations 

Provide incident and resolution details of any health, safety or environment‐related regulatory 
warnings, stop‐work orders or citations issued to the respondent within the last three (3) years. 
Attach additional sheets as required. 

 

21. WCB Employer Report Card and Clearance Letter 
Respondents are to attach a copy of both their WCB Employer Report Card and a current 
WCB Clearance Letter. For companies based outside of Alberta or Canada, provide details of 
equivalent Workers’ Compensation Authority that addresses worker safety and formula/rating 
used for home office location. 
 

WCB employer report card included in submission  ☐   

Clearance letter included in submission    ☐ 
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22. Proof of Insurability 
Respondents shall carry Insurance policies in accordance with the minimum requirements 
and limits set out in Appendix E Section 1.5, Insurance, Insurance. Proof of insurance is to be 
included in the respondent’s submission. 
 

Proof of Insurability included in submission  ☐ 

23. Relevant ECO Plan Example From a Previous Project 
Provide a recent ECO Plan used in a project of similar scope. If the respondent is unable to 
provide a recent ECO plan of similar scope, an ECO Plan specific to this project will be 
accepted.  A copy of the respondent’s ECO Plan should be attached. 
 

ECO plan included in submission  ☐ 

 

24. Site Conditions 
 
Each respondent is encouraged to examine the Work site at their own risk and should satisfy 
themselves as to the nature and location of the work, site conditions and all matters which 
can in any way affect the work. Provide the name of the respondent’s representative who 
visited and inspected the site:  
 

Name of Respondent’s Representative:  
 
 

Representative’s Title:  
 
 

Date of Site Visit:   
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25. Submission Requirements Checklist for Appendix D 
In addition to the mandatory documents required in Section 2.2 Mandatory Requirements of 
this RFQ, the following documents are to be attached to the respondent’s submission: 
 

Reference Title Attached 

Appendix D Contractor Questionnaire (Completed) ☐ 

Section 13 Organization Chart ☐ 

Section 15 Resumes for Key Personnel ☐ 

Section 17 Proposed Construction Methodology and Scheduling  ☐ 

Section 18 Prime Contractor Certificate ☐ 

Section 19 Health and Safety Manual ☐ 

Section 21 WCB Employer Report Card ☐ 

 WCB Clearance Letter ☐ 

Section 22 Proof of Insurability ☐ 

Section 23 ECO Plan ☐ 
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APPENDIX E – GENERAL CONDITIONS 

1.1 Definitions 
The following definitions apply to all Contract Documents. Terms used in the Contract which 
are defined in this Section shall have the meanings designated in these definitions. 
 
1.1.1 "Respondent" shall mean any individual, Company, Partnership, or Corporation 

submitting a RFQ for the Work contemplated acting directly or through a duly 
authorized representative. 

 
1.1.2 "Contract" shall mean the written agreement covering the performance of the Work 

and the furnishing of labour, equipment and materials in the construction of the Work. 
 

It shall include the RFQ, Contract Form, Contract Securities, Tender, Plans, General 
Conditions, Specifications,  Special Provisions and all Supplemental Agreements 
required to complete the Work in a substantial and acceptable manner. 

 
1.1.3 "Contractor" shall mean the party or parties agreeing to perform the Work embraced 

in this Contract, and shall include the heirs, administrators, and assigns, and also the 
legal representative or representatives of such party or parties. 

 
1.1.4 "County" shall mean Parkland County in the Province of Alberta as represented by the 
 Council of the County. 
 
1.1.5 "General Manager" shall mean the General Manager, Operations Services of Parkland 

County, and includes a person specifically authorized to perform any function under 
the Contract. 

 
1.1.6 "Material" shall mean all machinery, tools, plant, power plant, equipment,  articles, 

and things furnished by the Contractor and required for the performance of the 
Contract, and shall also mean all materials furnished by the County for incorporation 
into the Work. 

 
1.1.7 "Plans" shall include all drawings or reproduction of drawings, pertaining to the Work 

or any structure connected therewith. 
 
1.1.8 "Person" shall include a body corporate, or a partnership and the heirs, executors, 

administrators or other legal representatives of a person to whom the context can 
apply according to law. 

 
1.1.9 "Conditions" shall be understood as referring to and including the directions, 

schedules, special provisions, and requirements, contained herein, together with all 
written agreements made or to be made, pertaining to the method and manner of 
performing the Work, or to the quantities or quality of materials to be furnished under 
the Contract. 

 
1.1.10 "Surety" means the corporate body or bodies licensed to do business in Alberta and 

bound with and for the Contractor to provide security, respectively, for: 
 

(a) the due performance of the Contract; and/or 

(b) the payment in full of all items for labour and for materials used or reasonably 
required for use in the performance of the Contract; and/or 

(c) for the repair of any damage to or failure in the Works to which the Contract 
relates and for which the Contractor is responsible under the Contract, to the 
full extent of the respective bonds. 
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1.1.11 "Work" shall mean and include all or any part of the Work to be executed under the 

Contract whether complete or incomplete, and may be as originally set forth or as 
varied by the County, and any or all of the equipment, material and labour supplied or 
used by the Contractor. 

 
1.1.12 “Implied Provisions” in this Contract shall mean: 
 

(a) words importing male persons include female persons and corporations and 

(b) words in the singular include the plural, and words in the plural include the 
singular. 

 

1.2 Quantities 
The quantities given in the RFQ form are to be considered as approximate only, and are to 
be used in the comparison of bids. Final payment to the Contractor will be made for the actual 
quantities only of Work performed or materials furnished in accordance with the plans and 
specifications as determined by measurements made by the County. It is agreed that the 
quantities of Work to be done or materials to be furnished may be altered by the County and 
such alterations shall not be considered as a waiver of any condition of the Contract, or as 
invalidating any of the provision thereof, nor shall any changes be made in the Contract unit 
prices on account of such alterations, but the same unit prices shall apply as if no alteration 
had been made. 
 
1.3 Examination of Work 
The respondent is required to investigate and satisfy himself of everything and of every 
condition affecting the Works to be performed and the labour and material to be provided, and 
it is mutually agreed that providing a submission shall be conclusive evidence that the 
respondent has made such investigation. 
 
1.4 Security 
Security shall be required by the RFQ documents, the successful respondent will be required 
to furnish security in a form satisfactory to the General Manager as follows: 
 
(a) a surety bond in the amount of fifty (50%) percent of the Contract tender price, or a 

cash deposit or irrevocable letter of credit in the amount of ten (10%) percent of the 
Contract tender price as a guarantee for the due performance of the Contract, and, 

(b) a surety bond in the amount of fifty (50%) percent of the Contract tender price, or a 
cash deposit or irrevocable letter of credit in the amount of ten (10%) percent of the 
Contract tender price as a guarantee for the payment in full of all claims for labour 
and for material used or reasonably required for use in the performance of the 
Contract. 
 

1.5 Insurance 
The Contractor shall furnish and maintain the following insurance coverage, insuring the 
Contractor and his employees against all claims and demands, loss costs, damages or actions 
arising out of the Contractor's obligations out of Section 1.26 of these Conditions: 
 
(a) comprehensive general liability for an amount of not less than five million dollars 

($5,000,000.00) inclusive per occurrence, and 

(b) standard automobile insurance for all vehicles owned, licensed, or leased by the 
Contractor for an amount of not less than five million dollars ($5,000,000.00) inclusive 
per occurrence, and 
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(c) non-owned vehicle insurance, for all applicable vehicles, coverage in an amount of not 
less than two million dollars ($2,000,000.00) inclusive per occurrence.  

 
A Certificate of Insurance, naming Parkland County as an “Additional Insured”, shall be 
supplied to the County evidencing that the above insurance is in force, and the Contractor will 
endeavour to provide the County with thirty (30) days written notice prior to any cancellation 
or material change to the policies.   
 
1.6 Compliance with Worker’s Compensation Regulations and Occupational 

Health and Safety Act 
The Contractor shall comply with all regulations and pay all fees pursuant to the provisions of 
the Worker's Compensation Act of Alberta. The Contractor shall obtain and provide to the 
County a letter or similar document, confirming that the Contractor has an active account that 
is in good standing from each Worker’s Compensation Board or similar body constituted in 
accordance with the workers’ compensation legislation of each jurisdiction in Canada in which 
the Work will be performed, and that the Contractor has not opted out of workers 
compensation, where allowed. 
 
1.6.1 Designation of Prime Contractor 
The Contractor shall familiarize himself, his staff and his subcontractors with the terms of the 
Occupational Health and Safety Act and Regulations thereunder to ensure complete 
understanding respecting the responsibilities given and compliance required. The Contractor 
acknowledges that he is and assumes all of the responsibilities and duties of, the Prime 
Contractor as defined by the Occupational Health and Safety Act, and that he shall, as a 
condition of the Contract, comply with the Occupational Health and Safety Act and the 
Regulations thereunder. 

 
Copies of current legislation can be obtained from: 
 
  Queen’s Printer Bookstore 
  5th floor Park Plaza Building 
   10611 - 98 Avenue NW 
   Edmonton, Alberta  T5K 2P7  
  http://www.qp.alberta.ca/index.cfm 
 
The Contractor shall develop operational occupational health and safety policies, procedures 
and plans to ensure the safety of the workers at the construction site and the public traveling 
through the site. If so requested by the County, the Contractor shall provide copies of these 
occupational health and safety policies, procedures and plans on the following working day. 
 
The General Manager, may suspend work in accordance with Section 1.9 in cases of 
recognized imminent danger. 
 
1.6.2 Responsibility for Subcontractors/Owner Operators  
The Prime Contractor shall, to the extent required by the Occupational Health and Safety Act, 
establish and maintain a Health and Safety system or process to ensure compliance to the 
Act by his subcontractors/owner operators. 
 
1.7 Precedence 
Where a conflict arises between the Specifications, precedence occurs in the following order: 
 
1. Pricing Form 
2. Form of Agreement 
3. Special Provisions 
4. General Terms and Conditions 
5. Change Order and Change Directives 

http://www.qp.alberta.ca/index.cfm
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6. Supplemental Specifications, if applicable 
7. Plans and Drawings 
8. Site Instructions (Written) 

 
1.8 Time of Commencement 
The Contractor shall commence actual construction and/or production of the Work and/or 
materials in accordance with the Project Schedule specified in the Contract. 
 
Time shall be deemed material and of the essence in this Contract. 
 
1.9 Suspension of Work 
The County shall have the authority to delay or suspend the Work, in whole or in part, for such 
period as he may deem necessary, due to such conditions as are considered unfavorable for 
the prosecution of the Work or due to the failure of the Contractor to carry out orders given or 
to perform any provisions of the Contract. No such delay or suspension shall vitiate or void 
this Contract, or any part thereof, or any security or obligation for the performance thereof, 
nor shall the Contractor be entitled to make any claim for damages by reason thereof. Upon 
the termination of such delay or suspension, or upon the removal of the cause thereof, or 
upon the Contractor receiving notice from the General Manager requiring him to resume the 
Work, he shall at once resume operations and diligently carry on the same. The Contractor 
shall not suspend the Work without authority of the General Manager. 
 
1.10 Hindrances and Delays 
Subject to Section 1.11 and Section 1.17 the Contractor shall not have any claim for 
compensation for damages against the County for any stoppage or delay from any cause 
whatsoever. 
 
1.10.1 Utilities 
The County will notify all utility companies, all pipeline owners, and other parties affected, to 
endeavor to have all necessary adjustment of public or private utilities, fixtures, pipelines, and 
other appurtenances, within or adjacent to the limits of construction, made as soon as 
practicable. Wire lines, cable-ways, light standards, water lines, gas lines, water and gas 
meter boxes, water and gas valve boxes, service connections, and all other utility 
appurtenances within the limits of the proposed construction are to be moved by the owners 
upon direction by the County, except as otherwise provided for in the Special Provisions, or 
as specifically noted on the Plans. 
 
It is understood and agreed that the Contractor has considered in his bid all of the permanent 
and temporary utility appurtenances in their present and relocated positions, and that no 
additional compensation shall be allowed by the County for any delays, inconvenience or 
damage sustained by him due to any interference from the said utility appurtenance, or the 
operation of moving them. 
 
It is further understood and agreed that the Contractor has considered in his bid the scheduling 
of those items of Contract work essential to the moving of the utility appurtenances, and that 
the Work will be scheduled and undertaken at the time required without additional 
compensation. 
 
1.10.2 Work by Others 
The County reserves the right at any time to contract for and perform other or additional work, 
on or near the Work covered by this Contract. When separate Contracts are in effect within 
the limits of one project, each Contractor shall conduct his work so as not to interfere with or 
hinder the progress or completion of the Work being performed by other Contractors. The 
Contractors working on the same project shall co-operate with each other and in the case of 
dispute as to procedure or scheduling of the work, the General Manager shall be the referee 
and his decision shall be final and binding on the parties. 
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Each Contractor shall assume all liability, financially or otherwise, in conjunction with his 
Contract, and shall protect and save harmless the County from any and all damages or claims 
that may arise because of inconvenience, delay or loss experienced by him because of the 
presence and operations of other Contractors working within the limits of the same project, 
and he shall assume all responsibility to the County for all work not completed or accepted 
because of the presence and operations of the other Contractors. 
 
1.11 Adjustment of Time for Completion 
The County will adjust the specified Contract completion dates and/or interim completion date 
as applicable under the following conditions only. These conditions also apply in situations 
where a completion date has been previously adjusted by the County. 
 
a) The Contractor submits a written request to the Owner’s Representative as soon as 

possible after the occurrence of the circumstance giving rise to the request and not later 
than fourteen (14) days after the occurrence of the circumstance. Failure to submit a 
request within this prescribed time period will prejudice the Contractor's right to receive an 
adjustment to the completion date, unless the Contractor can demonstrate to the 
satisfaction of the County that such delay did not prejudice the ability of the County to 
validate the request, and 

b) The written request is accompanied by an adjusted detailed schedule of the Contractor's 
work to enable completion on the requested adjusted date and, 

c) The reason for the request, stated in the request, is one of the following: 

(i) Completion of the Contract requires work or material in greater amounts or 
quantities than those estimated amounts or quantities shown in the Contract, or 

(ii) The Work site is not available to the Contractor through no fault of the Contractor, 
or 

(iii)  The Owner’s Representative suspends the Work and standby payments are due, 
or 

(iv) There is a delay resulting from an order of a court, or from strikes or lock-outs, or 

(v)  There is a delay for reasons of inclement weather, or conditions resulting from 
inclement weather. Such delays will be considered when the Contractor works on 
the project site less than half a normal working day for reasons of inclement 
weather. A normal working day shall comprise the average duration worked by the 
Contractor on the preceding five (5) uninterrupted working days. Inclement 
weather occurring after the completion date, will not be considered as a reason for 
delay. Inclement weather occurring during the period between November 1 and 
April 30 of the following year will not be considered as a reason for delay. 

d) The circumstances precipitating the request occurred prior to the completion date and the 
Contractor demonstrates to the satisfaction of the Owner’s Representative that the 
circumstance impacted the overall project schedule, preventing completion of the Contract 
by the specified interim or Contract completion date. 

1.12 Failure to Complete 
If any work shall remain incomplete after the completion date specified in the Contract for 
each phase of work, or as adjusted by the County under Section 1.11, there may be deducted 
from monies due the Contractor the cost to the County of any work and/or material reasonably 
expended by the County which has been made necessary by reason of the Contractor's failure 
to complete the Work by the date specified in the Contract or as adjusted, and without in any 
way limiting the generality of the foregoing, shall include: 
 
(a) Damages for Delay 
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The Contractor agrees to provide to the County, in accordance with the Public Works 
Act, Chapter P-46, Section 11 (2)(b), a stipulated sum per day for each and every day 
beyond the specified or adjusted completion date(s) that the Work remains 
uncompleted for each phase, regardless of actual loss or damages, and in accordance 
with the following terms: 

  
(i) The sum of $1,350.00 per day for each calendar day until, in the opinion of the Owner’s 

Representative, the Work required to be completed by the specified interim completion 
date or final completion date has been completed. This daily rate will be reduced to 
$300.00 per day in situations where the Work to be completed is only minor cleanup. 
Damages for delay will not be assessed during the time spent correcting deficiencies 
identified by the Owner’s Representative through his inspection of the completed 
Work. The sum of $1,350.00 per day for each calendar day until, in the opinion of the 
Owner’s Representative, the project is ready for the Substantial Performance 
Inspection for Phase 1 of the project, and Final Construction Completion Inspection 
for Phase 2 of the project. This daily rate will be reduced to $300.00 per day in 
situations where the Work to be completed is only minor cleanup. 
 
Once it has been established that the project is ready for the Construction Completion 
Inspection, the assessment of damages for delay will totally cease. The Contractor will 
not be assessed damages for delay for the time spent correcting any deficiencies 
identified during the Substantial Performance and Final Construction Completion 
Inspections. 

 
(ii) There will be no damages for delay assessed for days lost due to inclement weather 

or conditions resulting from inclement weather, that occur after the specified or 
adjusted completion date. 

 
(b) Actual Loss or Damages 

 
In addition to the daily stipulated sum for Damages for Delay, as set out in Clause (i), the 
Contractor agrees to provide to the County in accordance with the Public Works Act, Chapter 
P-46, Section 11 Completion of Work (2)(a), the actual loss or damages suffered by the 
County for each and every day beyond the specified or adjusted completion date that the 
Work remains uncompleted for the following items: 
 

(i) The additional cost of maintenance and repair necessary; and 
(ii) The cost of accommodating traffic over, through or around portions of the Work. 

 
The County will deduct assessed amounts from payments due on this Contract. If there are 
insufficient funds to cover the assessed amounts, the County will invoice the Contractor. The 
Contractor shall promptly pay the amounts invoiced. Should any amounts remain unpaid after 
60 days from the date of invoice, the County may recover such unpaid sum from any money 
due to the Contractor from the County on any Contract or account, rendering an accounting 
to the Contractor for any sums so recovered. 
 
The Contractor is advised that some County specifications, manuals, guidelines, and/or other 
documents may make reference to “Liquidated Damages”. All such references shall mean 
“Damages for Delay” as described in this Section. 
 
1.13 Default and Cancellation 

 
1.13.1 Causes and Notice 
A Contractor who: 
 
(a) fails to begin the Work under the Contract within the time specified, or 



  

RFQ No. Q200317PW - Bamber East Gravel Site Development and Reclamation                        Page 33 of 55 

(b) fails to prosecute the Work with sufficient workmen and equipment, or with sufficient 
materials to ensure the prompt completion of the Work, or 

(c) in the opinion of the General Manager performs the Work unsuitably, or 

(d) neglects or refuses to remove materials, or to perform such work as shall be rejected 
as defective and unsuitable, or 

(e) discontinues the prosecution of the Work, or 

(f) fails or refuses to place additional equipment on the Work in order to complete the 
Work within the specified time and when so ordered by the General Manager, or 

(g) fails to promptly pay his creditors for labour, services, equipment, supplies and 
materials used or reasonably required for use on or in the Work 

shall be deemed to be in default of his Contract. 
 
A Contractor who is in default of his Contract may be given notice in writing by the General 
Manager setting out such default and the Contractor shall within six (6) days of receipt of such 
notice proceed to remedy or rectify such default. 
 
1.13.2 Failure to Remedy 
If, after a period of six (6) days of the notice from the General Manager the Contractor fails to 
remedy or rectify such default, the County may without violating the Contract, take the 
prosecution of the Work out of the hands of the Contractor and the County may: 
 
(a) appropriate or use any or all materials and equipment on the ground and as may be 

suitable and acceptable to complete the Contract, or 

(b) enter into an agreement with some other person for the completion of the Contract 
according to the terms and provisions thereof, or 

(c) compel the Surety to complete the Contract according to its terms and provisions, or 

(d) use such other methods as in the County's opinion may be required for the completion 
of the Contract in a reasonable manner. 

1.13.3 Costs and Claims 
All costs and charges incurred by the County, together with the cost of completing the Work, 
shall be deducted from any monies due or which may become due to the Contractor. In case 
the expense so incurred by the County, if it had been completed by the said Contractor, shall 
exceed the sum which would have been payable under the Contract, then the Contractor or 
his Surety shall be liable and shall pay to the County the amount of the excess, up to the 
specified amount of the bond. 
 
The Contractor shall not have any claim for compensation or damages against the County for 
any stoppage or delay caused by or resulting from work having been taken out of the hands 
of the Contractor under the provisions of this Contract. 
 
1.14 Annulment Without Fault of Contractor 
The County shall have the right at any time to annul this Contract upon giving six (6) days’ 
notice, in writing, to the Contractor.  In this event the Contractor shall be entitled to the value 
of the completed work done by him under the terms and conditions of this Contract up to the 
time of such annulment, including the retained percentage. 
 
The County may at its discretion reimburse the Contractor for those costs which are directly 
chargeable to that portion of the Contract not performed by reason of annulment, and which 
it deems as justifiable. 
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1.15 Ownership of Equipment 
The Contractor shall own and have under his direct control and supervision at least fifty (50%) 
percent of the equipment listed and in use upon the Work.  This clause shall not apply to motor 
vehicles licensed under the Public Service Vehicles Act and used in the haul of gravel and 
sand. 
 
1.16 Assignments 
The Contractor shall not sublet, sell or assign any portion of the Contract or the Work provided 
therein, without the written consent of the County. Requests for permission to sublet, assign 
or otherwise dispose of any portion of the Contract shall be in writing and accompanied by the 
written consent of Surety and by showing that the Sub-Contractor, who will perform the work, 
is particularly experienced and equipped for such work.  No such subletting, selling or 
assignment, even though duly consented to, shall exonerate the Contractor from liability under 
this Contract for the due performance of the Work hereby contracted for. 
 
1.17 Extra Work 
Extra work shall include work not specified in the Contract and/or of a class not included in 
the Contract Scope of Work. 
 
No work for which the Contractor shall be entitled to extra compensation shall be done without 
authorization in writing from the General Manager. An Extra Work Order/Change Order Form 
shall be completed prior to the Work commencing (refer to Exhibit B – Contract Administration 
Forms attached to Special Conditions). In case extra work becomes necessary, it shall be 
paid for by the County at the unit price or prices given in the Contract, or if no unit price is 
mentioned for the class of work included in the extra work so authorized, then it shall be paid 
for on the following basis: 
 
1.17.1 Labour 
For all labour directly involved in the specific work operation, the Contractor shall be paid the 
actual cost of wages at the scale being paid on the Contract work, including statutory 
payments made to, or on behalf of, the workmen for Holiday Pay, Worker's Compensation 
Assessment, Insurance, Pension and overtime plus an amount equal to ten (10%) percent of 
the total of the extra work labour account. 
 
1.17.2 Equipment 
For all equipment, other than small tools and trucks employed on haul, utilized directly in the 
specific work operation, the Contractor shall receive payment: 
 

a) at the rates shown in the current edition of the Alberta Roadbuilders’ Heavy 
Construction Association Equipment Rental Rate Book, or 

b) for third party equipment rental accounts, at the actual amount invoiced by the third 
party, as approved by the County, to which will be added an amount equal to ten 
(10%) percent of the total of the third party account, or 

c) at the agreed price or prices as stated in the County's extra work order, to which no 
allowance shall be added. 

1.17.3 Purchased Materials 
For all materials purchased solely to perform the extra work, and actually incorporated into 
the work, as required by the County, the Contractor shall receive payment either: 
 
a) of the amounts shown on the invoices which shall be submitted to the General 

Manager, to which will be added an amount equal to ten (10%) percent of the total of 
such invoices, or 

 
b) at the agreed price or prices as stated in the County's extra work order, to which no 

allowance will be added. 
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In the case of re-usable materials purchased for the extra work, and which are in fact 
salvaged, either: 
 

a) the materials shall become the property of the County and shall be delivered by the 
Contractor to a location designated by the County, or 

 
b) the materials shall be retained by the Contractor, and the agreed salvage value shall 

be deducted from the extra work account. 
 
1.17.4 Supervision 
For supervision required to the regular Contract work and directly applied to the specific extra 
work operation, the Contractor shall receive the actual cost of superintendent's and/or 
foremen's wages at the scale being paid on the Contract work, including statutory payments 
made to, or on behalf of, these employees for Holiday Pay, Worker's Compensation 
Assessment, Insurance, Pension and overtime to which will be added an amount equal to ten 
(10%) percent of the total of the account. 
 
The wages of supervisory personnel employed partly on extra work and partly on other work 
shall be divided between the two classes of work according to the proportion of working time 
actually spent on each class of work. 
 
1.17.5 Transportation of Men and Equipment 
The vehicles used in the transportation of the men, equipment and small tools required 
exclusively for the extra work operation shall be considered as equipment and will be paid for 
on the basis as provided in Section 1.17.2 for the period for which the vehicles are required. 
 
Where heavy construction equipment is moved to the site of the extra work by its own power, 
payment shall be made at the rental rate applicable in this Contract for the traveling time. 
 
1.17.6 Payment for Extra Work 
The compensation as provided in this section shall be payment in full for all charges including 
overhead and profit and the use of small tools for which no rental is allowed. 
 
The Contractor shall present his claim for payment for extra work supported by an authorized 
Change Order/Extra Work Order form including the details as to dates, quantities, and rates. 
 
1.18 General Manager Sole Judge of Work 
The General Manager shall be the sole judge of the Work and materials in respect of both 
quality and quantity, and his decision on all questions in dispute with regard thereto, or as to 
the meaning or intention of this Contract and as to the meaning or interpretation of the Plans, 
Drawings and Specifications shall be final, and no work under this Contract shall be deemed 
to have been performed, nor materials or things provided, so as to entitle the Contractor to 
payment therefore, unless and until the General Manager is satisfied therewith, as evidenced 
by his estimates in writing, which estimate shall be a condition precedent to the right of the 
Contractor to be paid therefore. 
 
1.19 Work Subject to Control of General Manager 
The Work shall, in every particular, be under and subject to the control of the General 
Manager, and all orders, directions and instructions at any time given by the General Manager 
with respect thereto, or respecting the conduct thereof, shall be obeyed by the Contractor and 
promptly and efficiently performed and complied with to the satisfaction of the General 
Manager. 
 
1.20 Engineering Tests, Stakes, or Other Marks 
All construction stakes will be furnished and set by the County or its agents. The Contractor 
shall give the County ample notice of the time and place where the construction stakes will be 
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needed. The Contractor shall protect, and shall not remove or destroy or permit to be removed 
or destroyed, the stakes or other marks placed on or about the said works by the County or 
its agents. 
 
The Contractor must satisfy himself before commencing the Work as to the correctness and 
meaning of all stakes, measurements and marks. No claim will be allowed on account of 
alleged inaccuracies unless the Contractor notifies the County thereof in writing in time for the 
County to verify or check such stakes or marks before the Work is commenced. 
 
Where the County provides to the Contractor summaries of tests taken on or about the said 
work by the County or its agents, the Contractor must satisfy himself as to the meaning and 
correctness of test results. No claim will be allowed on account of alleged inaccuracies of test 
results unless the Contractor notifies the County in writing within sufficient time for the County 
to verify or check said test results before work is commenced or continued. 
 
1.21 Project Superintendent 
The Contractor shall keep a competent project superintendent upon the Work at all times. 
Such project superintendent shall be considered the lawful representative of the Contractor, 
and shall be fully authorized to act for him, and to receive such orders as may be given by the 
County for the proper continuance of all phases of the work, including the Work of all sub-
contractors. 
 
1.22 Notice 
Any notice, or direction or other communication which is to be or may be given to the 
Contractor, under the provisions of this Contract, may sufficiently be given if delivered to the 
Contractor personally, or to his project superintendent, or left at the Contractor's office, or 
mailed at any Post Office, to the Contractor or Project Superintendent addressed to the 
address mentioned in this Contract. 
 
1.23 Wages, Minimum Wage Clause, Hours of Work 
All mechanics, laborers and other persons who perform work or labour in the construction of 
the works hereby contracted for, shall be paid such wages as are generally accepted as 
current from time to time, during the continuance of the Contract, for workers in the district in 
which the Work is performed.  No workers shall be required to work for more than the number 
of hours authorized by law in any day, week or month, except for the protection of life or 
property, or other such emergency. 
 
1.24 Payment and Power to Retain Money on Default  
The Contractor shall promptly pay for all labour, services, equipment, supplies, and materials 
in or about the construction of the works, including in such indebtedness any sum due for the 
labour or services of any sub-contractor, foreman, worker, laborer, or other person or for the 
use, rent or hire of plants or machinery, or any sum due for services, equipment, supplies, or 
materials, including camp supplies used in, upon, in respect of, or about the works, or any 
portion thereof, whether due from the Contractor or any sub-contractor; and in the event of 
failure by the Contractor at any time to do so, or if the County has reason to believe that such 
payments will not be promptly paid or made, the County may retain out of any monies due to 
the Contractor from the County, such amount or amounts as the County may deem sufficient 
to satisfy the same, or pay the Contractor the monies due him in installments, giving him from 
time to time notice of such claims requesting him to pay the same and withholding the balance 
until the same are satisfied or may pay all or any of such payments, sums or claims, rendering 
to the Contractor the balance due him after deducting the payments. 
 
When the liabilities of the Contractor under this Contract exceed the monies owing by the 
County, the Contractor and his Surety shall pay all such claims as are certified by the County 
to be correct. 
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1.25 Books Open for Inspection 
The Contractor's payrolls, time books of account, invoices and statements shall be at all times 
open for inspection and extract by the General Manager, and any authorized representative 
of the County, or either of them, who shall be assisted in every possible way by the Contractor 
to enable the General Manager and such representative to ascertain as far as possible the 
exact payment, sums or claims so due and remaining unpaid by the Contractor. 
 
1.26 Indemnification and Damage Claims 
The Contractor and all persons employed by him or under his control, and all employees of 
his subcontractors (if any) shall use due care that no person or property is injured, and that 
no rights are infringed in the prosecution of the work. The Contractor shall be solely 
responsible for all damages by whomsoever claimable, in respect of any injury to persons or 
to lands, buildings, structures, fences, trees, crops, roads or property of whatever description, 
and in respect of any infringement of any right, privilege or easement whatsoever, occasioned 
in carrying on of the works, or any part thereof, or by any neglect on the Contractor's part or 
on the part of any of his employees or any of his sub-contractors. He shall at his own expense 
make such temporary provisions as may be necessary to ensure the avoidance of any such 
damage, injury or infringement and to prevent the interruption of, or danger or menace to, the 
traffic or any public or private road, and to secure to all persons the uninterrupted enjoyment 
of all their rights in and during the performance of the said works. 
 
The Contractor shall indemnify and save harmless the County and the employees of the 
County from and against all claims and demands, loss, costs, damages, actions, suits, or 
other proceedings by whomsoever made, brought or prosecuted in any manner whatsoever 
that may arise directly or indirectly out of any act or omission of the Contractor, his employees 
or any of his subcontractors in the performance of the work. 
 
1.27 Notice of Accident or Near Miss 
In the event of any accident or near miss by or related to the Work being carried out under 
this Contract, the Contractor shall, in addition to compliance with provincial or local 
regulations, submit in accordance with Exhibit A to this Contract, a report on the matter to a 
County Representative and to any government authorities as required by law. 
 
1.28 Precautions as to Fire 
The Contractor shall, at his own expense, take special precautions to prevent fire occurring in 
or about the works, and to employ his own workmen to the satisfaction, and under the direction 
of the County, in extinguishing all such fires as may occur; and shall observe and comply with 
all laws and regulations and with instructions made and given from time to time by the County 
during construction, with respect to fires and the prevention and extinguishing of fires, and 
shall pay all wages and other outlays occasioned by reason of the observance and compliance 
with such regulations and instructions. 
 
1.29 Clean Premises 
The Contractor shall upon the completion of the Work remove all temporary structures and 
clear away all rubbish and surplus and waste materials remaining on or about the works, and 
leave the premises in a neat and tidy condition satisfactory to the County. 
 
1.30 Damage to Work and Force Majeure  
The works performed and completed shall be at the risk of the Contractor and he shall bear 
all loss or damage whatsoever from whatsoever cause arising, excepting either acts of the 
Queen's enemies or acts of God, which may occur to the works, prior to Contract completion, 
and if any such loss or damage occurs before such completion, the Contractor shall 
immediately, at his own expense, repair, restore, and re-execute the Work so damaged, or 
replace losses incurred, so that the whole works, or the respective portions thereof, shall be 
completed within the time limited for completion thereof. 
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1.31 Access to Work 
Right-of-way for access to material sources, railway sidings and temporary railway crossings 
will be provided by the County but the Contractor shall construct where necessary, the 
roadway into the material sources, and railway sidings.  The Contractor shall repair all 
damages to public and private roads, due to his hauling over the same. 
 
1.32 Accommodation of Traffic 
The Contractor shall make suitable provisions to accommodate all traffic, whether pedestrian 
or vehicular, over or around any part of the project upon which work is being performed in 
accordance with the County’s Traffic Accommodation in Work Zones manual located on the 
Parkland County website: www.parklandcounty.com. The Contractor shall submit plans for 
Accommodation of Traffic to the County a minimum of 3 weeks prior to the start of construction 
for review and approval. 
 
1.33 Safeguarding Utility Installation 
The Contractor shall perform work in the vicinity of utility facilities in accordance with the 
following requirements. Any known additional specific requirements for work in the vicinity of 
utilities and coordination with the owners and/or operators will be listed in the special 
provisions under the particular utility. 
 
1.33.1 Contractor's Responsibility 
The Contractor shall assume full responsibility for safeguarding all existing or relocated utility 
installations during the progress of the work. 
 
Where the County has provided the available pertinent information respecting the position and 
extent of pipelines, buried telephone cables, and other underground utilities, this shall not be 
deemed to relieve the Contractor of his responsibility to contact all affected utility owners to 
determine the existence of any additional utility installation. It shall also be the Contractor's 
responsibility to maintain liaison with the utility owners concerning the timing of their work, and 
to co-ordinate his operations according in compliance with Section 1.10.1. 
 
1.33.1 Telephone Facilities 
When there are telephone facilities which are affected by the Work, the applicable telephone 
company may carry out the required relocation of their facilities concurrently with the 
construction operations. In those areas where it is not immediately feasible to relocate the 
buried cable to the final location, the telephone company may temporarily place a cable along 
the right-of-way boundary and bury it upon completion of grading operations. 
 
1.33.2 Power Lines 
 
1.33.2.1 General 
When there are power facilities within the limits of this project, alterations to the facilities will 
be carried out by the applicable power company concurrently with the grading operations. The 
Contractor, in undertaking any work near existing power lines, shall comply with the 
Regulations under the Electrical Protection Act. 
 
1.33.3 Pipelines 

1.33.3.1 General 
The companies named within the special provisions have pipelines located within the limits of 
this project. Any adjustment work will be carried out by the Pipeline Owner/Operator 
concurrently with the construction operations.  

When the magnitude and degree of complexity of the adjustments required, prevents the 
Contractor from working in the vicinity of a pipeline, the Contractor shall arrange his operations 
clear of those pipelines until the required adjustments are completed and permission to 
construct in their vicinity is received.  

http://www.parklandcounty.com/
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The Contractor shall not have any claim for compensation or damages against the Department 
for any stoppage, delays, inconvenience or damage sustained by him due to any interference 
from the pipelines, or the operation of moving them. 

 

1.33.3.2 Precautionary Measures to be Taken when Working in the Vicinity of 
Pipelines 

Prior to the commencement of construction operations, the Contractor shall complete a one-
call and review the project with representatives of each pipeline company and the Owner’s 
Representative to determine the location and specifics of each pipeline within the project 
limits. Upon completion of this step the Contractor may begin his operations, and shall carry 
out all work in the vicinity of pipelines in accordance with the following precautionary 
measures. 
 

a) The Contractor, being fully aware of the location of all pipelines, shall mark the location 
of the same so their positions are readily identifiable to all work forces. 

b) Under no circumstances shall work be commenced within 30 metre of any pipeline 
until the required adjustments (if any) have been completed and a written crossing 
agreement has been received from the affected company. 

c) The Contractor shall contact the company representative 72 hours prior to 
commencing construction operations within 30 metre of a pipeline so arrangements 
may be made to have a company representative or his delegate present during the 
period machinery is being employed within 30 metre of a pipeline. Absolutely no work 
shall be undertaken within these limits until a company representative is present at the 
site and has authorized the same. 

d) No operations involving the use of machinery shall be commenced within 5 metre of a 
pipeline until the line has been hand exposed, its location accurately referenced, and 
any required protection is put in place and/or adjustment to the pipeline is complete. 
The exposure and backfilling of the pipelines shall be undertaken by the Contractor 
under the direct supervision of the Owner’s Representative and the pipeline company's 
representative. The exposure and backfilling of pipelines will not be paid for separately, 
but shall be included in the unit prices for the applicable classes of excavation. 

e) If the Contractor proposes to move any construction equipment across the pipeline 
right-of-way prior to the commencement of construction operations, the Contractor 
shall use timbers or a pad of earth if the pipeline company so desires or the Owner’s 
Representative so directs. This protection shall be constructed to specifications 
established by the pipeline company and the Owner’s Representative. 

All labour, equipment, materials and incidentals as may be required for the protection 
of a pipeline and the safe execution of work, will not be paid for separately but shall 
be included in the applicable bid items contained in the submission. 

f) Clearing required within 30 metre of a pipeline shall be carried out using suitable hand 
operated tools, and burning or burial of debris within 30 metre of a pipeline is strictly 
prohibited. The method of removal and disposal of the debris shall require the approval 
of the Owner’s Representative. This work will be paid for at the applicable unit price 
bid for "Clearing" or "Clearing and Timber Salvage" and no separate or additional 
payment will be made. When the Contract does not contain bid items for clearing or 
clearing and timber salvage, any required clearing will be considered incidental to the 
Work. 

g) The Contractor shall not store, park or drive any equipment, materials and/or vehicles 
over or along any pipeline right-of-way except as reasonably necessary in the actual 
construction of the roadway. 
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h) Notwithstanding the foregoing, the Contractor shall conduct his operations in the 
vicinity of all pipelines in accordance with the Pipeline Act of Alberta, the National 
Energy Board Regulations and other related legislation. 

The Contractor is advised that in the event of a pipeline accident, all work is to cease 
immediately and he is to contact the Pipeline Company involved as well as the local area 
office of the Alberta Energy Regulator (AER).  
 
The Contractor is responsible for locating all underground pipelines, power lines and 
communication lines for the purpose of taking all precautionary measures to protect these or 
such from the Contractor’s operations. 
 
1.34 Environmental Management 
 
1.34.1 Environmental Legislation, Regulations, Approvals, and Permits 
The County is in the process of obtaining the environmental approvals, permits, licenses, 
and/or authorizations required for the tendering of the project. The Contractor shall familiarize 
themselves with all applicable federal and provincial legislation and regulations concerning 
environmental protection and shall conduct his activities in accordance with such legislation 
and regulations, including, but not limited to, the provincial Environmental Protection and 
Enhancement Act and Water Act, and the federal Fisheries Act and Navigable Waters 
Protection Act. 
 
The Contractor shall comply with the conditions of all environmental approvals, permits, 
licenses and authorizations issued for the project that pertain to the Contractor’s work. The 
Contractor shall obtain any further environmental approvals, permits, licenses and/or 
authorizations for his temporary works as may be required for the Contractor’s work. 
 
The Contractor shall provide the County with written confirmation of his full compliance with 
all approvals, permits, licenses and/or written authorizations before the full amount of 
holdback will be released. 
 
The Contractor shall familiarize himself with Regulatory Requirements (Chapter 3) and the 
Environmental Approvals Framework (Appendices A – C, and 1 – 19) as set out in the most 
recent edition of the Alberta Transportation manual entitled “Environmental Management 
System Manual”. In the event of conflicting statements between the various Acts, 
Authorizations, Permits, and Codes of Practice, the more stringent requirement shall apply. 
 
1.34.2 Environmental Construction Operations Plan 
The Contractor shall prepare and implement an Environmental Construction Operations Plan 
for the Contractor’s project activities in accordance with the “Environmental Protection Plan 
for the Planning and Construction of Water and Transportation Projects”.  
 

The Environmental Construction Operations Plan is intended to deal with temporary erosion 
control measures under the control of the Contractor during construction; not permanent or 
long term environmental or erosion control devices specified in the Contract. 
 
The Contractor shall submit his ECO Plan to the Owner’s Representative at least 14-calendar 
days prior to the pre-construction meeting. The Owner’s Representative will review the ECO 
Plan and communicate any concerns to the Contractor at least 7-calendar days prior to the 
pre-construction meeting. The Contractor shall address any issues or concerns with regard to 
the proposed ECO Plan to the satisfaction of the Owner’s Representative prior to the 
commencement of the Work.  
 
The finalization of the ECO Plan to the mutual satisfaction of the Owner’s Representative and 
the Contractor does not constitute an approval or assurance from the Owner’s Representative 
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or the County that the "temporary environmental control measures" detailed in the ECO Plan 
are sufficient to ensure compliance with all applicable legislation, regulations or conditions of 
approval. The Contractor is ultimately responsible to ensure all measures, used on the project, 
are sufficient to ensure compliance with all applicable authorities. This may mean increasing 
the number of installations, providing alternate devices or modifying procedures.  
 
The Owner’s Representative may suspend work in cases where, in his opinion, the Contractor 
fails to comply with procedures stated in the ECO Plan. If the Contractor fails to adhere to the 
finalized ECO Plan, the Owner’s Representative may make other arrangements to have the 
Work completed, and deduct the cost thereof from any money owing to the Contractor.  
 
The cost of preparing the Environmental Construction Operations Plan and the performance 
of all Work necessary to ensure compliance with the applicable legislation, regulations or 
conditions of approval will be considered incidental to the Work and no separate or additional 
payment will be made. 
 
1.34.3 Environmental Protection Devices or Procedures 
 
1.34.3.1 Permanent Environmental Protection Devices 
The Contract documents may specify the use of various erosion control or environmental 
protection devices at specific locations throughout the project. These are items that are 
considered necessary for environmental protection for some period of time following the 
completion of construction. The timing of the installation or construction of these devices and 
the quantities required will be specified in the Contract or determined by the Owner’s 
Representative. These devices will be paid for at the applicable unit price bid for the specific 
device used. 
 
1.34.3.2 Temporary Environmental Protection Devices or Procedures 
All other environmental protection or erosion control devices or procedures required to ensure 
compliance with the Specifications, applicable legislation, regulations or approvals during 
construction are deemed to be necessary only as temporary environmental protection 
measures and shall be the direct responsibility of the Contractor. This shall include the 
responsibility for determining the quantities, nature and locations of such devices or 
procedures and the timing of each event. The Contractor shall, to the extent possible, identify 
these devices or procedures in his Environmental Construction Operations Plan.  
 
No separate payment will be made for any temporary environmental protection measures 
undertaken by the Contractor regardless of whether or not the temporary measure is detailed 
in the Contractor's Environmental Construction Operations Plan or whether or not the Contract 
contains a bid item for the device(s) or procedure(s) used, with the exception that payment 
will be made for any temporary erosion control device, which the Owner’s Representative 
directs to remain in place following the Interim and Final Construction Completion Inspections. 
 
1.34.3.3 Maintenance of Environmental Protection Devices 
The Contractor shall maintain all permanent erosion control devices to the extent required and 
as directed by the Owner’s Representative, up to the time of Construction Completion. The 
Contractor shall monitor and maintain temporary erosion control devices at all times 
throughout construction and during periods of shutdown, to the extent required to protect the 
environment. Payment for maintaining temporary and permanent erosion control devices will 
be considered incidental to the Work. 
 
1.34.5 Work Subject to the Migratory Birds Convention Act 
The Contractor is advised that the all Work is subject to the Migratory Birds Convention Act. 
The Contractor will be prohibited from carrying out clearing or other Work that may disrupt 
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nesting habitat for the period of time during which birds species listed under the Act are 
present and nesting. At the sole discretion of Environment Canada, this period may start by 
March 1 and extend through to September 30 in any year. Depending on the project location 
and seasonal weather conditions, Environment Canada reserves the right to adjust these 
dates. 
 
If the Contractor wishes to commence clearing or other potentially disruptive work after March 
1 and before September 30, he shall employ a Wildlife Specialist, acceptable to the Owner’s 
Representative, to determine whether the proposed work will disturb nesting birds listed under 
the Act. The Contractor shall submit the Wildlife Specialist's report to the Owner’s 
Representative for review a minimum of 1 week prior to the scheduled commencement of this 
work.  
 
All costs associated with obtaining the services of the Wildlife Specialist, preparation of the 
Wildlife Specialist's report and any measures necessary to mitigate disturbance to nesting 
habitat will be considered incidental to the Work, and no separate or additional payment will 
be made.  
 
The Contractor shall have no claim against the County for any inconvenience, delay or loss 
arising from compliance with the Migratory Birds Convention Act, or resulting from a different 
exclusionary period imposed by Alberta Sustainable Resources Development. 
 
1.34.5 Pollution Control 
The Contractor shall not dump, spill or dispose of any overburden, trees, brush petroleum 
products, camp refuse or any other debris into any watercourse, reservoir or other natural 
water basin, or into any area which may ultimately cause pollution to water drainage or storage 
systems. The Contractor shall cleanup any deposits or waste arising from his work which may 
cause subsequent pollution, and should he fail to do so, the General Manager may, without 
further notice, arrange the clean-up of such deposits at the expense of the Contractor. 
 
The Contractor shall conduct his operations in accordance with the current legislation 
concerning pollution control, including the Clean Air Act, the Clean Water Act and other related 
legislation.  It shall be the Contractor's responsibility to familiarize himself with the applicable 
legislation and regulations and obtain all necessary permits and/or approvals for his 
operations. 
 
1.35 Goods and Services Tax 
The Goods and Services Tax shall be applied as required by Federal legislation. It shall be 
shown in the applicable space provided in the Unit Price Table of the Pricing Form. 
 
1.36 Completion and Acceptance 

1.36.1 Contract Completion 
Upon notice from the Contractor of completion of the Contract, the County will make an 
inspection accompanied by the Contractor's superintendent.  If all work under this Contract is 
found to be completed in accordance with the specifications that inspection shall constitute 
the Substantial Performance and Final Construction Completion Inspections and the County 
will notify the Contractor, accordingly in writing. 
 
If the inspections disclose any work, in whole or in part, as being unsatisfactory; the County 
will give the Contractor the necessary instructions for correction of same, and the Contractor 
shall immediately comply with and execute such instructions.  Upon satisfactory completion 
or correction of the work, another inspection will be made which shall constitute the 
Substantial Performance or Contract Completion Inspection and the Contractor will be notified 
in writing. 
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1.36.2 Final Acceptance 
Prior to the expiration of the warranty period, the Work will again be inspected by the County.  
After satisfactory correction of any deficiencies and the expiration of the warranty period, the 
County will notify the Contractor, in writing, of Final Acceptance; thereby releasing the 
Contractor from further obligations under the terms of the Contract. The warranty period is 2 
years long. 
 
1.37 Correction of Defects, Warranty Period, and Maintenance Bond 
Neither the notice of Substantial Performance, Construction Completion, nor payment 
thereunder, nor any provision in the Contract documents shall relieve the Contractor from 
responsibility for faulty materials or workmanship, which appear within a period of one year 
from the date of notification of Contract Completion.  He shall remedy any defects due thereto 
and pay for any damages to other work resulting therefrom which appear within such period 
of one year. 
 
Where the County requires, the Contractor shall provide a Maintenance Bond or security in 
the amount of ten percent (10%) of the final Contract value as a guarantee for the repair of 
any damage to or failure in the works to which the Contract relates and for which the 
Contractor is responsible under the Contract.  Such bond or security shall be furnished in a 
manner satisfactory to the County and prior to the release of the ten percent (10%) holdback; 
and shall be retained to the expiration of the warranty period, subject to correction of all 
defects and the payment for any damages resulting therefrom. 
 
1.38 Payments and Holdbacks 
 
1.38.1 Payments 
The compensation herein provided shall constitute full payment for the Work indicated, 
completed and in place, including the furnishing of all materials, tools, machinery, equipment, 
labour and work incidental thereto as well as any and all expenses incurred by reason of any 
cause whatever, except as otherwise provided herein. 
 
All progress payments will be prepared by the County on a monthly basis. Payments will be 
calculated on the basis of the actual work completed at the unit prices tendered for the Work 
together with extra work valued as provided in these General Conditions. 
 
The final quantities of work performed will be computed by the General Manager on the basis 
of measurements taken by him or his agents and these measurements shall be final and 
binding. 
 
1.38.2 Holdbacks 
A ten (10%) percent holdback shall be withheld from the total of all payments and shall be 
retained for a period of forty-five (45) days after the date of written notice of Contract 
Completion from the County. 
 
The Contractor shall provide a signed Statutory Declaration dated not before the end of the 
forty-five (45) day holdback period stating that all materials, labour, work and services incurred 
have been paid for by the Contractor. 
 
After the end of the forty-five (45) day period, the County may withhold further, from the whole 
or part of monies owing the Contractor, an amount as may be required in the opinion of the 
County on account of: 
 

a) claims filed or reasonable evidence in the opinion of the County indicating 
probable filing of claims, or 

 
b) evidence of failure of the Contractor to make final payment to subcontractors 

or for materials or for labour, or 
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c) failure of the Contractor to make payments for assessments due to the Workers 

Compensation Board, or 
 

d) final measurements and computation of final quantities by the County or its 
agents. 

 
1.39 Arbitration 
In the case of any dispute between the County or the General Manager on its behalf, and the 
Contractor during the progress of the work, or afterwards or after the termination or breach of 
the Contract as to any matter arising thereunder, either party hereto shall be entitled to give 
to the other notice of such dispute and to demand arbitration thereof. Such notice and demand 
being given, each party shall at once appoint an arbitrator and these shall jointly select a third 
who shall be their chairman.  The decision of any two or three arbitrators shall be final and 
binding upon the parties who covenant that their disputes shall be so decided by arbitration 
alone and not by recourse to any court by way of action at law, provided that in the event of 
there being no majority decision then the decision of the chairman shall be final and binding 
upon parties. However, if within a reasonable delay the two arbitrators appointed by the parties 
do not agree upon a third or a party who has been notified of a dispute fails to appoint an 
arbitrator or an arbitrator to represent them in default, or both such arbitrators may, upon 
simple petition of the party not in default, be appointed pursuant to the provisions of the 
Arbitration Act for the Province where the Work is undertaken. 
 
When the Contractor applies for an arbitration, the application shall not be entertained until 
security to the amount of $500.00 has been deposited by the applicant with the County to 
apply to the cost of the arbitration.  In case of a balance remaining to the credit of the 
Contractor, according to the certificates of the County, the same may be received on account 
of the said security to apply to the cost of arbitration.  Arbitration proceedings shall not take 
place until after the completion or alleged completion of the Work except: 
 
(a) on a question of certificate for payment, or  

 
(b) in a case where either party claims that the matter in dispute is of such nature as to 

make immediate arbitration on proceedings necessary while the evidence is available. 
 
The cost of arbitration shall be apportioned against the parties hereto or against any one of 
them as the arbitrators may decide. 
 
Application for arbitration must be made within thirty (30) days from the time of Contract 
Completion or from the issuing of the certificate for final payment. 
 
1.40 Authority of the Owner’s Representative  
Owner’s Representative shall mean the person assigned by the Consultant to the Work, acting 
within the scope of the particular duties entrusted to him. 

The Owner's Representative is authorized to inspect all Work done and Material furnished. 
Such inspection may extend to any part of the Work, and to the preparation, fabrication or 
manufacture of the Material to be used.  

The Consultant's Representative is placed on the Work to keep the Consultant and The 
County informed as to the progress of the Work and as to the manner in which it is being 
performed. He has the authority to reject defective Material and Work and to prohibit any work 
method or procedure which will result in a finished product which will fail to meet the standards 
required by the Specifications or Plans.  
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The Consultant's Representative is not authorized to alter or waive provisions of, nor to issue 
instructions contrary to, the Specifications or Plans. He is not authorized to give final 
acceptance of any portion of the Work. 

The Owner's Representative will not act as foreman or superintendent for the Contractor.  

The Owner's Representative will exercise such additional authority as may from time to time 
be delegated to him by the Consultant. 
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EXHIBIT A – REPORTING REQUIREMENTS 

 
In addition to Appendix E – General Conditions paragraph 1.27, the Contractor shall 
be responsible to comply with the following requirements with respect to any safety 
and environmental incident(s):  
 

 Class A Incidents (refer to ANNEX 1 for Incident Classification): In case of a Class 
A Incident, Contractor shall perform the following tasks: 

a) Immediate voice notification to County Representative followed by an 

incident “Flash Report1” completed within 2 hours of incident 

occurrence. 
b) Submit a detailed “Incident Investigation Report including Corrective 

Measures” completed within 3 days of incident 

c) Participate (face- to face) in a “Lessons Learned Meeting2” as required 

by the County.  
 

 Class B Incident (refer to ANNEX 1 for Incident Classification): In case of a Class 
B Incident, Contractor shall perform the following tasks: 

a) Voice notification to County Representative followed by an incident 

“Flash Report1” completed within 4 hours of incident occurrence. 

b) Submit a detailed “Incident Investigation Report including Corrective 
Measures” completed within 5 days of incident 
 

 Class C Incident (refer to ANNEX 1 for Incident Classification): In case of a Class 
C Incident, Contractor shall perform the following tasks: 

a) Incident “Flash Report1” completed within 6 hours of incident 

occurrence. 
b) Submit a detailed “Incident Investigation Report including Corrective 

Measures” completed within 5 days of incident 
 
 
 
 
 
 
 
 
 

 
1 

A Flash Report is a notification email sent by the Contractor to County Representative providing relevant details of the 

incident (i.e. description of incident, location, people involved, original outcome, current status, and next steps) and any 
treatment afterwards. 
2 

The purpose of the lessons learned meeting are meant to be a discovery process to ensure that all that could have been 

done to mitigate the initial risk to the worker was followed and what can be done in the future to ensure that does not occur. 
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ANNEX 1 - INCIDENT CLASSIFICATION 

Type of Incident Classification - Class A (High) 

Serious incident As defined by Section 18 of AB OHS Act 

Medical Aid Includes medical and other services provided by a person 
licensed to practice the healing arts in Alberta, and nursing, 
hospitalization and x-ray treatment.  [AB WCB Act Section 1(1p)] 

Severe Near Miss An unsafe conditions or unsafe acts with the potential for 
permanent disability, loss of life or body part, and/or extensive 
loss of structure, equipment, material or environmental damage 

Property damage Damage to equipment, vehicle or building which results in ≥$26 
K of damage 

Vehicle Any charge laid by provincial/federal law enforcement which 
results in a court appearance EG. Reckless driving/excessive 
speeding charges greater than 50Km /hr. Any charges in regards 
to heavy vehicle usage registered under provincial carrier 
agreement.  Any vehicle accident that involves a 3rd party 
claimant 

Environmental A breach in environmental consents/authorizations – requiring a 
report to the appropriate environment agency. Incidents resulting 
in significant public or media concerns and/or permanent 
environmental damage 

 

Type of Incident Classification - Class B (moderate) 

First Aid Means the immediate and temporary care given to an injured or 
ill person at work site using available equipment, supplies, 
facilities or services, including treatment to sustain life, to prevent 
a condition from becoming worse or to promote recovery. [AB 
OHS Code Part 1 definitions] 

Moderate Near Miss Unsafe conditions or unsafe acts with the potential for serious 
injury or property damage that is disruptive to production, 
process, or environmental damage but less severe than Class A 
hazards 

Property damage Damage to equipment, vehicle or building which results in $5k-
$25-K of damage 

Vehicle Any charge laid by provincial/federal law enforcement due to 
speeding in construction zone/school zone/distracted driving etc. 

Environmental Incident causing a release of material greater than 25L which is 
contained within the site boundary, or having only limited effect 
in the environment 

 

Type of Incident Classification - Class C (low) 

Near Miss Unsafe conditions or unsafe acts with minor injury, occupational 
illness, non-disruptive property or environmental damage, but 
less severe than class ‘B’ hazard. 

Property damage Damage to equipment, vehicle or building which results in less 
than $5k of damage 

Environmental Incident causing a release of material ˂25L which is contained 
within the site boundary or having only limited effect in the 
environment 
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EXHIBIT B – CONTRACT ADMINISTRATION FORMS 

 
1. Extra Work Order/Change Order Form 
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2. Request for Payment Form 
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RFQ No. Q200317PW - Bamber East Gravel Site Development and Reclamation                        Page 51 of 55 

3. Statutory Declaration Form 
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APPENDIX F – SPECIAL PROVISIONS 

1.  Specifications 
The specifications for the Work to be performed under this Contract shall be in accordance 
with the Alberta Environment & Parks Code of Practice for Pits, and the Special Provisions of 
this Contract. The Contractor will comply with the specifications and conditions set out by all 
governing bodies including but not limited to Alberta Environment & Parks for all activities 
within the sites. 
 
2. Location of Work  
The Bamber East Pit is located within SW 16-53-04 W5M which is located approximately 5 
km west of the Village of Wabamun and approximately 0.5 kilometres south of Highway 16 on 
Range Road 44. 
 
3. Occupational Health and Safety 
The Contractor shall comply with all the Occupational Health and Safety requirements in 
accordance with Section 1.6 of Appendix E – General Conditions.  
 
4. Bamber East Site Development 
The Work at the Bamber East Site will consist of the excavation, placement and stockpiling of 
approximately 200,000 m³ of Horizon A (topsoil), B (subsoil), and overburden materials, from 
Area MS4 and MS3 to Areas MS2 and the excavated area in MS3. 
 
5. Topsoil and Subsoil Stripping, Placement, and Stockpiling 
Topsoil and subsoil stripping and placement will consist of the removal and placement of 
topsoil and subsoil material for the purpose of salvage and establishing vegetation for erosion 
control.  Stockpiling will only be considered should there be an overage of material in the 
placement area. 
 
During topsoil and subsoil stripping operations, a minimum pre-stripped buffer of 5.0 metres 
and 3.0 metres respectively will be maintained in front of all pit faces unless the material is 
constrained by undisturbed buffer zones. The integrity of the topsoil, subsoil and overburden 
will be maintained by leaving a 3.0 metre separation distance between all products. A 3.0 
metre undisturbed buffer will be maintained along the property lines at all times.  
 
The average depth of topsoil throughout the site is 0.09 metre, while the average depth of 
subsoil throughout the site is 0.22 metre. A small portion of the area was previously disturbed, 
and may or may not have well defined topsoil or subsoil horizons.  
 
All the topsoil and subsoil material that is salvaged from the development area will be used 
for reclamation purposes. Should an area within the East Site be properly prepared for topsoil 
and subsoil placement, it is expected that the topsoil and subsoil will be replaced. The 
replacement depths for topsoil and subsoil will be in the range of 0.07 metre and 0.15 metre 
respectively. Any excess topsoil and subsoil will be stockpiled within Area MS3. Topsoil 
stockpiles will be placed on un-stripped or replaced topsoil, subsoil stockpiles on un-stripped 
or replaced subsoil and overburden on un-stripped or replaced overburden. All stockpiles will 
be placed in stable locations that are at least 5.0 metre from the edge of any pit faces. 
 
Topsoil and subsoil stripping operations will be suspended during wet or partially frozen 
conditions. There will be no basis for claim due to inclement weather. 
 
6. Overburden Stripping, Placement, and Stockpiling 
Detailed pit analysis data will be made available to the Contractor as required, however for 
bidding purposes, the site has an approximate overburden depth of 4.6 metres.    
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The County will designate the earthwork locations prior to the commencement of excavation, 
placement and stockpiling operations. Material from the development area is to be directly 
placed (progressive reclamation) within the fill area. The objective in terms of progressive 
reclamation is to ensure that the disturbed lands associated with the pit are reclaimed to an 
equivalent land capability. The internal slopes will be contoured to no steeper than 20:1. 
Slopes will be contoured to ensure drainage flows south and stays internally within the pit 
limits and meets the activities plan were applicable. Compaction in the area of the access 
road or other highly travelled areas will be alleviated prior to topsoil and subsoil placement.  
 
All associated work pertaining to the excavation and placement of the material shall be 
incidental and have no basis for claim. 
 
7. Haul Routes and Access Points 
All haul routes and access points within the pit and excavated areas shall remain and must 
be maintained during the duration of the work. In the event that an access point must be 
constructed or moved, the contractor must notify the County Representative prior to initiation 
of the work.  
 
All associated work pertaining to the construction or maintenance of the haul routes and 
access areas shall be incidental and have no basis for claim. 
 
8. Measurement and Payment 
Payment for the reclamation and development earthwork activities will be at the contract unit 
price per cubic metre to the nearest cubic metre. The unit price will be compensation for any 
work pertaining to the excavation and the placement of material. Unit Price compensation will 
also include the supply of all equipment, labour, tools and incidentals necessary to complete 
the Work in accordance with the specifications.  
 
The payment for mobilization will be made on a lump sum basis upon completion of moving 
all units required to site as part of the monthly progress payment. The payment for 
demobilization will be made on a lump sum basis upon completion of all the Work as per the 
Contract including but not limited to removal all the equipment, associated facilities, site clean-
up and getting the site back to its original state with the exception of required work. 
 
All progress payments will be prepared by the County on a monthly basis. Payments will be 
calculated on the basis of the actual work completed at the unit prices quoted for the Work 
together with extra work valued as provided in the Contract. 
 
The final quantities of work performed will be computed by the County Representative on the 
basis of measurements taken by him or his agents and these measurements shall be final 
and binding. 
 
Payment will be made to the Contractor within 30 days following receipt of a detailed invoice 
for goods and services for accepted deliverables. Goods and Services Tax shall be identified 
separately on all invoices. 
 
A ten (10%) percent holdback shall be withheld from the total of all payments in accordance 
with Appendix E Section 1.4 of Appendix A – Form of Agreement. 
 
9. Contractor’s Supervisor 
The Contractor will have a competent person on site at all times through the duration of the 
work. This supervisor will be in daily contact with the County’s Representative of the Contract, 
and will receive and carry out the necessary instructions when those operations are underway. 
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10. Existing Utilities 
The Contractor will be responsible for any damages caused to existing utilities, as a result of 
the operations. The Contractor will be responsible for arranging all utility locates as required 
at each work site, and will comply with all permit requirements. 
 
11. Traffic Accommodation 
Care must be taken to ensure that Range Road 44 is adequately maintained and open during 
the operational period of the work.  The Contractor shall take due care not to damage the 
County’s infrastructure while performing the Work and will be responsible to maintain and 
repair any damage. 
 
12. Environmental Management and Control 
The Contractor shall conduct their operations in accordance with the current legislation and 
Codes of Practice concerning Environmental Management and Control, including the 
Environmental Protection and Enhancement Act, the Water Act, and other related legislation. 
It shall be the Contractor's responsibility to familiarize himself with the applicable legislation 
and regulations and obtain all necessary permits and/or approvals for his operations. 
 
The Contractor shall prepare and implement an Environmental Construction Operations 
(ECO) Plan for the project. Complete ECO plans shall consist of written procedures and 
drawings that address the environmental protection issues relevant to the site. Finalized ECO 
Plans must be approved by the County before work can commence. 
 
The Contractor shall not dump, spill or dispose of any overburden, trees, brush petroleum 
products, camp refuse or any other debris into any watercourse, reservoir or other natural 
water basin, or into any area which may ultimately cause pollution to water drainage or storage 
systems. The Contractor will cleanup any deposits or waste arising from his work which may 
cause subsequent pollution, and should he fail to do so, the County may, without further 
notice, arrange the clean-up of such deposits at the expense of the Contractor. 
 
13. Site Cleanup and Restoration 
The Contractor will dispose of and clean up all waste materials produced or incidental to the 
operations, as instructed by the County. All work areas and sites will be left in a manner 
satisfactory to the County. 
 
All fines and contaminants will be cleaned up at all sites where existing bases are located as 
designated by the County. 
 
14. Completion and Acceptance 
Upon notice from the Contractor of completion of the Contract, the County will conduct an 
inspection accompanied by the Contractor's Supervisor. If all work under this Contract is found 
to be completed in accordance with the specifications, then that inspection shall constitute the 
Contract Completion Inspection and the County will notify the Contractor, accordingly in 
writing. 
 
If this inspection discloses any work, in whole or in part, as being unsatisfactory; the County 
will give the Contractor the necessary instructions for correction of same, and the Contractor 
shall immediately comply with and execute such instructions. Upon satisfactory completion or 
correction of the work, another inspection will be conducted which shall constitute the Contract 
Completion Inspection and the Contractor will be notified in writing. 
 

[End of Appendix F] 
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APPENDIX G – DRAWINGS 

 
(Attached as separate electronic document.) 


