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Request for Quotations 

For 

2020 Asphalt Concrete Pavement Rehabilitation Program 

Request for Quotation No.: Q200505EN 

Issued: June 18, 2020 

Submission Deadline: July 9, 2020 at 14:00:00 hrs local time 

Posted to: Alberta Purchasing Connection at www.purchasingconnection.ca 
Parkland County website at www.parklandcounty.com/Bids 

http://www.purchasingconnection.ca/
http://www.parklandcounty.com/
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PART 1 – INTRODUCTION 

1.1 Invitation 
This Request for Quotations (the “RFQ”) issued by Parkland County (the “County”) is an invitation 
to submit non-binding offers for the provision of pavement rehabilitation as further described in 
Part 4, for the Rates established in Appendix B. The respondent selected pursuant to this RFQ 
process will be informed in writing. Respondents not selected will also be informed in writing. 

Parkland County is a rural municipality located immediately west of Edmonton. Covering an area 
of 242,595 hectares (599,500 acres), it is one of the largest in size and one of the highest 
populated of all rural municipalities in Alberta. Parkland County has grown to a community of 
over 30,000 people and has seen generations of families continue to enjoy country living. 

For the purposes of this procurement process, the “County Contact” shall be: 

County Contact: Ted Wright, Infrastructure Projects Procurement Specialist 
Email:  ted.wright@parklandcounty.com 

1.2 RFQ Timetable 

Issue Date of RFQ June 18, 2020 

Deadline for Questions June 25, 2020 at 16:30 hrs local time 

Deadline for Issuing Addenda July 2, 2020 

Submission Deadline July 9, 2020 at 14:00:00 hrs local time 

Rectification Period Five Business Days from notification of 
Rectification 

The RFQ timetable is tentative only, and may be changed by Parkland County at any time prior 
to the Submission Deadline.  

1.3 No Guarantee of Volume of Work or Exclusivity of Contract 

Parkland County makes no guarantee of the value or volume of work to be assigned to the 
successful respondent. The Agreement with the selected respondent will not be an exclusive 
contract for the provision of the described Deliverables. Parkland County may contract with 
others for the same or similar Deliverables to those described in the RFQ or may obtain the same 
or similar Deliverables internally. 

1.4 Submission Instructions 
Respondents are requested to submit their submission in the form prescribed herein by the 
Submission Deadline to the Parkland County Contact identified below in the manner set out 
below. 

Respondents should submit one electronic copy (in PDF or Word format) by email to the County 
Contact.  

Ted Wright, Civil Infrastructure Projects Procurement Specialist 
Email: ted.wright@parklandcounty.com 

Submissions are to be prominently marked with the RFQ title and number (see RFQ cover), in 
the e-mail subject line. The body of the e-mail should contain the full legal name and return 
address of the Respondent, and the Submission Deadline. 

A respondent may, at its option, email the County Contact prior to the Submission Deadline with 
delivery details and anticipated arrival time of its response. In the event a response does not 
arrive as scheduled, the County may provide those respondents who have given such prior notice 
one additional Business Day to effect the delivery of their responses. The Submission Date shall 
be deemed to be adjusted accordingly for the purpose of accepting those responses. For the 

mailto:ted.wright@parklandcounty.com
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purposes of this Section, “Business Day” means any working day between 8:30 a.m. and 4:30 
p.m., Monday to Friday inclusive, but excluding statutory and other holidays that the County has 
elected to be closed for business. Responses received after the Submission Deadline, without 
prior email notification as detailed above, will be rejected. 

1.5 Respondents to Review RFQ 
Respondents shall promptly examine all of the documents comprising this RFQ and (a) shall 
report any errors, omissions or ambiguities and (b) may direct questions or seek additional 
information in writing by e-mail to the Parkland County Contact on or before the Deadline for 
Questions. Parkland County is under no obligation to provide additional information but may do 
so at its sole discretion. It is the responsibility of the respondent to seek clarification from the 
Parkland County Contact on any matter it considers to be unclear. Parkland County shall not be 
responsible for any misunderstanding on the part of the respondent concerning this RFQ or its 
process. 

Respondents and their representatives may not contact individuals employed or engaged by any 
member of Parkland County, other than the Parkland County Contact, concerning matters 
regarding this RFQ. Only information received by the Parkland County Contact will be considered 
in the RFQ process. All such communications must be in writing. Any respondent that does not 
follow these instructions may be disqualified.   

1.6 All New Information to Respondents by Way of Addenda 
This RFQ may be amended only by an addendum in accordance with this section. If Parkland 
County, for any reason, determines that it is necessary to provide additional information relating 
to this RFQ, such information will be communicated to all respondents by addenda. Each 
addendum shall form an integral part of this RFQ. Such addenda may contain important 
information, including significant changes to this RFQ. Respondents are responsible for obtaining 
all addenda issued by Parkland County.  

1.7 Amendment of Responses 

Respondents may amend their responses prior to the Submission Deadline by submitting the 
amendment in an email prominently marked with the RFQ title and number and the full legal 
name and return address of the respondent to the location set out above. Any amendment should 
clearly indicate which part of the response the amendment is intended to amend or replace. 

1.8 Withdrawing Submissions 

At any time throughout the RFQ process, a respondent may withdraw a submission. To effect a 
withdrawal, a notice of withdrawal must be emailed to the County Contact and must be signed 
by an authorized representative. The County is under no obligation to return withdrawn 
submissions. 

1.9 Debriefing 
Respondents may request a debriefing after receipt of a notification of award. All requests must 
be made in writing to Parkland County Contact and must be made within 60 days of notification 
of award.  

1.10 Litigation 
Pursuant to Parkland County Policy C-AD35 – Impending Legal Action, suppliers who have 
initiated legal proceedings against Parkland County are ineligible to submit a proposal in 
response to this RFQ.  For further information, please contact the Parkland County Contact. 

[End of Part 1] 
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PART 2 – EVALUATION OF QUOTATIONS 

2.1 Stages of Evaluation 
The evaluation of quotations will be conducted in the following stages: 

• Stage I will consist of a review to determine which submissions satisfy all of the
mandatory requirements. Quotations failing to satisfy the mandatory requirements as of
the Submission Deadline will be provided an opportunity to rectify any deficiencies.
Quotations failing to satisfy the mandatory requirements within the Rectification Period
will be excluded from further consideration. The Rectification Period will begin to run from
the date and time that Parkland County issues its rectification notice to the respondent.

• Stage II will consist of a scoring on the basis of the Rated Criteria as set out in Part 4.

• Stage III may consist of an interview with the highest scoring respondent(s) from Stage
II.

Subject to the Terms of Reference and Governing Law, the top-ranked respondent as 
established under the evaluation will be selected to enter into a contract for the provision of the 
Deliverables. The selected respondent will be expected to enter into a contract within the 
timeframe specified in the selection notice. Failure to do so may, among other things, result in 
the disqualification of the respondent and the selection of another respondent, or the cancellation 
of the RFQ. 

2.2 Mandatory Requirements 

2.2.1 Mandatory Forms 

Each quotation must include: 

(a) Appendix B – Quotation Form completed and signed by an authorized representative
of the respondent

(b) Appendix C – Contractor Questionnaire completed and signed by an authorized
representative of the respondent.

2.2.2 Other Mandatory Requirements 

(a) Safety Prequalification

Respondents shall possess a valid Certificate of Recognition (“COR”) which is relevant to their 
industry and which is recognized by Alberta Human Resources and Employment, Workplace 
Health and Safety at the Submission Deadline. Respondents are advised that a small employer’s 
certificate of recognition (for employers with less than ten employees) is not considered 
acceptable. 

For respondents who have not obtained a Certificate of Recognition, a valid Temporary Letter of 
Certification (TLC) issued by the Alberta Construction Safety Association (ACSA) will be 
considered acceptable. Parkland County will confirm that the respondent possesses a COR or a 
valid TLC through the Alberta Construction Safety Association. 

It is the respondent’s responsibility to ensure its registration in the program is properly 
documented with the Alberta Construction Safety Association and the County will assume no 
liability for errors or omissions by the Alberta Construction Safety Association in this regard. 

-Prospective respondents who do not possess a COR and wish to obtain information about
obtaining a COR or TLC, are advised to contact:
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Alberta Construction Safety Association 
#101, 225 Parsons Road, SW 
Edmonton, AB, T6X 0W6 
Tel: (780) 453-3311 or 1-800-661-2272 
Fax: (780) 455-1120 or 1-877-441-0440 
www.acsa-safety.org 

(b) Workers Compensation

The successful Respondent shall, at all times, comply with all requirements as set forth by the 
Worker’s Compensation Act of Alberta and all amendments thereto, and all successor legislation 
in accordance with the terms and conditions in the form of agreement. 

Respondents shall submit with their Bid a WCB Clearance Letter of Account from the Workers’ 
Compensation Board - Alberta. This letter must be current and not dated prior to 14 days of the 
Submission Deadline.  

(c) Consent of Surety

The submission must be accompanied by a Consent of Surety.  The signed and sealed Consent 
of Surety must be an original and be issued by a licensed company, firm or agency authorized 
to transact business of a Surety in the Province of Alberta for the amount in accordance with AT 
General Specification 1.2.9, Security. 

2.3 Rated Criteria 
In addition to submitting the Quotation Form, noted above and if applicable, respondents should 
respond to the non-price factors described in Part 4 with reference to the applicable rated criteria 
categories as set out in Section 4.3 of Part 4 – RFQ Particulars.  

2.4 Tie Score 
In the event of a tie score, the selected respondent will be the respondent with the most 
competitive price. 

[End of Part 2] 

http://www.acsa-safety.org/


RFQ No. Q200505EN – 2020 Asphalt Concrete Pavement Rehabilitation Program Page 7 of 67

PART 3 – TERMS OF REFERENCE AND GOVERNING LAW 

In responding to this RFQ, and to be eligible for consideration, each respondent must submit a 
completed and signed Quotation Form that, among other things, acknowledges its acceptance 
of the RFQ Terms of Reference and Governing Law as contained hereunder:  

(a) this RFQ process is not intended to create a formal legally binding bidding process
and shall not give rise to the legal rights or duties applied to a formal Contract A
binding bidding process or any other legal obligations arising out of any tendering
process contract or collateral contract, and instead shall be governed by the common
law applicable to direct commercial negotiations;

(b) neither party shall have the right to make any claims (in contract, tort, or otherwise)
against the other with respect to the award of a contract, the failure to award a contract
or the failure to honour a quotation;

(c) the respondent will bear its own costs associated with, or incurred in, the preparation
and presentation of its quotation, including, if applicable, costs incurred for interviews
or demonstrations;

(d) no legal obligation regarding the procurement of any good or service shall be created
between the respondent and Parkland County until Parkland County accepts the
respondent’s offer in writing;

(e) when evaluating quotations, Parkland County may request further information from
the respondents or third parties in order to verify, clarify or supplement the information
provided in the respondent’s submission, and Parkland County may revisit and re-
evaluate the respondent’s submission or ranking on the basis of any such information;

(f) Parkland County may consider the respondent’s past performance on previous
contracts or any other relevant information taken into account by Parkland County
when determining the acceptability of a respondent;

(g) Parkland County may disqualify a respondent for any conduct, situation or
circumstance that constitutes a Conflict of Interest, as solely determined by Parkland
County.  “Conflict of Interest” shall have the meaning ascribed to it in the Quotation
Form (Appendix B);

(h) the respondent consents to Parkland County’s collection of the information as
contemplated under this RFQ for the uses contemplated under this RFQ;

(i) Parkland County will not return the submission or any accompanying documentation
submitted by a respondent;

(j) Parkland County may elect not to consider a respondent whose quotation contains
misrepresentations or any other inaccurate, misleading or incomplete information;

(k) Parkland County may prohibit a respondent from participating in a procurement
process based on poor past performance or based on inappropriate conduct and such
inappropriate conduct shall include but not be limited to (i) the submission of
quotations containing misrepresentations or any other inaccurate, misleading or
incomplete information, (ii) the refusal of the respondent to honour its pricing or other
commitments made in its quotation, or (iii) any other conduct, situation or
circumstance, as solely determined by Parkland County, that constitutes a Conflict of
Interest; and
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(l) Parkland County may cancel this RFQ process at any time.

The parties also acknowledge that these terms (a) are included for greater certainty and are 
intended to be interpreted broadly and separately (with no particular provision intended to 
limit the scope of any other provision); (b) are non-exhaustive (and shall not be construed as 
intending to limit the pre-existing rights of the parties to engage in pre-contractual discussions 
in accordance with the common law governing direct commercial negotiations); and (c) are 
to be governed by, and interpreted and construed in accordance with, the laws of the province 
of Alberta and the federal laws of Canada applicable therein. 

[End of Part 3] 
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PART 4 – RFQ PARTICULARS 

4.1 Deliverables 
Parkland County is seeking quotations from qualified construction contractors for pavement 
rehabilitation in Parkland County at the locations indicated in Section 4.2.1 of this RFQ. 

The provision of the Deliverables will be governed by the terms and conditions set out in 
Appendix A. 

4.1.1 Scope of Work 
The Scope of Work for this project shall include but is not limited to the following: 

Schedule A: Parkland Drive 

- Transverse Crack Repair
- Cold Milling Asphalt Pavement
- Asphalt Concrete Pavement
- Line Painting
- Other work as indicated in the unit price schedule and special provisions

Schedule B: 261 Street, Acheson 

- Full Depth Reclamation with Cement Stabilization
- Culvert Remove and Dispose
- Culvert Supply and Install
- Asphalt Concrete Pavement
- Permanent Signage
- Other work as indicated in the unit price schedule and special provisions

Additional scopes of work may be identified during the completion of the project and the 
performance of such work will be performed only if agreement between Parkland County, the 
Contractor and the Consultant is obtained.  

Unless otherwise specified, the Contractor shall supply all materials necessary to complete the 
Work. A complete job is called for. Therefore, any labour, material, equipment, tool or incidental 
item not specifically mentioned, but necessary for completeness will be considered incidental to 
the Work and no separate or additional payment will be made. 

4.2 Material Disclosures 

4.2.1 Location of Work 
Schedule A: Parkland Drive 

From: Highway 16A 
To: Range Road 15 

Schedule B: 261 Street, Acheson 
From 114 Avenue 

To: North of 114 Avenue 

The project location can also be found as shown on the Location Plan in Appendix H – Maps, 
Plans and Drawings. 

4.2.2 Specifications and Standards 
The Contractor shall comply with the following documents, specifications and standards: 
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(a) The specifications for highway and bridge construction work, which shall form part of
the Contract Agreement, are published in the following Government of Alberta –
Transportation (“AT”) manuals:

- Standard Specifications for Highway Construction, Edition 16, 2019
- Specifications for Bridge Construction, Edition 16, 2017
- General Specification, Specification Amendments and Supplemental Specifications

for Highway and Bridge Construction, Edition 16, 2019

(b) Appendix E – Special Provisions
(c) Appendix F – Specification Amendments
(d) Appendix G – Supplemental Specifications
(e) Appendix H – Maps, Plans and Drawings
(f) Appendix I – Addenda

4.2.3 Project Schedule 
The Contractor must complete all the Work by September 12, 2020. 

4.2.4 Security 
The Contractor shall provide securities in accordance with AT General Specification 1.2.3, 
Security. 

4.2.5 Insurance Coverage 
The Contractor is required to carry Insurance policies in accordance with the minimum 
requirements and limits set out in AT General Specification 1.2.4, Insurance. Proof of insurance 
should be provided to Parkland County with the respondent’s submission indicating such 
coverage is in place.  

4.2.6 Worker’s Compensation Board (WCB) 
The Contractor shall comply with all the requirements of the Worker’s Compensation Act of 
Alberta. A WCB Clearance Letter should be provided to the County with the respondent’s 
submission as evidence of such compliance. 

4.3. Rated Criteria 
Stage II will consist of an evaluation of the quotation to determine the high score based on 
the following criteria: 

Rated Criteria Category Point 
Scale 

Weighting Total Points 
Available 

Stage II 

Corporate Profile, Demonstrated Experience and 
References 

0 to 5 x 3 15 

Proposed Construction Methodology and Scheduling 0 to 5 x 2 10 

Safety and Environmental 0 to 5 x 2 10 

Pricing n/a n/a 65 

Total Points 100 

Scoring shall be awarded on a scale of 0 to 5 as outlined below. Partial scores or scores not 
defined below will not be used. Points will be assigned for each applicable criteria based on the 
information provided in the submission response. Points could be modified, depending upon 
reference checks, and other independent information subsequently received and confirmed. 
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5 Fully exceeds expectations, Respondent clearly understands the 
requirement, excellent probability of success 

4 Somewhat exceeds expectations; high probability of success 

3 Fully meets expectations; Respondent has good understanding of 
requirement, no weakness or deficiencies good probability of success 

2 Partially meets expectations; minor weakness or deficiencies, fair 
probability of success 

1 Does not meet expectations or demonstrate understanding of the 
requirements, major weakness or deficiencies, low probability of success 

0 Lack of response or complete misunderstanding of the requirements, no 
probability of success 

Respondents should ensure their submission includes the following information to 
facilitate the evaluation process so that their submission receives full consideration: 

4.3.1 Corporate Profile, Demonstrated Experience and Qualifications 
This criterion will be evaluated as follows: 

(a) Company contact information (name, address, email and telephone number) and a
brief company history including prior company names, as well as the identification of
any parties in a joint venture and any subcontractors;

(b) Number of years the respondent has been providing similar goods and services
relevant to the Deliverables;

(c) List relevant projects with references, complete on time and on budget, that
demonstrate the respondent’s experience in the last three (3) years and should include
the personnel to be assigned to this project;

(d) Names and resumes of key personnel who will be assigned to the project including
staff availability and experience on relevant projects;

(e) Submit resumes and corporate experience for all sub-contractors; and
(f) Organizational Chart

4.3.2 Proposed Construction Methodology and Scheduling 

Respondents are to provide written responses to requirements outlined in the Deliverables 
section above. Evaluation of methodology will be based on the description of the respondents 
understanding of the project, key issues/challenges and overall approach to deal with the 
construction activities as well as a proposed approach to mitigate risks identified. This should 
include but is not limited to: 

(a) minimize disruption to traffic;
(b) providing safe movement for workers, motorists and pedestrians;
(c) work site management plan including laydown areas, construction zones, and project 

phasing; and
(d) work plan and project schedule, including level of resources for each activity with 

contingency that meets the project schedule as indicated in Section 4.2.3. 

4.3.3 Safety and Environmental 

Respondents should provide the following: 

(a) Valid Certificate of Recognition

(b) Prime Contractor Certification
(c) WCB Employer Report Card or Annual Premium Statement; and
(d) Table of Contents of Corporate Health and Safety Manual
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4.3.4 Evaluation of Pricing 

Respondents shall complete the Pricing Tables in Appendix B – Quotation Form. 

Pricing will be scored based on a relative pricing formula using the rates set out in the Pricing 
sheet. 

Each Respondent will receive a percentage of the total possible points allocated to price for the 
particular category it has bid on by dividing that Respondent’s price for that category into the 
lowest bid price in that category. For example, if a Respondent bids $120.00 for a particular 
category and that is the lowest bid price in that category, that Respondent receives 100% of the 
possible points for that category (120/120 x 100 = 100%). A Respondent who bids $150.00 
receives 80% of the possible points for that category (120/150 x 100 = 80%) and a Respondent 
who bids $240.00 receives 50% of the possible points for that category (120/240 x 100 = 50%). 

Lowest rate 
------------------ x Total available points=Score for proposal with second-lowest rate 
Second-lowest rate 

Lowest rate 
------------------- x Total available points = Score for proposal with third-lowest rate 
Third-lowest rate 

And so on, for each submission. 
 [End of Part 4] 
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APPENDIX A – FORM OF AGREEMENT 

1. Contract Agreement

THIS SECTION SHALL BE FILLED OUT BY THE SUCCESSFUL CONTRACTOR 

THIS  Agreement  made  and  concluded  in  duplicate  as    of  this day  of 
 20 ,  by  and  between  Parkland  County  in  the  said  Province  of  Alberta 

(hereinafter called "the County") of the first part and 

of 
in   

(hereinafter called "the Contractor") of the second part. 

WITNESSETH, that for and in consideration of the covenants and agreements on the 
part of the County, hereinafter contained and the prices hereinafter mentioned, the Contractor 
for himself, his executors, administrators and assigns, covenants and agrees with the County to 
do, furnish and perform the works, materials, matters, and things required to be done, furnished 
and performed, in the manner hereinafter described, in connection with the following work or 
works, namely: 

CONTRACT NO. C200505EN - 2020 Asphalt Concrete Pavement Rehabilitation Program 

in strict accordance with the plans and specifications of said work hereto attached, and to deliver 
the same over, complete and fully finished in every particular to the County on or before 

. 

IT is mutually agreed that the attached tender and bond of the Contractor, together with 
the plans, specifications and any special provisions herein designated and referred to are hereby 
made and shall be considered part of this Agreement the same as if herein fully set forth. 

IN CONSIDERATION WHEREOF, and upon the Contractor fully completing and 
executing in every particular the work herein contracted for within the time hereinbefore set out, 
and upon the said Contractor satisfying the County that all just claims for labour and materials 
and for damages in connection with the work have been paid, the County covenants, promises 
and agrees to pay unto and to the said Contractor for the actual amount of work done and 
materials in place at the unit prices and amounts stipulated in the Contractor's attached tender. 

4.1.1 The Contractor has furnished the following security for the due fulfillment of the 
contract in accordance with the provisions concerning Security in Part 4, item 4.2.4 of 
the RFQ: 

The Contractor has furnished and the County accepts a Performance Security as 
follows: 

and a Labour and Material Payment Security as follows: 
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OR 

The Contractor has furnished a security deposit in the form of a 

in the amount of $  , that has 

been deposited with the County. 

4.1.2 The attached tender and securities of the Contractor, together with the plans, general 
conditions, specifications and any special provisions herein designated and referred 
to are hereby made and shall be considered part of this Agreement the same as if 
herein fully set forth. 

4.1.3 For all purposes of or incidental to the contract, the Contractor's physical and postal 
address shall be deemed to be: 

SIGNED, SEALED, AND DELIVERED BY THE CONTRACTOR IN THE PRESENCE OF: 

Witness Contractor 

Date Date 

REVIEWED BY THE DIRECTOR OF ENGINEERING SERVICES 

Director, Engineering Services Date 

SIGNED BY THE GENERAL MANAGER OF INFRASTRUCTURE SERVICES AND THE 
SEAL OF PARKLAND COUNTY AFFIXED: 

General Manager, Infrastructure Services Date 
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APPENDIX B – QUOTATION FORM 

1. Respondent Information

Please fill out the following form, and name one person to be the contact for this RFQ 
response and for any clarifications or amendments that might be necessary. 

Full Legal Name of 
Respondent: 

Any Other Relevant Name 
under Which the 
Respondent Carries on 
Business: 

Street Address: 

City, Province/State: 

Postal Code: 

Phone Number: 

Fax Number: 

Company Website (If Any): 

RFQ Contact Person and 

Title: 

RFQ Contact Phone: 

RFQ Contact Facsimile: 

RFQ Contact E-mail: 

2. Acknowledgement of Terms of Reference and Governing Law

The respondent acknowledges that this RFQ process will be governed by the specific Terms of 
Reference and Governing Law set out in this RFQ, and that, among other things, the Terms of 
Reference and Governing Law confirm that this procurement process does not constitute a 
formal legally binding bidding process, and that there will be no legal relationship or obligations 
created until Parkland County accepts the respondent’s offer in writing. 

3. Ability to Provide Deliverables

The respondent has carefully examined this RFQ and has a clear and comprehensive knowledge 
of the Deliverables required. The respondent represents and warrants its ability to provide the 
Deliverables in accordance with the requirements of the RFQ for the pricing set out below and 
has provided a list of any subcontractors to be used to complete the proposed contract. 

4. Non-binding Price Estimates

Respondents provide pricing for the total price of 
($ ) excluding GST, as defined in the unit pricing table 
below. 

4.1  Instruction of How to Complete Pricing Form 

Rates shall be provided in Canadian funds, inclusive of all applicable duties and taxes except for 
Goods and Services Tax (GST), which should be itemized separately.  
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Rates quoted by the bidder shall be all-inclusive and shall include all labour, equipment, and 
material costs, all travel and carriage costs, all insurance costs, all costs of delivery to the County, 
all costs of installation and set-up, including any pre-delivery inspection charges, and all other 
overhead, including any fees or other charges required by law. 

The abbreviations shown in the pricing form are defined below: 
HCS -  Standard Specifications for Highway Construction – Edition 16, 2019 
BCS -  Standard Specifications for Bridge Construction – Edition 16, 2017 
GCS -  General Specification, Specification Amendments and Supplemental Specifications for 

Highway and Bridge Construction - Edition 16, 2019 

4.2  Evaluation of Pricing 

Pricing will be evaluated based on the total price for the works 

4.3  Unit Price Table 

Request for Quotation No. Q200505EN 

Schedule A: Parkland Dive

Item Description Unit 
Estimated 
Quantity 

Unit Price Total 

1 
Mobilization 
(GCS 1.2.13) 

lump sum $_____________ 

2 
Site Occupancy 
(GCS 1.2.21) 

days _______ $2,000 $_____________ 

3 
Cold Milling Asphalt Pavement 
(HCS 3.16.6) (Special Provision) m 2 20,600 $_____ $_____________ 

4 
Crack Repair - Shallow Mill and Fill 
(HCS 3.1.3) m 100 $_____ $_____________ 

5 

Asphalt Concrete Pavement - EPS Mix 
Type M1 (PG 52-34)  
(HCS 3.50.7) (HCS 5.2.5)  

tonne 4,100 $_____ $_____________ 

6 

Roadway Lines – Supplying Paint and 
Painting (Directional Dividing and 2 Edge 
Lines) (HCS 5.20.5) (HCS 7.2.6) 

km 2.20 $_____ $_____________ 

7 

Roadway Lines - Supplying Paint and 
Painting (Lane Dividing Lines)  
(HCS 5.20.5) (HCS 7.2.6) 

km 0.22 $_____ $_____________ 

8 

Flexible Guide Post/Delineator – Round – 
Supply and Install 
(HCS 5.28.3) (HCS 2.19.4)  

post 55 $_____ $_____________ 

Sub-Total $ 

G.S.T. 5% $ 

Schedule A Total $ 
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Schedule B: 261 Street 

Item Description Unit 
Estimated 
Quantity 

Unit Price Total 

1 
Mobilization 
(GCS 1.2.13) 

lump sum $_____________ 

2 
Site Occupancy 
(GCS 1.2.21) 

days _______ $2,000 $_____________ 

3 
Full Depth Reclamation 
 (Special Provisions) 

m 2 2,150 $_____ $_____________ 

4 
Culverts - Remove and Dispose (C.S.P.) 
(over 700 mm dia.) (HCS 2.4.4) 

m 28 $_____ $_____________ 

5 
Culverts - Supply and Install (1200 mm dia. 
C.S.P.) ( HCS 2.2.4) (Special Provisions)

m 28 $_____ $_____________ 

6 Adjust Water Valve (HCS 2.10.5) unit 2 $_____ $_____________ 

7 
Asphalt Concrete Pavement - EPS Mix 
Type S3 ( PG 58-28)  
(HCS 3.50.7) (HCS 5.2.5) 

tonne 500 $_____ $_____________ 

8 
Asphalt Concrete Pavement - EPS Mix 
Type M1 (PG 58-28) 
(HCS 3.50.7) (HCS 5.2.5) 

tonne 550 $_____ $_____________ 

9 
Remove and Dispose of Existing Signs - 
One Post (HCS.7.5) 

signs 1 $_____ $_____________ 

10 
Supply of Signs, Aluminum 
(HCS 5.18.3) 

m 2 1.08 $_____ $_____________ 

11 
Supply of Signs, Aluminum - Reflective 
Sheeting for Specialized Applications  
(HCS 5.18.3) 

m 2 0.72 $_____ $_____________ 

12 
Install Sign - Less than 1 m2 
(HCS 7.7.5) 

signs 6 $_____ $_____________ 

13 
Supply and Install Post (100mm x 100mm) 
(HCS 7.7.5) 

posts 4 $_____ $_____________ 

Sub-Total $ 

G.S.T. 5% $ 

Schedule B Total $ 

Schedule A Total $ 

Schedule B Total $ 

Total RFQ Price = Schedule A Total + Schedule B Total $ 

The respondent confirms that the pricing information provided is accurate. The respondent 
acknowledges that any inaccurate, misleading or incomplete information, including withdrawn or 
altered pricing, could adversely impact the acceptance of its quotation or its eligibility for future 
work.   

The respondent acknowledges that the pricing is provided in Canadian dollars and includes all 
applicable duties and taxes except for Goods and Services Tax (GST), which should be itemized 
separately, all labour and material costs, all travel and carriage costs, all insurance costs, all 
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costs of delivery to Parkland County, all costs of installation and set-up, including any pre-delivery 
inspection charges and all other overhead, including any fees or other charges required by law.  

Bid Amendment Form 

Request for Quotation No. Q200505EN 

I,  ____________________________ of  _________________________________________  

 (Name of Contractor) (Name of Company) 

the undersigned, modify the unit price schedule for our tender as shown in the following table 

Item Description Unit 
Estimated 
Quantity 

Amended 
Unit Price 

Amended Total 

Amended Sub-Total 

G.S.T. 5% 

Amended Contract Total 

List the Addendum Number(s) received, if different from what was indicated on 
the originally submitted Tender Forms:  ,  ,  ,  . 

We also acknowledge and agree  that: 

1. This change supersedes all previous changes including those to other
bid items.
Previously submitted changes are all null and void.

2. We accept full responsibility for any lack of confidentiality arising from the
use of this process.

3. Failure of these revisions to arrive on time, accurately or completely for any
reason will render these revisions null and void.

 ________________________________ being _____________________ 

Signature Position in Company 

of____________________________dated ________________________ 
Company Name Date 

Attention: Civil Infrastructure Projects Procurement Specialist, 
Procurement Services 53109A Hwy 779, Parkland County, Alberta, 
T7Z 1R1 
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5. Addenda

The respondent is deemed to have read and accepted all addenda issued by Parkland County 
prior to the Deadline for Issuing Addenda. The onus remains on respondents to make any 
necessary amendments to their quotations based on the addenda. The respondent is requested 
to confirm that it has received all addenda by listing the addenda numbers or, if no addenda were 
issued, by writing the word “None” on the following line: ____________________________. 
Respondents who fail to complete this section will be deemed to have received all posted 
addenda.  

6. Conflict of Interest

Prior to completing this portion of the Quotation Form, respondents should refer to the following 
definition of Conflict of Interest: 

“Conflict of Interest” includes, but is not limited to, any situation or circumstance where 

(a) in relation to the bidding process, the respondent has an unfair advantage or
engages in conduct, directly or indirectly, that may give it an unfair advantage,
including but not limited to (i) having, or having access to, information in the
preparation of its quotation that is confidential and not available to other
respondents, (ii) communicating with any person with a view to influencing
preferred treatment in the RFQ process, or (iii) engaging in conduct that
compromises, or could be seen to compromise, the integrity of the open and
competitive RFQ process and render that process non-competitive and unfair; or

(b) in relation to the performance of its contractual obligations contemplated in the
contract that is the subject of this procurement, the respondent’s other
commitments, relationships or financial interests (i) could, or could be seen to,
exercise an improper influence over the objective, unbiased and impartial
exercise of its independent judgement, or (ii) could, or could be seen to,
compromise, impair or be incompatible with the effective performance of its
contractual obligations.

If the box below is left blank, the respondent will be deemed to declare that (a) there was no 
Conflict of Interest in preparing its quotation; and (b) there is no foreseeable Conflict of Interest 
in performing the contractual obligations contemplated in the RFQ.   

Otherwise, if the statement below applies, check the box. 

❑ The respondent declares that there is an actual or potential Conflict of Interest relating to
the preparation of its quotation, and/or the respondent foresees an actual or potential
Conflict of Interest in performing the contractual obligations contemplated in the RFQ.

If the respondent declares an actual or potential Conflict of Interest by marking the box above, 
the respondent must set out below details of the actual or potential Conflict of Interest, and must 
explain why the respondent believes that the Conflict of Interest should not result in 
disqualification form the RFQ process: 
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The following individuals, as employees, advisers, or in any other capacity (a) participated in the 
preparation of our quotation; AND (b) were employees of Parkland County and have ceased that 
employment within twelve (12) months prior to the submission deadline: 

Name of Individual: 

Job Classification: 

Department: 

Last Date of Employment with Parkland County: 

Name of Last Supervisor with Parkland County: 

Brief Description of Individual’s Job Functions: 

Brief Description of Nature of Individual’s Participation in the Preparation of the 
Submission: 

(Repeat above for each identified individual) 
The respondent agrees that, upon request, the respondent shall provide Parkland County with 
additional information from each individual identified above in the form prescribed by Parkland 
County. 

7. Confidential Information of Respondent
A respondent should identify any information in its quotation or any accompanying
documentation supplied in confidence for which confidentiality is to be maintained by Parkland
County. The confidentiality of such information will be maintained by Parkland County, except as
otherwise required by law or by order of a court or tribunal. Respondents are advised that their
quotations will, as necessary, be disclosed on a confidential basis, to Parkland County’s advisers
retained for the purpose of evaluating or participating in the evaluation of their quotations. If a
respondent has any questions about the collection and use of personal information pursuant to
this RFQ, questions are to be submitted to Parkland County Contact.

Signature of Witness Signature of Respondent Representative 

Name of Witness Respondent Representative Name and Title 

Date: _____________________________ 
I have authority to bind the respondent 
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APPENDIX C – CONTRACTOR QUESTIONNAIRE FORM 

Corporate Profile, Demonstrated Experience and References 

1.1 Registered Name 
Provide the registered name of the respondent 

1.1 Date and Location Company Established 
Provide the date and location company established 

Date: 

Location: 

1.2 Parent Company 
Provide the following information for the respondent’s parent company 

Name: 

Address: 

Phone Number: 

Fax Number: 

Website Address: 

Subsidiaries: 

1.3 Parent Company Relationship 
Provide details of the authoritative and fiscal relationship between the respondent company, the 
parent company and affiliated companies: 

Is the parent company willing to provide a letter of guarantee of financial responsibility for any 
work awarded to the respondent? 

Yes ☐ No ☐ 

1.4 Ownership 
Check whether respondent’s company is publicly or privately owned 

Publicly owned ☐ Privately owned ☐ 

1.5 Type of Company 
Check the appropriate type of company 

Proprietorship ☐ Limited Company ☐ 

Partnership  ☐  Corporation ☐ 

Other ☐

If other, provide details: 
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1.6 Goods and Services Tax (GST) Registration Number 
Provide company’s GST registration number 

GST Registration Number 

1.7 Company Officers 
Provide the following information for all company officers 

Title Name 
Years with 
Company 

1.8 Core Businesses 
If applicable, list the other core businesses that the respondent is involved in, in descending 
priority. Attach additional sheets as required 

Other Core Business No. of Years in the Business 

1.9 Years of Experience 
State the number of years’ experience providing similar services to the project. 

Years of Experience 

1.10 Relevant Experience and References 
List relevant projects that demonstrate the respondent’s experience in the last three (3) years. 
Relevant Experience provided should include the personnel listed in 1.13 below. Attach 
additional sheets as required. 

Project One 

Client / Company Name: 

Representative for the 
Client: 

Phone No. 

Email Address: 

Project Location: 

Nature / Scope of Work: 
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Contract Dollar Value: 

Date and Length of Project: 

Provide the names of 
Project Staff: 

Project Two 

Client / Company Name: 

Representative for the 
Client: 

Phone No. 

Email Address: 

Project Location: 

Nature / Scope of Work: 

Contract Dollar Value: 

Date and Length of Project: 

Provide the names of 
Project Staff: 

Project Three 

Client / Company Name: 

Representative for the 
Client: 

Phone No. 

Email Address: 

Project Location: 

Nature / Scope of Work: 

Contract Dollar Value: 

Date and Length of Project: 

Provide the names of 
Project Staff: 

1.11 Management Structure 
Provide an organizational chart of key staff that would be assigned to the projects. The 
organizational chart must include at minimum the Project Managers, Site Superintendents, and 
key Foremen. This organizational chart is to indicate the on and off-site personnel and their roles 
and areas or levels of responsibility. 

1.12 Key Personnel 
Identify all key personnel and their alternates and their proposed position for this project. 

Personnel Position Description 
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1.13 Staff Training / Certification 
Attach resumes for all key personnel, and their alternates, that are listed in the organizational 
chart requested above. All key personnel such as Project Manager, Site Superintendents, and 
key Foremen, assigned to these projects shall have a minimum of five (5) years’ experience in 
related type of construction. The key personnel should have held a similar role at the same level 
of responsibility on at least one (1) project of a similar scope and magnitude. 

1.2 Subcontractors 
If the Respondent is utilising a list of subcontractors, provide a breakdown of roles and 
responsibilities to be assigned to subcontractors. Include past experience with identified 
subcontractors. 

Subcontractor Name: 

Roles and Responsibilities to be 
Assigned: 

Past Project Experience with 
Subcontractor: 

Subcontractor Name: 

Roles and Responsibilities to be 
Assigned: 

Past Project Experience with 
Subcontractor: 

(Repeat above for each identified subcontractor) 

2 Proposed Construction Methodology and Scheduling 
Respondents must attach the proposed methodology (maximum two (2) pages) outlining the 
respondents understanding of the project, key issues/challenges and overall approach to deal 
with the construction activities as well as a proposed approach to mitigate risks identified. This 
should include but is not limited to: 

(a) minimize disruption to traffic,

(b) providing safe movement for workers, motorists and pedestrians, and
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(c) work site management plan including laydown areas, construction zones, and project
phasing.

Additionally, respondents are to attach a proposed project schedule including a Gantt chart (or 
similar) that identifies the level of resources for each activity, with contingency, that meets the 
project schedule as indicated in the Part 4 – RFQ Particulars. 

3 Safety and Environmental 
In addition to the mandatory COR certification required in Section 2.2.2 (a), respondents are to 
provide the following documentation:  

3.1 Prime Contractor Certification 
The Contractor is assigned the role of Prime Contractor in accordance with AT General 
Specification 1.2.44, Occupational Health and Safety Act. Prime Contractor Certification (Alberta 
Construction Safety Association or equivalent) shall be possessed by at least one (1) Key Project 
Team member. Respondents are to attach a copy of their Prime Contractor Certificate.  

3.2 Health and Safety Manual 
Provide details of respondent’s health and safety program inclusive of program to train seasonal 
staff. Attach additional sheets as required. A copy of the respondent’s safety manual should be 
attached. 

3.3 Regulatory Warnings, Stop‐Work Orders or Citations 

Provide incident and resolution details of any health, safety or environment‐related regulatory 

warnings, stop‐work orders or citations issued to the respondent within the last three (3) years. 
Attach additional sheets as required. 

3.4 WCB Employer Report Card and Clearance Letter 
Respondents are to attach a copy of both their WCB Employer Report Card and a current WCB 
Clearance Letter. For companies based outside of Alberta or Canada, provide details of 
equivalent Workers’ Compensation Authority that addresses worker safety and formula/rating 
used for home office location. 

3.5 Proof of Insurability 
Respondents shall carry Insurance policies in accordance with the minimum requirements and 
limits set out in AT 1.2.4, Insurance. Proof of insurance is to be included in the respondent’s 
submission. 

3.6 Submission Requirements Checklist for Appendix C 
In addition to the mandatory documents required in Section 2.2 Mandatory Requirements of this 
RFQ, the following documents are to be attached to the respondent’s submission: 

Reference Title Attached 

Appendix C Contractor Questionnaire (Completed) ☐ 

Section 1.12 Organization Chart ☐ 

Section 1.14 Resumes for Key Personnel ☐ 

Section 2 Proposed Construction Methodology and Scheduling ☐
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Reference Title Attached 

Section 3.1 Prime Contractor Certificate ☐ 

Section 3.2 Health and Safety Manual ☐ 

Section 3.4 WCB Employer Report Card ☐ 

WCB Clearance Letter ☐ 

Section 3.5 Proof of Insurability ☐
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APPENDIX D – CONTRACT ADMINISTRATION FORMS 

1. Extra Work Order/Change Order Form
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2. Request for Payment Form
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3. Statutory Declaration Form
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APPENDIX E - SPECIAL PROVISIONS 

4 Special Provisions 

4.1 Standard Specifications, Specification Amendments and Typical Drawings 
All reference to “Specifications” in this Tender document will be understood to mean the 
Government of Alberta – Transportation’s Standard Specifications for Highway Construction 
(Edition 16, 2019) unless otherwise noted. 

4.1.1 Definitions 
The word “Owner” or “Department” shall mean “Parkland County.” 

The word “Minister” shall mean the person holding the position or acting in the capacity of the 
General Manager of Infrastructure Services for Parkland County or his duly appointed 
representative. 

4.1.2 Goods and Services Tax (G.S.T.) 

Bid prices are to exclude the Goods and Services Tax on all materials and services supplied by 
the Contractor and incorporated into the work. 

The Owner will include the applicable Goods and Services Tax payment on the monthly and final 
progress payments. 

4.1.3 Government of Alberta – Transportation Name Change 

Due to government reorganization, the Government of Alberta – Transportation name has 
changed. As a result, some specifications, drawings, plans and other documents in this contract 
may continue to reference Alberta Infrastructure and Transportation, Alberta Infrastructure, 
Alberta Transportation and Utilities, or Alberta Transportation. Please be advised that any 
references to Alberta Infrastructure and Transportation, Alberta Infrastructure, Alberta 
Transportation and Utilities, or Alberta Transportation shall mean the Government of Alberta – 
Transportation. 

4.1.4 Standard Specifications for Highway and Bridge Construction Work 

The specifications for highway and bridge construction work, which shall form part of the Contract 
Agreement, are published in the following Government of Alberta – Transportation manuals: 

- Standard Specifications for Highway Construction, Edition 16, 2019
- Specifications for Bridge Construction, Edition 16, 2017
- General Specifications, Specification Amendments and Supplemental Specifications for

Highway and Bridge Construction, Edition 16, 2019

4.1.5 Typical Plans and Drawings 

The following additional specifications, typical plans, and drawings, which form part of the 
Contract Agreement, are available for viewing and/or download from the Alberta Transportation 
web site at the following address: www.transportation.alberta.ca. 

- Typical minimum requirements for traffic accommodation and construction zone
temporary signing are included in the manual entitled "2018 Traffic Accommodation in
Work Zones manual, 2nd", available for viewing and/or download from the Alberta
Transportation web site at the following address:

https://manuals.transportation.alberta.ca/tas/Pages/Home.aspx

file://///sv083data01/Edm1$/PROJECTS/_ROADS/2020/Documents%20and%20Settings/dave.armstrong/Local%20Settings/CONTRACTS/TEMPLATES/CONTRACTS%20TEMPLATES/Edition%2013_Tender%20Templates/www.transportation.alberta.ca
https://manuals.transportation.alberta.ca/tas/Pages/Home.aspx
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- It may be necessary for the Contractor to modify these drawings and/or develop new
drawings to address non-typical situations when developing the Traffic Accommodation
Strategy in accordance with specification 7.1, Traffic Accommodation and Temporary
Signing.

- Typical minimum requirements for pavement markings are included in the Alberta
Transportation manual entitled "Alberta Highway Pavement Marking Guide, 2nd Edition,
issued March 2003".

- Drawings showing the typical minimum requirements for permanent highway signage are
available through the “Typical Signage Drawings” link.

- Drawings showing the typical minimum requirements for barriers are available through
the “Typical Barrier Drawings” and "Roadside Design Guide" links.

- Typical minimum requirements for erosion and sediment control devices are available in
the most recent edition of the "Erosion and Sediment Control Manual", Government of
Alberta – Transportation.

- Typical minimum requirements for highway street lighting devices are included in the
Alberta Transportation manual entitled “Highway Lighting Guide - 2003”.

- All other typical plans and drawings are included in the Alberta Transportation manual
entitled “CB-6 Highway Standard Plates - Revised August 2002”.

Hard copy versions of select manuals are available for purchase from Alberta Transportation, 
Strategic Procurement Branch, Suite 310, 3rd Floor, Twin Atria Building, 4999 - 98 Avenue, 
Edmonton, AB, T6B 2X3. Telephone: 780-415-1068. 

Bidders are advised that, from time to time, the Government of Alberta – Transportation may 
issue revisions to existing drawings, and/or may insert drawings into the above-mentioned 
manuals without re-printing hard-copy editions of the manual.  These new and/or revised 
drawings will be available on the Government of Alberta – Transportation web site. 

Bidders are further advised that any drawing revisions and/or new drawings that are posted on 
the Government of Alberta – Transportation web site as of five calendar days prior to the date 
set for the opening of tenders, will apply to this Project. 

Any standard drawings that are not available on the Government of Alberta – Transportation web 
site will be included in the Contract Documents. 

4.1.6 Specification Amendments 

The Specification Amendments listed in the following table are contained in the "General 
Specifications and Specification Amendments for Highway and Bridge Construction - Edition 16, 
2019".  Items that are marked with an "X" apply to the tender documents and the Contract, and 
items that are not so marked do not apply. The Contractor is advised that the applicable 
Specification Amendments amend the tender documents and Contract and some contain 
revisions to the payment clauses for the Specifications amended. 
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X AMENDMENTS TO SPECIFICATIONS 

DESIGNATION GENERAL DESCRIPTION 

SECTION 1 – GENERAL SPECIFICATIONS 

X AMC_C125.2 Priority Line Painting for Site Occupancy 

AMC_C125.3 Non-Priority Line Painting for Site Occupancy 

X AMC_S53.1 Construction Staking and Survey Majority by Contractor 

AMC_S53.2 Construction Staking and Survey Majority by Consultant 

AMC_S53.3 Construction Staking and Survey for Bridge Construction 

AMC_C230 Diesel Fuel Cost Adjustment 

SECTION 3 – SURFACING 

X AMC_S116 Tolerances for Surface Finish 

XB AMC_S201 Acceptance Testing for Contracts with Small Quantities (less than 1000 
tonnes) of Asphalt Concrete Pavement (ACP) 

SECTION 5 - MATERIALS 

AMC_S9.4 Supply of Aggregate – Contractor’s Supply with Option 

X AMC_S9.5 Supply of Aggregate – Contractor’s Supply with No Option 

AMC_S9.6 Supply of Aggregate – Designated Source 

AMC_C218 Interim Payment for Supply of Materials 

BRIDGE CONSTRUCTION SPECIFICATIONS 

AMC_B020 Site Offices for Bridge Structure Construction Not Required 

AMC_B219 Course of Construction Insurance is Optional 

B indicates for Schedule B only 

4.2 Standard Drawings 
In addition to the standard drawings referenced in the specifications, the following standard 
drawings shall apply: 

Drawing Number Description 

TCS-B-1.1A Typical Signing – One Lane Closure – Two Lane Undivided Highway 

CULVERTS 

CB6-2.4M1 Corrugated Metal Pipe Culvert Installation (Open-Cut Method) 

CB6-2.5M1 Hand-Laid Riprap (Rock or Sacked Material) 

CB6-5.15M1 Details of Standard Sloped End Sections for C.M.P. Round Culverts 

CB6-5.15.M4 Coupler Widths and Types to be Supplied with Corrugated Steel Pipes 

SURFACING 

CB6-3.35 M1 Crack Repair Detail Mill and Fill 

CB6-3.50M2 
Paving Limits of Intersecting Roadways at Time of Final Paving or Pavement 
Rehabilitation of Highway 

CB6-3.50M3 
Paving Limits of Farm (Residential) Accesses at Time of Final Paving or Pavement 
Rehabilitation of Highway 

CB6-3.50M3A 
Paving Limits of Field Accesses at Time of Final Paving or Pavement Rehabilitation of 
Highway 

CB6-3.50M16 Transverse Pavement Joints 

MISCELLANEOUS 

TCS-C-710 Guide Post Delineation for Public Approaches on Undivided Highways 

TCS-C-710.1 Guide Post Delineation for Residential Approaches on Undivided Highways 

TCS-A4-300 Sign Installation Height & Lateral Location 
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4.3 Consultant 

The Consultant as defined in Section 1.1.7, “Consultant” and as referenced in the specifications, 
will be: 

WSP Canada Inc. 
11446 Winterburn Road 
Edmonton, AB, T5S 2C4 

Telephone: 780-452-5453 
Fax: 780-452-6873 

4.4 Prime Contractor 

The Contractor’s attention is drawn to the General Specifications, Specification Amendments 
and Supplemental Specifications for Highway and Bridge Construction, Edition 16, 2019, 
Specification 1.2.13, “Occupational Health and Safety Act,” and Section 1.2.13.1, “Prime 
Contractor.” 

4.5 Project Limits 

The County reserves the right to modify the work pending budget approval. The Contractor 
agrees such modifications shall not be considered as a waiver of any condition of the Contract, 
nor as invalidating any of the provisions thereof, nor shall any changes be made in the Contract 
unit prices on account of such modifications, but the same unit prices shall apply as if no 
modification had been made. 

4.6 Quantities 

The quantities given in the tender form are to be considered as approximate only and are to be 
used in the comparison of tenders. Final payment to the Contractor will be made only for the 
actual quantities of Work performed or Material furnished in accordance with the Plans and 
Specifications as determined by measurements agreed upon by the Consultant and County.  It 
is agreed that the quantities of Work to be done or Material to be furnished may be altered by 
the Consultant and such alterations shall not be considered as a waiver of any condition of the 
Contract, nor as invalidating any of the provisions thereof, nor shall any changes be made in the 
Contract unit prices on account of such alterations, but the same unit prices shall apply as if no 
alteration had been made. 

Contrary to General Specification 1.2.6.3 – Quantity Variations – adjustment to a rate or price for 
any unit bid items within the Contract will not be considered without written approval from the 
County regardless of the size or amount of variation from the tendered estimated quantity 
contained in the Unit Price Schedule. 

4.7 Holdback on Monthly Progress Payments 

Holdback will be assessed as per Section 1.2.46 in the General Specifications. The Holdback will 
be ten (10%) percent for this contract and held for a minimum period of forty-five (45) days after 
project completion. 

4.8 Accommodation of Traffic 

The Contractor's attention is drawn to Section 7.1, Traffic Accommodation and Temporary 
Signing, of the Standard Specifications for Highway Construction. 

The Contractor shall develop their Traffic Accommodation Strategy in accordance with Alberta 
Transportation’s "2018 Traffic Accommodation in Work Zones manual, 2nd edition", available for 
viewing and/or download from the Alberta Transportation web site at the following address: 

https://manuals.transportation.alberta.ca/tas/Pages/Home.aspx 

https://manuals.transportation.alberta.ca/tas/Pages/Home.aspx
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The Owner reserves the right to modify the Contractor's operations if, in the opinion of the 
Consultant, traffic is being unduly hindered. 

Traffic shall be maintained on the existing roadway and access to businesses throughout the 
duration of this Contract. Prior to any prolonged shut down of construction, the Contractor shall 
ensure that any disturbed roadway surface is restored to a condition suitable for traffic operations 
as directed by the Consultant. 

4.9 Haul Road and Detour Road Maintenance and Restoration 

4.9.1 Haul Road Maintenance 
The Contractor shall be responsible for the maintenance and restoration of all haul roads. 
Contrary to Section 4.5.3.3. and 4.5.5.2. of Specification 4.5 "Hauling", no payment will be made 
by the Owner for the restoration of the Haul Roads damaged by the Contractor’s Operations. 
This will include but will NOT be limited to any gravel surfacing, dust abatement, asphalt 
stabilized base course or asphalt concrete pavement materials. 

4.9.2 Road Use Agreement 

The Contractor shall enter into an Industrial Haul Agreement with Parkland County. The 
agreement will cover the use of local roads as haul roads and detour roads and will address 
maintenance and restoration of roads used under this contract. The County contact is: 

Shawn Satz  
Public Works Department, Parkland County 
780-968-8448
Shawn.satz@parklandcounty.com

4.10 Towing Traffic 
Contrary to Section 2.3.6.2, Towing Traffic, no separate or additional payment will be made for 
towing traffic through the work.  Any costs for towing traffic shall be included in the unit price bid 
for “Cold Milling Asphalt Pavement” and/or “Full Depth Reclamation”. The Contractor shall supply 
operators and equipment for towing at the request of the Consultant. 

4.11 Environmental Control 

4.11.1 Control of Equipment 

The Contractor shall carefully control all equipment and work operations so that his operations 
do not extend beyond the designated working limits unless otherwise specifically authorized by 
the Consultant.   

4.11.2 Burning 

No burning of any trees, garbage or the like will be permitted throughout the entirety of this 
Contract in accordance with Parkland County Bylaw No. 22-2012 “Fire Permit Bylaw”.  

All non-flammable debris is to be disposed of by a method or at a site that is approved by the 
Consultant.  

4.11.3 Historical Resources 

Pursuant to Section 31 of the Historical Resources Act, should any paleontological or historical 
resources be discovered during the conduct of construction activities, the Consultant's 
Representative is to be informed immediately. Pursuant to information from the appropriate 
governing body, it may be necessary for Alberta Transportation to issue further instructions 
regarding the documentation of these resources. 
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4.11.4 Control of Clubroot 

Clubroot, caused by Plasmodiophora brassicae, is a serious disease of cruciferous crops (i.e. 
mustards, canola, etc.) which can result in reduced to severe yield losses. Clubroot was declared 
a pest under Alberta’s Agricultural Pests Act in April 2007. Enforcement of the Act is the 
responsibility of the Agricultural Service Board located in each municipality.  

At a minimum the Contractor shall carry out his operations in accordance with the following 
Provisions and the Best Management Practices outlined in the Alberta Clubroot Management 
Plan which is available on-line at the following location:  

http://www1.agric.gov.ab.ca/$Department/deptdocs.nsf/all/agdex11519 

Additionally, the Contractor shall contact Parkland County Agricultural Services Department to 
ascertain if any additional control measures are required for Clubroot control actions within the 
project, borrow areas or any other lands impacted by this project.  

4.11.5 ECO Plan Requirements 

The Contractor shall prepare and implement an Environmental Construction Operations Plan for 
the Contractor’s project activities in accordance with the most recent versions of the Alberta 
Transportation manuals entitled "Environmental Construction Operations Plan (ECO Plan) 
Framework" and “Environmental Protection Plan for the Planning and Construction of Water and 
Transportation Projects”; Copies of which are available on the Alberta Transportation web site. 

The Contractor shall submit his complete ECO Plan to the Consultant 14 days prior to the pre-
construction meeting. The Consultant will review the ECO Plan and communicate any concerns 
to the Contractor at least 7-calendar days prior to the pre-construction meeting. The Contractor 
shall address any issues or concerns with regard to the proposed ECO Plan to the satisfaction 
of the County and the Consultant prior to the commencement of the Work. 

The Consultant may suspend work in cases where, in his opinion, the Contractor fails to comply 
with procedures stated in the ECO Plan. If the Contractor fails to adhere to the finalized ECO 
Plan, the Consultant may make other arrangements to have the Work completed, and deduct 
the cost thereof from any money owing to the Contractor.  

The Contractor will be required to amend the project ECO plan if there are changes in the 
proposed operations, including but not limited to timing, methods, locations of laydown areas, 
care of water plans or changes to temporary erosion and sediment control activities.  

Details shall include proposed equipment cleaning procedures as well as any control measures 
recommended by the Parkland County’s Agricultural Services Department to control clubroot. 
This also includes but not limited to implementing erosion and sediment control measures to 
ensure that no deleterious substances enter any watercourse during the duration of the project. 

Soil disturbance work shall not commence until the Contractor's ECO Plan has been reviewed and 
accepted by the Consultant. The cost of preparing and amending the Environmental Construction 
Operations Plan and the performance of all Work necessary to ensure compliance with the 
applicable legislation, regulations or conditions of approval will be considered incidental to the 
Work and no separate or additional payment will be made. 

4.12 Work in the Vicinity of Utilities 

4.12.1 General 

The Contractor's attention is drawn to Section 1.2.15, “Safeguarding Utility And Railway 
Installations”, of the General Specifications. 

Additional specific requirements for work in the vicinity of utilities and coordination with the 
owners and/or operators are listed under the particular utility. 

http://www1.agric.gov.ab.ca/$Department/deptdocs.nsf/all/agdex11519
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The known utility companies in the area are as follows: 

Schedule A: Parkland Drive 

- Fortis
- Telus
- West Parkland Gas Co-Op Ltd.

Schedule B: 261 Street, Acheson 

- Fortis
- Telus
- Atco Gas (North)

4.12.2 Liability 

In order for the County to obtain the necessary permission from the affected companies for 
construction in the proximity of their pipelines and other facilities, the County may be required to 
enter into agreements with the owners and assume liability for damages, which may occur as a 
result of the Contractor’s operations in those areas. In the event the County becomes liable for 
these damages by virtue of any agreements made between themselves and the companies, the 
Contractor shall save harmless and indemnify the County in accordance with Section 1.2.4, 
Insurance and Section 1.2.5, Due Care, Claim Settlement and Hold Harmless of the General 
Specifications and the Contractor shall be fully responsible for their operations. 

4.12.3  Utilities and Pipelines 
It is the Contractor's responsibility to locate all underground and aboveground utilities and 
pipelines. The Contractor is responsible for the cost of repairing any gas line, telephone cables 
or any utilities and pipeline damaged as a result of the construction. 

4.13 General Specification 1.2.58 “Diesel Fuel Cost Adjustment” Addition 

General specification 1.2.58 “Diesel Fuel Cost Adjustment” will not be used on this project. 

4.14 Scope of Work 

The scope of work for this project shall include but is not limited to the following: 

Schedule A: Parkland Drive 

- Transverse Crack Repair
- Cold Milling Asphalt Pavement
- Asphalt Concrete Pavement
- Line Painting
- Other work as indicated in the unit price schedule and special provisions

Schedule B: 261 Street, Acheson 

- Full Depth Reclamation with Cement Stabilization
- Culvert Remove and Dispose
- Culvert Supply and Install
- Asphalt Concrete Pavement
- Permanent Signage
- Other work as indicated in the unit price schedule and special provisions
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Additional scopes of work may be identified during the completion of the project and the 
performance of such work will be performed only if agreement between Parkland County, the 
Contractor and the Consultant is obtained.  

Unless otherwise specified, the Contractor shall supply all materials necessary to complete the 
Work. A complete job is called for. Therefore, any labour, material, equipment, tool or incidental 
item not specifically mentioned, but necessary for completeness will be considered incidental to 
the Work and no separate or additional payment will be made. 

4.15 Pre-Construction Advertising Signs 
The Contractor shall supply and maintain standard business advertising signs with minimum 
dimensions of 1.5 metres (5 feet) high and 2.4 metres (8 feet) wide. The signs shall be comprised 
of a metal frame with adjustable legs for placement on slopes if necessary. The signs shall have 
a minimum of four lines and letters shall be a minimum of 130mm (5 inches) wide and 200mm 
(8 inches) high. Pre-construction advertising signs shall be placed at the following locations: 

Roadway Direction  # of Signs 

Parkland Drive Westbound 1 

Parkland Drive Eastbound 1 

261 Street Northbound 1 

261 Street Southbound 1 

The final sign locations will be determined by the Consultant prior to installation. The signs shall 
be placed so that they are in level position, a minimum of 0.5 metres above the edge of the 
roadway and no closer than 2.5 metres to the edge. The Contractor shall ensure the signs are 
anchored to the ground so that they do not tip over.  

The signs shall be placed a minimum of seven days prior to construction, and the wording of the 
signs (with applicable dates entered) for Schedule A shall read: 

PARKLAND DRIVE 
PAVING 

MONTH - DAY TO MONTH - DAY 
EXPECT DELAYS 

The signs shall be placed a minimum of seven days prior to construction, and the wording of the 
signs (with applicable dates entered) for Schedule B shall read: 

261 STREET 
PAVING 

MONTH - DAY TO MONTH - DAY 
EXPECT DELAYS 

All costs associated with Pre-Construction Advertising signs will be considered incidental to the 
work and no separate or additional payment will be made. 
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4.16 Construction Notification 

The Contractor shall provide written notification to each residence or business within the affected 
areas, a minimum of seven days prior to construction. The written notification shall be hand 
delivered and include the following: 

- The name of the Contractor
- The name and telephone number (24 hour) for the Contractor’s site representative
- The nature of the construction to be carried out
- Approximate start and end dates for construction

The Contractor shall provide a draft copy of the written notification to the Consultant for review, 
prior to finalizing and distribution. 

For Schedule B: 261 Street, contact with Petro-Pass (C/O Suncor Energy) must be made ahead 
of construction. This will allow them to notify users and deliveries as the Petro-Pass is used 24 
hours. The Suncor contact is: 

Mark Hopper  
Manager, Real Estate & Development, Western Canada 
Suncor Energy 
Cell: 403-690-8707 
Email: mhopper@suncor.com 

All costs associated with construction notification will be considered incidental to the Work and 
no separate or additional payment will be made 

4.17 Right of Way Restrictions 

The Contractor shall ensure that his forces and those of all subcontractors shall be under a duty 
to use due care to ensure no private property is entered on or damaged in the prosecution of the 
work. Without restricting the generality of the foregoing, the Contractor shall, at his own expense, 
make provisions as necessary to avoid any such damage. The Contractor agrees to hold 
harmless Parkland County, its Consultant, WSP, their employees, and agents from any and all 
third party claims, demands, or actions which may result from damages caused on private lands 
due to entrance by the Contractor, negligence, willful harm, or crimes by the Contractor or the 
Contractor’s employees or agents. 

The County, its Consultant, WSP, their employees, and agents will not be liable nor responsible 
for any property damage of any nature whatsoever, caused by the Contractor, his employee’s or 
agents in the performance of the work. This hold harmless shall survive the Contract. 

Prior to the commencement of his operations, the Contractor shall consult the Consultant to 
determine the location of properties with construction restrictions, and conduct his operations 
accordingly. 

4.18 Landowner’s Release 

Should the Contractor make arrangements to enter private or crown owned land during the 
prosecution of the work on this project, whether to obtain or dispose of material, stockpile or store 
material or equipment or any other activities, copies of the initial agreements shall be supplied 
to Parkland County for their records. The Contractor is required to obtain the landowners' 
permission and a “Landowner Release” outlining the landowner’s acceptance of the condition of 
which his property has been left for any disruption to private or crown property.  These landowner 
releases shall be supplied to the Consultant prior to the release of the final holdback on the 
project. 
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In addition, the Contractor shall indemnify and hold harmless Parkland County and their 
Consultant for any claims the landowners may have regarding the Contractor’s work on private 
or crown lands. 

4.19 Supply of Aggregate (Contractor Supply with No Option) 

The Contractor shall supply aggregates entirely from sources of his own choice. Supply of 
aggregate will not be paid for separately. The cost of supplying aggregate is considered 
incidental to the work, or included in the unit price bid for the work for which the aggregate is 
being produced. 

4.20 Site Occupancy 
For the purposes of calculating Site Occupancy days, Cold Milling Asphalt Pavement or Full 
Depth Reclamation work and Asphalt Concrete Pavement work will not be considered distinct 
phases of work.  

4.21 Construction Staking 
All Construction staking and interim centerline spotting for traffic accommodation shall be the 
responsibility of the Contractor.  The Contractor shall be required to provide a surveyor 
occasionally to assist the Project Manager in any measurements or survey requirements during 
construction. 

4.22 Schedule A: Parkland Drive 

4.22.1 Cold Milling Asphalt Pavement 

The Contractor shall cold mill the existing asphalt pavement along Parkland Drive to the project 
limits identified in the drawings or as identified by the Consultant. This work shall be carried out 
in accordance with Section 3.16. Cold Milling Asphalt Pavement, of the Standard Specifications 
for Highway Construction; the following Provisions; and as directed by the Consultant. The 
approximate locations and estimated quantities are as follows: 

FROM 
KM

TO 
 KM

LENGTH 

(M) 
WIDTH 

(M) 

DEPTH OF

MILLING

(MM) 

AREA 

(M2) 
REMARKS 

1.125 3.320 2,195 8.85 50 19,426 Full Width 

50 660 East of Range Road 15 (taper) 

Contingency 514 

TOTAL 20,600 

The above locations and quantities are an estimate and is included for the convenience of the 
Contractor. The locations and quantities may change during construction. The Contractor shall 
have no claim against the County due to any change. 

 Payment 

Payment for the cold milling of asphalt pavement will be made at the applicable unit price bid per 
square meter for "Cold Milling Asphalt Pavement" and will be full compensation for processing, 
hauling and placing the material and all labour, tools, equipment and incidentals necessary to 
complete the Work to the satisfaction of the Consultant. Payment for the hauling, unloading, and 
stockpiling of RAP material will not be paid for separately but will be considered incidental to the 
Work. 
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4.22.2 Crack Repairs – Shallow Mill and Fill 

Following full width milling and prior to paving, the Contractor shall carry out asphalt concrete 
crack repairs at locations identified by the Consultant. The Work shall be performed in 
accordance with Section 3.35 of the Standard Specifications of Highway Construction and as 
directed by the Consultant. 

The approximate locations and estimated quantities are as follows: 

FROM TO  LENGTH (M) 
NUMBER OF

CRACKS 
AVG WIDTH (M) 

ESTIMATED 

LENGTH (M) 

1+125 3+320 2,195 10 8.85 88.5 

Contingency 11.5 

TOTAL 100 

4.22.3 Asphalt Concrete Pavement (EPS) 

The Contractor shall supply and place Asphalt Concrete Pavement (EPS) of mix type M1 (PG 
52-34) as per the typical cross section.

All work shall be in accordance with Specification 3.50 Asphalt Concrete Pavement – End 
Product Specification. 

Contrary to Specification 3.50.2.4, The Contractor may elect to use suitable RAP in the ACP 
mixture to a maximum RAP to virgin aggregate ratio of 20/80. 

FROM TO 
LENGTH 

(KM) 
OVERLAY 

(MM) 

EXISTING

PAVED 

WIDTH 

(M) 

ACP 

QUANTITY 

(T) 
REMARKS 

1+125 3+320 2.195 75 8.85 3,395 

75 varies 120 
Widening at East Project Limit (RR 
15 Taper 

40 varies 200 
Farm Entrances / Access 
Roads/Field Accesses 

385 Contingency 

TOTAL 4,100 

4.22.4 Surfacing Road allowances 

Intersection road allowances with existing asphalt shall be overlaid with 40 mm of asphalt 
concrete pavement to 35 m from the centerline of the main alignment or as directed by the 
Consultant. The Contractor shall mill a tie-in, to a minimum depth of 40 mm. The Contractor shall 
assume ownership of the milled material and shall haul it from the roadway to his own storage 
site or dispose of it at a location suitable to the Consultant. Cold milling asphalt pavement for the 
tie-in will be considered incidental to the Work and no separate or additional payment will be 
made. 

4.22.5 Surfacing Driveways and Field Entrances 

Residential driveways with existing asphalt shall be overlaid to the residential property line, with 
a cold milled tie-in, to a minimum depth of 40 mm. The Contractor shall assume ownership of the 
milled material and shall haul it from the roadway to his own storage site or dispose of it at a 
location suitable to the Consultant. Cold milling asphalt pavement for the tie-in will be considered 
incidental to the Work and no separate or additional payment will be made. 

Residential driveways without existing asphalt shall be paver laid with 40 mm of ACP to the 
residential property line. Field entrances shall be paver laid with 40 mm of ACP, 4 metres from 
the shoulder edge of asphalt or as determined by the Consultant. Driveways and entrances, shall 
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have a fillet of Des. 2 Class 25 granular base course placed, to provide a smooth transition 
between the paved edge and the existing gravel surface. 

Payment for the gravel fillet will be incidental to the work and no separate payment will be made. 
Payment for the Asphalt concrete pavement will be made at the applicable unit price.  

4.22.6 Painted Roadway Lines and Pavement Message 

 General 

The Contractor shall paint all required roadway lines upon completion of paving operations. The 
work shall be carried out in accordance with Specification 7.2 Painted Roadway Lines, 
Specification 7.3 Painted Pavement Messages, of the Standard Specifications for Highway 
Construction, and as directed by the Consultant. 

All costs associated with providing a survey layout of any of the lines or markings, whether 
existing or non-existing, will be considered incidental to the work, and no separate or additional 
payment will be made. 

The following roadway lines will be measured and paid for at the unit price for the type of line 
painting specified in accordance with Specification 7.2, Painted Roadway Lines.: 

Roadway Lines - Supplying Paint and Painting (Directional Dividing and 2 Edge Lines)  

STATION FROM STATION TO LENGTH (KM) REMARKS 

1+125 3+320 2.195 Parkland Drive 

TOTAL 2.2 

Roadway Lines - Supplying Paint and Painting (Lane Dividing Lines) 

STATION FROM 
STATION TO LENGTH (KM) REMARKS 

3+245 3+320 0.075 Range Road 15 Taper (RT) 

3+175 3+320 0.145 Range Road 15 Taper (LT) 

TOTAL 0.22 

4.22.7 Flexible Guide Posts 

The Contractor shall supply and install delineators in accordance with Specification 2.19, 
Guardrail and Guide Posts, and Specification 5.8, Supply of Flexible Guide Post Traffic 
Delineators, of the Standard Specifications for Highway Construction, and as determined by the 
Consultant. 

The Contractor shall supply and install delineators at the following locations, or as directed by 
the Consultant: 

LOCATION 
POSTS

REQUIRED 
REMARKS 

Residential Entrances 18 TCS – C – 710.1 

Range Road 14 Intersection 4 TCS-C-710

Range Road 15 Intersection (Tapers) 12 TCS-C-715 (30 m spacing on Tapers) 

1+980 Horizonal Curve 7 60m spacing 

2+700 Horizontal Curve 12 35m spacing 

2 Contingency 

TOTAL 55 
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4.23 Schedule B: 261 Street, Acheson 

4.23.1 Full Depth Reclamation 

 General 

The Contractor shall complete Full Depth Reclamation of the existing asphalt pavement on 261 
Street within the project limits identified in the drawings or as identified by the Consultant. This 
work shall be carried out in accordance with Supplemental Specification 3.4 Full Depth 
Reclamation, the following Special Provisions; and as directed by the Consultant. The 
approximate locations and estimated quantities are as follows: 

FROM 
KM

TO 
 KM

LENGTH 

(M) 
WIDTH 

(M) 
DEPTH OF

FDR (MM) 
AREA 

(M2) 
REMARKS 

1.047 1.267 220 8.6 200 1,892 Full Width 

Contingency 208 

TOTAL 2,100 

The above locations and quantities are an estimate and is included for the convenience of the 
Contractor. The locations and quantities may change during construction. The Contractor shall 
have no claim against the County due to any change. 

 Cement Stabilization 

Instead of using foamed asphalt as outlined in Supplemental Specification 3.4, the Contractor 
shall use Portland Cement as a stabilizing agent. The cement shall be added to the pulverized 
surface to a depth of 200mm at an application rate of 25 km/m3.  

 Measurement and Payment 

Accepted full depth reclamation will be measured in square metres of final finished surface from 
the top edge of FDR shoulder to the top edge of FDR shoulder. Width measurement for payment 
purposes will not exceed the dimensions shown on the Drawings unless modified by the 
Consultant. Payment for accepted full depth reclamation will be made at the unit price bid for 
“Full Depth Reclamation”, and will be full compensation for traffic accommodation; pulverizing 
and/or blending of all layers and materials, regardless of the number of phases or equipment 
passes used; all quality control sampling and testing; all mix designs; compaction, blading and 
shaping of the FDR material, both with and without additive aggregate; supplying water and 
adjusting the moisture content; supplying and adding a cement stabilizing agent; supplying and 
adding Portland cement or other additive; maintaining the treated surface; interim lane marking; 
supplying and applying asphalt material for tack coat; and all labour, materials, equipment, tools 
and incidentals necessary to complete the Work to the satisfaction of the Consultant. 
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4.23.2 Culverts – Remove and Dispose (Over 700 MM) 

The Contractor shall assume ownership of the culvert material and haul it from the roadway to 
his own storage site or locations acceptable to the Consultant. 

LOCATION 
DIAMETER 

(MM) 
LENGTH 

(M) 

South Petro Pass Approach (south side 1) 1200 6 

South Petro Pass Approach (south side 2) 1200 6 

North Petro Pass Approach (south side 1) 1200 6 

North Petro Pass Approach (south side 2) 1200 6 

Contingency 4 

TOTAL 28 

4.23.3 Culverts – Supply and Installation 

 General 

The Contractor shall supply and install all new galvanized corrugated steel pipe (C.S.P.) of the 
sizes and lengths indicated in the table below or as directed by the Consultant. The culverts are 
to be installed as per the specifications, or as directed by the Consultant. 

The following list of culverts is estimation and is included for the convenience of the Contractor. 
The size and length may change during construction. The Contractor shall have no claim against 
the Owner or Consultant due to any change. 

LOCATION 
DIAMETER 

(MM) 
LENGTH 

(M) 

South Petro Pass Approach (south side 1) 1200 6 

South Petro Pass Approach (south side 2) 1200 6 

North Petro Pass Approach (south side 1) 1200 6 

North Petro Pass Approach (south side 2) 1200 6 

Contingency 4 

TOTAL 28 

 Measurement and Payment 

Payment for C.S.P. culverts supplied and installed by the Contractor will be made at the unit 
prices bid for “Culverts – Supply and Install” for the applicable size of culvert. This payment will 
be compensation in full for supplying and hauling the culvert material, installing the pipe, including 
all appurtenances as required, preparation of bed, back-filling, compacting, and the use of all 
equipment, tools, labour and incidentals necessary to complete the work. All required excavation 
for the removal and installation of culverts will be considered incidental to the work, Work, and 
no separate or additional payment will be made. 

4.23.4 Hand Laid RipRap 
All C.S.P. culverts supplied and installed by the Contractor shall be rip-rapped as per drawing 
CB6-2.5M1 and shall be considered part of the unit price bid for “Culverts – Supply and Install”. 
No additional payment will be made for the supplying and hauling of the riprap material, 
preparation of the placement area, placement of the riprap and/or the use of all equipment, tools, 
labour and incidentals necessary to complete the work. 
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4.23.5 Adjust Water Valve 

The Contractor shall adjust water valve frames and covers to match the new elevations in 
accordance with Section 2.10, Manholes, Inlets and Catch Basins and as directed by the 
Consultant. The following table shows the locations and quantity for the work: 

LOCATION VALVES 

13m south of South Approach to Petro Pass (Left sideslope) – 
suspected hydrant water value 

1 

North Approach to Petro Pass (in ACP) – water valve 1 

4.23.6 Cold Milling Asphalt Pavement 

Cold milling of the existing asphalt concrete pavement for the north and south tie-ins must be 
made to a minimum depth of 60 mm. The Contractor shall cold mill the existing surface as 
directed by the Consultant. 

The Contractor shall assume ownership of the milled material and shall haul it from the roadway 
to his own storage site or dispose of it at a location suitable to the Consultant. 

Cold milling asphalt pavement will be considered incidental to the Work and no separate or 
additional payment will be made. 

4.23.7 Asphalt Concrete Pavement (EPS) 

The Contractor shall supply and place Asphalt Concrete Pavement (EPS) as per the typical cross 
section. 

All work shall be in accordance with Specification 3.50 Asphalt Concrete Pavement – End 
Product Specification. 

Contrary to Specification 3.50.2.4, The Contractor may elect to use suitable RAP in the ACP 
mixture to a maximum RAP to virgin aggregate ratio of 20/80. 

ACP Mix Type S3 (PG 52-28) 

FROM TO 
LENGTH 

(KM) 
OVERLAY 

(MM) 

FDR 

WIDTH 

(M) 

ACP 

QUANTITY 

(T) 
REMARKS 

1.047 1.267 0.220 100 8.7 430 

70 Contingency 

TOTAL 500 

ACP Mix Type M1 (PG 52-28) 

FROM TO 
LENGTH 

(KM) 
OVERLAY 

(MM) 

FINISHED 

WIDTH 

(M) 

ACP 

QUANTITY 

(T) 
REMARKS 

1.047 1.267 0.220 60 7.4 240 

varies 250 Approaches 

60 Contingency 

TOTAL 550 
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 Asphalt Concrete Pavement – Mix Type S3 

Where asphalt concrete pavement Mix Type S3 is specified on the Typical Sections for the first 
lift, the Contractor will have the option of substituting the S3 material with material of the mix type 
specified to be placed for the subsequent lift. The specified asphalt grade and overall pavement 
thickness shall remain unchanged. In the event the Contractor elects to use the alternate mix 
type (i.e. non S3) and the designated lift thickness is 100 mm, the alternate mix shall be placed 
in two 50 mm lifts. 

If, in the opinion of the Consultant, the S3 mix type has an open textured surface and is 
susceptible to moisture infiltration, the Contractor shall schedule His operations to ensure that, 
prior to winter shutdown, all S3 mix type material is covered with the subsequent lift of asphalt 
concrete pavement or, alternately, the surface is fog coated.  

Regardless of which mix type the Contractor elects to use for the first lift of pavement, payment 
will be made at the lower unit price bid for either “Asphalt Concrete Pavement - EPS, Mix Type 
S3,” or the ACP mix type actually used, in accordance with Section 3.50, Aspha lt Concrete 
Pavement - EPS, of the Standard Specifications for Highway Construction. 

If the Contractor elects to apply a fog coat, all costs associated with this Work will be considered 
incidental to the Work, and no separate or additional payment will be made. 

4.23.8 Surfacing Business Entrances 

Business Entrances shall be overlaid to 1 metre beyond the property line or as directed by the 
Consultant with a cold milled tie-in, to a minimum depth of 50 mm. The Contractor shall assume 
ownership of the milled material and shall haul it from the roadway to his own storage site or 
dispose of it at a location suitable to the Consultant. Cold milling asphalt pavement for the tie-in 
will be considered incidental to the Work and no separate or additional payment will be made. 

The entrance for Dave’s Diesel Repair is currently concrete with concrete jersey barriers at the 
sideslopes. The Contactor shall remove, salvage and reinstall existing concrete jersey barriers 
after paving. Material damaged by the Contractor during the removal or reinstallation operations 
due to his negligence shall be replaced by the Contractor at his own expense. Removing, 
salvaging and reinstalling the concrete jersey barriers will be considered incidental to the Work 
and no separate or additional payment will be made. 

4.23.9 Remove and Salvage existing Signs 
The Contractor shall remove and salvage the existing signs as follows: 

LOCATION 
KM./LT./RT. 

SIGN NO. 
TYPE OF 
WORK 

DESCRIPTION 

1+218 Lt RB-23 RD Do Not Enter 

Type of Work 

RS = Remove and Dispose 
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4.23.10 Permanent Highway Signs 
The Contractor shall supply new or salvage existing signs and install as directed by the 
Consultant. A list of signing requirements is as follows: 

PERMANENT HIGHWAY SIGNS SUPPLY/INSTALL

# POSTS -
WOODEN 

100X 
100 

LOCATION 
KM./LT./RT. 

SIGN NO. 
TYPE 

OF

WORK 
DESCRIPTION 

SIZE (CM) SQUARE 

METRES 

Material 

Type 

(WIDTH) (HEIGHT) 

1+182 R RB-11-L SI No Left Turn 60 60 0.36 Alum 1 

1+195 
LT 

(Approach) RB-23 SI Do Not Enter 60 60 0.36 
Reflective  

 Alum 1 

RB-23-T SI Do Not Enter (Tab) 60 30 0.18  Alum 

1+218 
LT 

(Approach) RB-23 SI Do Not Enter 60 60 0.36 
Reflective 

Alum 1 

RB-23-T SI Do Not Enter (Tab) 60 30 0.18  Alum 

1+215 
LT 

(Approach) RB-43 SI Turn Right or Left 60 60 0.36 Alum 1 

Type of Work 

SI = Supply and Install 

The Work associated with signing will be in accordance with the applicable sections of the 
specifications and will be paid at the applicable unit price bid for the type of Work involved and 
acceptably completed. 
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APPENDIX F – SPECIFICATION AMENDMENTS 

1.1 Amendments to specification 1.2, general, re: Insurance 

Delete the contents of Section 1.2. INSURANCE and replace with: 

1.2.4 INSURANCE 

Before commencing or performing the Work, the Contractor shall obtain and provide to the 
County a letter or similar document, confirming that the Contractor has an active account that is 
in good standing from each Worker’s Compensation Board or similar body constituted in 
accordance with the workers’ compensation legislation of each jurisdiction in Canada in which 
the Work will be performed, and that the Contractor has not opted out of workers compensation, 
where allowed. 

The Contractor must, at the Contractor’s own expense, provide the County with the following 
insurance coverage on or before full-execution of this Contract and before commencement of 
any work, whichever is the earlier, resulting from this Contract: 

The Contractor hereby agrees to indemnify and hold harmless, the County from and against all 
losses and expenses suffered or incurred by the County arising from or connected with any 
personal injury, disability or death, however caused, to any of the Contractor’s employees to 
the extent not covered by workers compensation for any reason. 

(i) Commercial General Liability Insurance covering the legal liability of the
Contractor providing at least five (5) million dollars (Cdn. $5,000,000.00)
coverage, each occurrence, for injury, death, or property damage, including
contractual liability. The Contractor agrees to reimburse the County for any and
all damage(s) to County’s property caused by the Contractor, or its permitted
subcontractors, in performing the work. The Contractor shall provide the County
with evidence of coverage which includes (i) broad form property damage and
(ii) “loss of use” in the definition of property damage.

(ii) Where any automobile is used for the performance of the work for the County
in this Contract, Contractor will provide Automobile liability insurance covering
all automobiles licensed in the name of the Contractor that are used in
connection with the Work, and providing at least five (5) million dollars   (Cdn.
$5,000,000.00) coverage, each occurrence, for injury, death, or property
damage resulting from each accident; and Non-Owned vehicle insurance, for
all applicable vehicles coverage in an amount of not less than two (2) million
dollars (Cdn. $2,000,000.00) inclusive, per occurrence.

Certificates of Insurance, naming Parkland County and WSP Canada Inc. as “additional 
insured”, shall be supplied to the County evidencing that the above insurance is in force, and 
the Contractor will endeavor to provide the County with thirty (30) days’ written notice prior to 
any cancellation or material change to the policies. 

Before the start date of the Contract or upon full-execution of the Contract, whichever is earlier, 
and thereafter upon request by the County’s Representative, the Contractor shall provide  the 
County’s  Representative  with  insurance  certificates describing the insurance 

policies required pursuant to paragraph (i) and (ii) above. The Contractor shall provide the 
County with evidence of coverage which includes (i) broad form property damage and (ii) “loss 
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of use” in the definition of the property damage. These insurance policies shall not be 
canceled or changed in any manner which could negatively affect the County’s interests 
unless the County has been given thirty (30) consecutive days’ prior written notice of any such 
cancellation or change. 

The Contractor shall be responsible for the payment of all deductibles on insurance policies 

that the Contractor is required to maintain under the Contract. Further, the Contractor shall 

immediately advise the County’s Representative of any loss or potential loss that has or may 

have occurred in conjunction with the Contractor performing the work. In addition, within three 

(3) consecutive days of any such loss or potential loss coming to the attention of the

Contractor, the Contractor shall provide written notice of such loss or potential loss to the

County’s Representative, including full particulars thereof.

Each party (the “Indemnifying Party”) shall be liable for and indemnify and save harmless the 

other party (the “Indemnified Party”) from any and all actions, suits, claims and costs in respect 

of injury or sickness, disease or death of any person or loss of or damages to any property, 

which may be brought against the Indemnified Party by third parties including employees of 

said third parties and employees of the Indemnifying Party, which are directly related to or 

arise from (a) the breach or non-compliance with any term or provision of this Contract by the 

Indemnifying Party, or (b) any negligent act, omission, default or representation, reckless 

misconduct or willful misconduct of the Indemnifying Party that in any way relates to the 

Indemnifying Party’s performance of its obligations under this Contract. 

4.24 Amendment to Specification 1.2, General, Re: Claims and Dispute Resolution 
Delete the contents of Section 1.2.57.1.2 Resolution of Claims and 1.2.57.2, Dispute 
Resolution Process and replace with: 

1.2.57.1.2 Resolution of Claims 

Where the Owner (or their Representative) or the Contractor considers that a Claim has arisen 
under the Contract, the Owner (or their Representative) or the Contractor shall issue a Notice 
of Claim to the other party. 

A Notice of Claim shall be in writing and shall state the details of the claim. A Notice of Claim 
issued by the Contractor to the Owner pursuant to this Contract shall be served to the 
Consultant. 

A Notice of Claim shall be served as soon as possible after the occurrence of the circumstance 
giving rise to the Claim and not later than seven (7) days after the occurrence of the 
circumstance, or the claimant becoming aware of the circumstance. Failure to serve a Notice 
of Claim within the prescribed time period will preclude the claimant from proceeding with the 
Claim. 

The Parties shall make bona fide efforts to resolve a claim and the Work shall proceed without 
delay during the claims resolution process. This shall include both parties actively participating 
in the resolution of the claim, neither of whom may delegate the resolution of the claim to 
another party. Attempts to resolve claims shall sequentially follow the administrative review 
structure as follows: 

1. Consultant - Project Manager / Area Manager / Regional Manager



RFQ No. Q200505EN – 2020 Asphalt Concrete Pavement Rehabilitation Program   Page 50 of 67 

2. The Project Officer / Manager, Capital Construction / Director, Engineering Services /
General Manager, Operations Services for Parkland County

If there is failure to reach agreement through this administrative review, either party may 
proceed to litigation either with or without the agreement of the other party. 

1.1 AMENDMENTS TO SPECIFICATION 1.2, GENERAL, RE: 1.2.16 
ENVIRONMENTAL MANAGEMENT, PRODUCED SAND AND 
CONTAMINATED SOILS 

i) Section 1.2.16.4.4, Produced Sand and Contaminated Soils, is replaced in its
entirety with the following:

Produced Sand and Contaminated Soils 

Produced Sand (oilfield waste sand) or any other contaminated soils as defined in Provincial 
Legislation are prohibited from use as a stand-alone or component material in any or all 
phases of construction on Alberta Transportation projects including grading, base course, 
paving and bridge work. 

4.25 Amendment to Highway Construction Specification 7.1, RE: Traffic 
Accommodation and Temporary Signing 

Delete the third paragraph of Section 7.1.15.2, Bonus and Penalty Assessment.  A lump sum 
bonus payment will not be considered for this Contract. 
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APPENDIX G – SUPPLEMENTAL SPECIFICATIONS 

3.4 FULL DEPTH RECLAMATION 

3.4.1. GENERAL 

3.4.1.1. Description 

Full Depth Reclamation (FDR) is a pavement rehabilitation technique in which the existing 
asphalt pavement and a portion of the underlying granular base is pulverized; shaped and 
compacted; re-processed and stabilized with an asphalt product and, if required, other 
additives or additional granular materials; shaped and compacted to specified dimensions. 
After curing, an asphalt tack coat and asphalt concrete mixture or other type of surfacing 
treatment is placed as specified. 

3.4.2. DEFINITIONS 

Foamed Asphalt A process where heated asphalt cement is expanded from its normal 
volume by the addition of precise amounts of water. 

Control Strip A section of stabilized FDR constructed using the equipment and 
method of compaction as prescribed herein. 

Control Density The maximum wet density attained on a "Control Strip". 

Lot Normally defined as the quantity of stabilized FDR material processed 
in one day's production with no changes to the approved mix design.  A 
days production of less than 4 hours may be combined with the 
previous or following days production at the Consultant’s option.  If the 
Consultant suspects a portion of a Lot is substandard, he may order 
extra testing to define the area and severity of the deficiency.  A new 
Lot will be designated for this portion if this extra testing indicates the 
FDR material is subject to rejection. 

Visually Failed Area An area of the FDR mat which fails, loses specified density, becomes 
too wet, ravels, contains excess asphalt stabilizer or oil spills, becomes 
rutted, distorted, loose or rough, or contains any other defect judged by 
the Consultant to negatively affect the long term performance of the 
pavement structure. 

3.4.3. MATERIALS 

All materials necessary for full depth reclamation described herein, shall be supplied by the 
Contractor. 

3.4.3.1. Additive Aggregates 

Additional aggregate added to the reclaimed pavement materials shall meet the requirements 
for either a Designation 2 Class 25 or Class 20 aggregate; or as recommended in the mix 
design submission.    

If applicable, requirements for the maximum percent passing the 80 um sieve may be waived 
in order to meet the minimum percent passing for free fines in the combined reclaimed 
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material. The Contractor shall produce crushed aggregate in accordance with Standard 
Specification 3.2, Aggregate Production and Stockpiling. When required, the Contractor shall 
supply aggregate in accordance with Standard Specification 5.2, Supply of Aggregate, and 
haul materials in accordance with Standard Specification 4.5, Hauling. 

Additive aggregate used in order to improve the mix design properties of the stabilized FDR 
material and not specified to be added in the Special Provisions or shown on the Drawings, 
shall be used at the Contractors option and expense. 

3.4.3.2. Water 

The Contractor shall supply and haul all water required for the construction and maintenance 
of this work. 

The water shall be clean and free from deleterious concentrations of acids, alkalis, salts or 
other organic or chemical substances. 

3.4.3.3. Asphalt Stabilizing Agent 

The Contractor shall supply asphalt products in accordance with Standard Specification 5.7, 
Supply of Asphalt. 

Unless otherwise specified, the Contractor has the option of using either foamed asphalt or 
an asphalt emulsion as an asphalt stabilizing agent, but not both. 

When using the foamed asphalt process, the Contractor shall choose the grade of asphalt 
cement which displays the best foaming characteristics. 

When using an asphalt emulsion, the Contractor may choose which grade of emulsion to use. 
Use of alternative grades not listed in Standard Specification 5.7 will be allowed, subject to 
approval by the Consultant. When proposing to use an alternative grade, the Contractor shall 
indicate the appropriate ASTM or AASHTO material specification.   

The type and grade of liquid asphalt for tack coat shall be in accordance with Section 3.19.2, 
Materials, of Standard Specification 3.19, Prime, tack and Fog Coats, unless otherwise 
specified. 

Sampling of the asphalt stabilizing agent shall be as described in Standard Specification 5.7, 
and shall occur at a frequency of one sample per three Lots. 

3.4.3.4. Portland Cement 

The Contractor shall use Portland cement as a chemical stabilizing agent at an additive rate 
of 1.0% to 1.5% by weight of dry reclaimed material and additive aggregate. Additional 
Portland cement may be used for reprocessing visually failed areas subject to approval by the 
Consultant.  

Other chemical stabilizing agents may be used subject to approval by the Consultant. 

3.4.3.5. Interim Lane Markings 

The Contractor shall apply interim lane markings on the newly constructed FDR surface or 
tacked FDR surfaces that are to be exposed to traffic overnight. 
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Interim lane markings shall meet the requirements of Section 3.50.5.8, Interim Lane Markings, 
of Standard Specification 3.50, Asphalt Concrete Pavement - EPS,. 

3.4.4. MIX DESIGN 

3.4.4.1. Responsibility for Mix Design 

Preparation and submission of FDR mix designs for Consultant verification and approval is 
the responsibility of the Contractor. The design shall be prepared by a laboratory that is 
pre-qualified by the Department in the category of Mix Design - Marshall, or can provide proof 
of experience in preparing FDR mix designs. 

The mix design shall be submitted to the Consultant a minimum of seven days prior to the 
start of any stabilization operations. 

All costs incurred in mix design formulation are the responsibility of the Contractor. 

3.4.4.2. Requirements for Mix Design 

For mix design purposes, and prior to commencing the Work, the Contractor shall obtain 
representative samples of the material that will be produced during the reclaiming operation. 
These samples shall be used along with any additive aggregate and Portland cement, to 
establish the design rate of asphalt stabilizer as a percentage by mass of reclaimed asphalt 
pavement and additive aggregate. 

The FDR mix design shall follow the procedures outline in the Wirtgen Cold Recycling Manual 
(Wirtgen GmbH, Windhagen, Germany, 2nd Edition, Appendix 2 - Mix Design Procedures). 

The FDR mix design at the Design Asphalt Content and Optimum Total Fluid Content shall 
meet the requirements outlined in Table 3.4.3.2, Full Depth Reclamation Design Criteria. The 
Design Asphalt Content shall be chosen to optimize the performance characteristics of the 
FDR and not solely to meet minimum design criteria. 

Table 3.4.3.2 Full Depth Reclamation Design Criteria (Emulsion or Foamed Asphalt) 

PROPERTY DESIGN CRITERIA 

Air Voids (%) Report Only 

Dry Tensile Strength (kPa) @ 25oC 250 

Tensile Strength Ratio (%) 50 

For materials stabilized using the foamed asphalt process, the minimum amount of free fines, 
or fines that are not bound within the reclaimed asphalt pavement, shall be 5% or greater 

passing the 80 m sieve. 

The percent by mass of asphalt stabilizing agent to be added to the unstabilized material shall 
be a minimum of 2.0%.   

In addition to reporting the above listed criteria the mix design submission shall include: 
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i) Information on the type, manufacturer and supplier of the asphalt stabilizer.

ii) The asphalt content and aggregate gradation of the asphalt concrete being incorporated
in the FDR process.

iii) The design percentage and gradation of additive aggregate.

iv) The design addition rate of asphalt stabilizer and foaming characteristics if the foamed
asphalt process is used.

v) Percent of free fines passing the 80 m sieve if the foamed asphalt process is used.

vi) Design addition rate for Portland cement.

vii) The percentage moisture content to obtain the Optimum Fluids Content.

viii) All calculations performed to determine the Optimum Fluids Content and design
application rate for the asphalt stabilizer.

ix) Bulk and maximum theoretical densities at various application rates of the asphalt
stabilizer.

A separate and complete mix design will be required for any significant changes to the 
composition of the existing pavement structure or materials. 

The Contractor shall not produce any stabilized FDR mixture prior to receiving the 
Consultant’s written notice that the mix design has been verified.  Any stabilized FDR mix 
produced prior to receiving such notice will not be accepted. 

3.4.5. EQUIPMENT 

3.4.5.1. Additive Aggregate 

Additive aggregate, if required, shall be uniformly distributed in front of the recycling train. 

3.4.5.2. Recycling Equipment 

The equipment used shall be specially designed for performing FDR, including the ability to 
uniformly incorporate significant quantities of additive aggregate; and the ability to add an 
accurate and uniform application of water and an asphalt stabilizing agent. 

As a minimum, the milling machine shall have the following features: 

- The capacity of milling to a minimum depth of 300 mm in a single pass; and be
equipped with an automated sensor system to accurately maintain a pre-set depth
of cut.

- A milling head that rotates upwards into the direction of advance and achieves a
minimum 2.0 m width of cut in a single pass.

In order to mix the reclaimed material with aggregate, water and stabilizing agents; the milling, 
or separate processing unit, shall include the following features: 
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- A micro-processor control system to regulate the application of water and
stabilizing agents in relation to travel speed and mass of material.

- A dual pumping and metering system for applying water and asphalt stabilizing
agent simultaneously.  The pumping system shall be calibrated to deliver within a
tolerance of +/- 3% by volume.

- A system of self-cleaning nozzles that provides uniform application of water and
stabilizing agents across the full width of treatment.  The application system shall
be adjustable for varying widths of treatment.

- When using the foamed asphalt process, an asphalt cement expansion system
capable of producing optimum expansion; and an injection system capable of
injecting and blending the foamed asphalt uniformly throughout the combined
reclaimed and aggregate materials.

3.4.5.3 Straight Edge 

The Contractor shall supply a 3 m metal straight edge for determining conformance to surface 
tolerance requirements. When requested, the Contractor shall provide the Consultant with the 
use of the straight edge instrument. 

3.4.6. CONSTRUCTION 

3.4.6.1. General 

The full depth reclamation operations shall be carried out through a minimum of two separate 
processing phases. The first or pulverization phase shall consist of milling and mixing the 
asphalt concrete and base course materials to specified depths such that 100% of the 
pulverized asphalt material is smaller than 40 mm, and a minimum of 95% of the material is 
smaller than 25 mm. 

The reclaimed material shall be bladed and spread to the width and/or depth shown on the 
Drawings or as designated by the Consultant. The reclaimed material shall be lightly 
compacted for traffic accommodation and preparation for further processing. 

The application of additive aggregate and stabilizing agent shall be completed in one or more 
subsequent mixing operations, to the depths and dimensions shown on the Drawings or as 
designated by the Consultant. In all cases, the full depth of pulverized reclaimed material shall 
be processed during the subsequent mixing operations. The Contractor shall ensure that none 
of the underlying grade material is incorporated within the reclaimed material during the mixing 
operations. 

If required, additive aggregate shall be added to the roadway prior to stabilizing. The 
aggregate delivery vehicle shall have a system for controlled application of the aggregate. 

During stabilization operations, the Contractor shall overlap successive passes of the 
reclaimer-stabilizer by a minimum of 100 mm. 

When an emulsion stabilizing agent is used, stabilization operations shall not be carried out 
when the ambient temperature is less than 10oC, or when the overnight low is forecast to be 
less than 2oC . 
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When a foamed asphalt stabilizing agent is used, stabilization operations shall not be carried 

out when the ambient temperature is less than 5C. 

Stabilization of reclaimed materials shall not proceed during periods of rain or if the surface is 
in a saturated condition. 

The FDR material shall be spread and compacted to the specified width, thickness and cross 
slope dimensions. The Contractor shall be responsible for managing and disposing of any 
excess FDR or reclaim payment materials in a manner subject to the approval of the 
Consultant. Spreading excess material across existing paved shoulders will not be permitted. 
No separate or additional payment will be provided to the Contractor for the disposal of excess 
materials unless otherwise provided in the special provisions. 

3.4.6.2. Density Control 

Compaction of the stabilized FDR material shall be carried out once the material has been 
spread to the specified widths and thicknesses. 

Control over the density to which stabilized FDR is compacted will be exercised by the 
construction of a Control Strip in accordance with ATT-58 Control Strip Method, with the 
following modifications: 

- References to granular base course shall apply to full depth reclamation.
- The minimum length of the control strip shall be 200 m.
- The maximum allowable thickness for the stabilized FDR material shall be 250

mm.
- The nuclear density readings shall not be adjusted for moisture content.
- Prior to compaction, the moisture content of the stabilized FDR material shall be

adjusted to within a range of 0.5% over optimum to 2.0% below the optimum
moisture content.

- Minimum compaction equipment for determination of Control Maximum Wet
Density shall be two - 12 tonne pad foot rollers, one - 10 tonne vibratory roller, and
one - self propelled pneumatic tire roller

The Control Density determined on the control strip shall be the reference compaction 
standard for acceptance of all remaining FDR material.  A new control strip and Control 
Density shall be determined for any new mix designs; for significant change to the reclaimed 
materials or processing depths; and any time when directed by the Consultant. 

Once the control density has been established, the Contractor may choose his own 
combination of compaction equipment. 

All stabilized FDR shall be tested for compaction using the Test Section Density procedure as 
outlined in ATT 58.  

3.4.6.3. Adjustments to the Mix Design 

The Lot Mean for Dry Tensile Strength and Tensile Strength Ratio shall meet minimum design 
criteria.   
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Adjustments to the mix design or to the FDR processing techniques in order to meet tensile 
strength requirements, compliance requirements and/or to address minor changes to the 
composition of the existing pavement structure or materials shall be taken by the Contractor 
subject to the approval by the Consultant. Prior to making any adjustments, the Contractor 
shall review all available quality control and quality assurance inspection and test data with 
the Consultant. 

3.4.6.4. Surface Appearance and Tolerance 

The surface of the FDR mat shall be of uniform texture, free of severe segregation and any 
visually failed areas.   

The compacted FDR mat shall be smooth and in compliance with the surface tolerance 
requirements for base course work as outlined in Specification Amendment AMC_S155, 
"Amendment to Specifications 2.3  Grading, 3.1  Subgrade Preparation and all Base Course 
Specifications Regarding Surface Finish." 

3.4.6.5. Interim Lane Markings 

The Contractor shall install and maintain interim lane markings on all FDR surfaces that are 
exposed to overnight traffic. 

Interim lane markings shall meet the requirements of Section 3.50.5.8, Interim Lane Markings, 
of Standard Specification 3.50, Asphalt Concrete Pavement - EPS.. 

3.4.6.6. Curing of Stabilized FDR Material 

No traffic shall be allowed on the stabilized FDR material until the tight blading and final 
compaction is complete, and the material has sufficiently cured to support all traffic without 
rutting, distorting or displaying any signs of instability. 

When using an emulsion stabilizing agent, the asphalt concrete pavement or any other surface 
material shall not be placed until the FDR material has sufficiently cured such that the moisture 
content is 2% or less, or when a core can be easily extracted in the presence of the Consultant. 
The Contractor shall be responsible for obtaining cores to be given to the Consultant for 
moisture content determination and visual examination. The amount of time required for 
curing is typically 14 days or more, but will vary according to weather conditions. The actual 
curing time will be determined in the field based on existing conditions. 

When foamed asphalt is used as a stabilizing agent, the wearing surface shall not be placed 
until the FDR material has been allowed to cure for a minimum of 2 days and the Contractor 
has demonstrated that the specification requirements have been met. 

The asphalt concrete pavement or other specified wearing surface shall be placed no later 
than 30 days following FDR stabilization operations, provided the FDR material meets 
specification requirements. The Contractor shall schedule his operations to ensure that prior 
to winter shutdown, all accepted FDR is covered with the specified wearing surface or a 
minimum of one lift of ACP. A tack coat shall be applied to the FDR mat prior to paving in 
accordance with Specification 3.19 Prime, Tack and Fog Coats. 

3.4.7. QUALITY CONTROL TESTING 

3.4.7.1. General 
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Quality control activities and testing shall be the responsibility of the Contractor throughout 
every stage of the Work. Tests that may be performed by the Consultant to determine 
compliance with specifications will be quality assurance tests, and will not be considered as 
quality control tests.  

Unless otherwise directed by the Consultant, the Contractor shall submit all QC test reports 
and summaries, in writing, to the Consultant prior to 2:00 p.m. of the next working day. 

The Contractor shall be responsible for all costs associated with quality control, and for 
obtaining quality assurance samples as specified herein.  

The Contractor shall sample, test, and evaluate the FDR process in accordance with the 
minimum frequencies provided in the following Table:. 

Table  3.4.6  Quality Control Testing 

TEST OR ACTION TEST METHOD FREQUENCY 

Daily Inspection Report Note 1 
Daily - Provide to the Consultant the 

Following Day 

Process Depth Checks Note 2 One per 200 m 

Bulk Application Rate of 
Asphalt Stabilizing Agent See Section 3.4.7.2 Each Tanker Load of Asphalt 

Gradation of Additive 
Aggregate ATT-25 or ATT-26 

One per 8 Hour Shift of Crusher 
Operation or a Minimum of Three 

Tests, Whichever is Greater 

Sampling and Testing of 
Stabilised FDR Mix See Section 3.4.7.3 Two Per Lot (Note 3) 

Cores of Stabilized FDR 
Base for Moisture Content 
Determination (Emulsion 

Only) Note 4 

As Required To Prove Curing 
Requirements Are Met Prior To 

Placing Surfacing Material 

Note 1 - The Contractor shall maintain a daily inspection report documenting the following information,
where applicable:

· Date
· Highway and direction of travel
· Beginning and end stations
· Total treatment area (m2) – Pulverization & stabilization
· Calibration Control Settings
· Measurements from the processing depth checks – Pulverization and stabilization
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· Water and asphalt counter reading (beginning, end, total)
· Individual and moving average determinations of bulk application rates for asphalt

stabilizing agent.

Note 2 - To check that the automatic sensor system is functioning correctly, the actual depth of cut shall
be physically measured by the Contractor at both ends of the milling drum at least once every 200
metres along the cut length.

Note 3 - Once test results for two consecutive Lots indicate compliance to tensile strength requirements 
the frequency may be reduced to two samples and tests for every fifth Lot or a change in the 
composition of pavement materials, whichever occurs first.   

Note 4 - A minimum of three cores for each days production to be obtained using stratified random
sampling procedures as described in ATT-56.  Cores to be provided to the Consultant for visual
inspection and moisture content determination.

3.4.7.2. Bulk Application Rates 

The Contractor shall be responsible for calculating the bulk application rates of asphalt 
stabilizing agent applied. Bulk application rates shall be determined by measuring the area 
and depth stabilized, calculating the mass of FDR material treated, and calculating the mass 
of asphalt stabilizing agent used. Bulk application rates shall be calculated for each tanker of 
asphalt used.  Individual results shall not be more than 0.6% above, or more than 0.4% below 
the established mix design value. A moving average of four individual bulk application rates 
shall be calculated beginning with the fourth bulk rate determination, and for each subsequent 
bulk rate determination. All moving averages so calculated shall not be more than 0.1% below 
the established mix design value. 

3.4.7.3. Moisture Content and Tensile Strength Testing of Stabilized FDR  Material 

The Contractor shall obtain representative loose mix samples of the stabilized FDR material 
for moisture content and tensile strength testing at a minimum frequency of two samples per 
Lot, with a minimum period of 3 hours between sampling. Samples shall be a minimum of 15 
kg each. The samples shall be obtained immediately following stabilization, and Marshall 
briquette specimens shall be formed within two hours of obtaining the sample.  The briquettes 
and mositure content samples shall be properly labelled and bagged to protect against 
moisture loss. 

The Contractor shall arrange to have the samples delivered to a testing laboratory of his 
choice. The testing laboratory shall have obtained pre-qualification status from the 
Department in the category of Mix Design – Marshall or have experience in preparing FDR 
mix designs. 

For each sample, the moisture content of the stabilized FDR material shall be determined 
according to ATT-15. 

Each briquette shall be tested for dry tensile strength, wet tensile strength and tensile strength 
ratio in accordance with AASHTO T283 and using the same conditioning, preparation and 
curing conditions as were used during the mix design. 

Test results shall be reported to the Consultant in a timely manner and no later than 5 days 
following sampling. 
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The Lot Mean for Dry Tensile Strength and Tensile Strength Ratio will be determined as the 
arithmetic mean of all quality control test results plus, if available, quality assurance test 
results for the Lot.  

3.4.8. QUALITY ASSURANCE TESTING 

The Consultant may, at any time, take samples and carry out testing and inspection of 
materials incorporated or being incorporated into the work. The Contractor shall co-operate 
with the Consultant for such sampling, testing and inspection. Consultant sampling and testing 
will not relieve the Contractor from any obligation to perform all work in strict accordance with 
the requirements of the Specifications. 

Sample locations for routine quality testing will be randomly selected as far as practicable. 
This will not limit the Consultant from testing at any additional locations deemed necessary. 

Frequency of testing for Density Control is outlined in ATT 58. 

Following the completion of compaction and final grading operations, the Consultant will 
inspect the mat for compliance to surface appearance and surface tolerance requirements. 

3.4.9. COMPLIANCE REQUIREMENTS 

All stabilized FDR material shall be compacted to an average of 98.0% of the applicable 
Control Density, with no single test less than 95% of the applicable Control Density. 

The stabilized FDR mat shall be of the specified thickness and meet all surface tolerances. 

Visually failed areas or areas with severe segregation which, in the opinion of the Consultant, 
may negatively affect the long term performance of the pavement structure will be rejected. 
All rejected areas shall be repaired by the Contractor to the satisfaction of the Consultant. 

For areas rejected due to deterioration of the FDR material, the following methods of repair 
are acceptable but subject to the approval of the Consultant: 

- Remove rejected area to a minimum depth of 50 mm and replace with hot mix
Asphalt Concrete Pavement as approved by the Consultant.

- Reprocess rejected area to full depth using FDR equipment and adding additional
asphalt and/or Portland cement stabilizers if directed by the Consultant.

- To meet specified surface tolerances, all deficient areas shall be re-profiled by
grading or levelled with the same ACP mix to be used for the overlay.

All costs associated for repairing rejected FDR material are the responsibility of the 
Contractor, and no separate or additional payment will be made. 

For areas of pulverized reclaim material or stabilized FDR material rejected due to underlying 
weak sub-base or subgrade materials, the following methods of repair are acceptable but 
subject to the approval of the Consultant. 
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- Reprocessing of the rejected area to full depth using FDR equipment and adding
additional asphalt and/or cement stabilizers if directed by the Consultant.

- Complete subgrade excavation and removal of weak underlying materials in
accordance with Standard Specification 3.1, Subgrade Preparation.

- Removal of failed FDR and granular base materials followed by incorporation of
Portland cement into the underlying materials for stabilization.  Granular fill and
reclaimed materials may be used for backfill to ensure positive drainage is
maintained.

Alternate methods proposed by the Contractor may be used subject to approval by the 
Consultant. 

Payment for the repair of FDR material rejected due to weak underlying materials will be at 
the applicable unit rates.  

3.4.10. MEASUREMENT AND PAYMENT 

3.4.10.1 Full Depth Reclamation 

Accepted full depth reclamation will be measured in square metres of final finished surface 
from the top edge of FDR shoulder to the top edge of FDR shoulder. Width measurement for 
payment purposes will not exceed the dimensions shown on the Drawings unless modified by 
the Consultant.  

Payment for accepted full depth reclamation will be made at the unit price bid for “Full Depth 
Reclamation”, and will be full compensation for traffic accommodation; pulverizing and/or 
blending of all layers and materials, regardless of the number of phases or equipment passes 
used; all quality control sampling and testing; all mix designs; compaction, blading and 
shaping of the FDR material, both with and without additive aggregate; supplying water and 
adjusting the moisture content; supplying and adding an asphalt stabilizing agent; supplying 
and adding Portland cement or other additive; maintaining the treated surface; interim lane 
marking; supplying and applying asphalt material for tack coat; and all labour, materials, 
equipment, tools and incidentals necessary to complete the Work to the satisfaction of the 
Consultant. 

3.4.10.2 FDR Additive Aggregate 

Measurement of FDR additive aggregate will be in tonnes. 

Payment for FDR additive aggregate, when specified to be added, will be made at the unit 
price bid for "FDR Additive Aggregate", and will be full compensation for processing, hauling 
and placing the material; and quality control. 

Payment for the supply of aggregate will be made in accordance with Specification 5.2, Supply 
of Aggregate. 
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APPENDIX H – PLANS AND DRAWINGS 

The following plans included in this contract shall form part of the Contract Documents: 

Drawing Number Description 

T04054-01 Schedule A - Location Plan – Parkland Drive 

T04054-02 Schedule B - Location Plan – 261 Street 

04054-01 Schedule A – Typical Cross Section – Parkland Drive 

04054-02 Schedule B – Typical Cross Section – 261 Street 

Contractors are advised that drawings issued for tender are photocopy reproductions and due 
to file conversion and / or reproduction variations, scaling off of these drawings shall not be 
relied upon as accurate. 
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APPENDIX I – ADDENDA 




